ADDENDUM NUMBER 2

CHARLES ALLIS ART MUSEUM ROOF AND MASONRY FACADE RENOVATIONS Site #320, Bldg. #5610 1801 North Prospect Avenue Milwaukee, WI 53202

Project Number: O506-15456 & O507-15457

Notice Number: 7083

Date of Addendum: April 1, 2016

This Addendum to the Contract Documents is issued to modify, explain or correct the original documents, dated March 4, 2016, and is hereby made part of the Contract Documents. Acknowledge receipt of this Addendum in the space provided on the Bid Form, or bid may be rejected.

BIDDING, CONTRACT DOCUMENTS, AND DRAWINGS

Sheet E100 Electrical Basement and Second Floor Plan

ADD the following note to the Sheet Notes -

"The overhead electrical service and secondary distribution power lines located in the alley along the west side of the building are to be temporarily relocated by We Energies to provide a minimum clearance distance from the building during construction. All related We Energies costs to be paid for from the project Allowances. We Energies has already initiated their engineering design for this work. The Contractor will be responsible for coordination with We Energies for implementation and scheduling of this work to be completed prior to the start of the Contractor's activities. After the Contractor's work has been completed, the Contractor shall coordinate with We Energies to return the overhead service distribution lines back to their original condition."

End of Addendum No. 2