

Project No. A195-16008

ADDENDUM NUMBER 2

GMIA Taxiway F Reconstruction - 2016
Milwaukee, WI

Project Number: A195-16008

Date of Addendum: 8/12/16

This Addendum to the Contract Documents is issued to modify, explain or correct the original documents, dated 8/01/2016, and is hereby made part of the Contract Documents. Acknowledge receipt of this Addendum in the space provided on the Bid Form, or bid may be rejected.

1. BID FORM

- a. Bid Item 38: Replace bid item note with the following;
 - i. Salvage light assembly, light stem, transformer, transformer stand, cover, cover bolts. Replace base (can), seals, grounding rods, and reinstall with salvaged equipment in locations shown, per specifications. Connect to new conduit and wiring.

2. PLAN SHEETS

- a. Detail 4/E350 – Note 1: Replace note with the following;
 - i. L861T Elevated (LED) Taxiway Lights, Salvage Reuse Assembly. Salvage light assembly, light stem, transformer, transformer stand, cover, cover bolts. Replace base (can), seals, grounding rods, and reinstall with salvaged equipment in locations shown, per specifications. Connect to new conduit and wiring.
 - ii. L861T Elevated (LED) Taxiway Lights, Standard Assembly. Entire taxiway lighting assembly including light, transformer, base, grounding, etc. Install per specifications. Connect to new conduit and wiring.
- b. Detail 5/E350: Note that all conduit shall be a minimum of 18-inches below ground surface.
- c. Detail 8/C340: Replace note '6"x12" W6.5xW430 Deformed Wire Fabric (ASTM A-185)' with 'See Detail 9/C340'.

3. SPECIFICATIONS

- a. No Change

4. Pre-Bid Meeting

- a. Find attached the sign in sheet and minutes from the pre-bid meeting.

End of Addendum No. 2

**COUNTY OF MILWAUKEE
AGENDA – PRE-BID MEETING**

DATE: August 12, 2016, 1:30pm
PROJECT: Taxiway F Reconstruction
PROJECT NO: A195-16008
LOCATION: GMIA – Hardie Conference Room
ATTENDEES: See attached sign in sheet.

AGENDA:

1. Overview of scope.
 - A. Project Phasing
 - B. Mill and Overlay
 - C. Full Depth Concrete Replacement
 - D. Storm Sewer
 - i. Replace existing sewer
 - ii. New inlet
 - E. Electrical
 - i. Lights added by others. Salvage lights, replace cans.
 - a. See addendum on what exactly is salvaged and to be replaced for lights.
2. CSPP
 - A. Access routs
 - i. Designated ramp observer on site.
 - ii. Haulers will be escorted each day until familiar with access route.
 - B. Staging areas shown on plans. See note below relating to construction equipment storage near work area.
3. Security
 - A. Badging requirements discussed. Workers must pass a background check to receive badge to work in the project area. Contact badging office (414) 747-4537 for badging requirements, costs, etc.
 - B. Vehicle inspections discussed.
4. LCP Tracker (Payroll / residency tracking)
5. DBE Goal: 25% (or Good Faith Effort)
 - A. Contact Brian Engel with any DBE related questions: A195-16008.
6. B2Gnow (DBE Tracking)
7. Bids Due @ Courthouse August 24th @ 2pm
 - A. Work to begin, weather permitting, April 1st2017.
 - B. Substantial completion by August 31st 2017
8. Questions?
 - A. Contact Tim Kipp for questions the week of 8/15 – 8/19.
 - i. 414-747-5716
 - ii. tkipp@mitchellairport.com

- B. Any final important questions will be answered in addendum by the EOB Monday 8/22/16.
 - C. MKE Operations will work with contractors to located areas to store standard construction equipment near the work area.
9. Site Visit Offered. None given.

PREPARED BY: Sean Hayes

Sign-in Sheet
 PRE-PROPOSAL MEETING
 GMIA Taxiway F Reconstruction - 2016: A195-16008
 8/12/16 1:30pm, 5300 South Howell Ave, Milwaukee WI

Name	Company	Phone	DBE (Yes/No)	Email
Sean Hayes	MKE Engineering	414 747-5722	-	shayes@mitchellairport.com
Andrew Gryskie	MICHEL'S CORPORATION	(414) 924-4300	NO	BKAUL@MICHEL'S.US
Todd Birdsall	AW Oakes	262-770 414 7586	NO	tbirdsall@awoakes.com
Bruce Pesch	Milw. Gen. Const.	414-281-8510	NO	Nonda@MilwaukeeGeneral.com
Kathie David	GMIA-OPS	747 4658 414		kdauid@mitchellairport.com
Tim Kipp	GMIA-Engr.	414 747 5716	NO	TKipp@mitchellairport.com
Carl R. Schneider	STAFF Electric	414-587-1012	NO	cschneider@staffelectric.com
Robert Draths	Musson Brothers	414 322 9203	NO	rdraths@mussonbrothers.com

Sign-in Sheet
 PRE-PROPOSAL MEETING
 GMIA Taxway F Reconstruction - 2016: A195-16008
 8/12/16 1:30pm, 5300 South Howell Ave, Milwaukee WI

Name	Company	Phone	DBE (Yes/No)	Email
Al Wojtasick	C.W. Purpero, Inc	414-349-9623	No	estimating@purpero.com
NATHAN WELCH	Pierper Electric	414-788-4606	NO	nathan.welch@pierperpower.com
DAN ZIGNEGO	ZIGNEGO CO.	262 547 4700	No	DAN@ZIGNEGO.COM
Tony Burger	GMIA ELECTRIC	414-426-5955		