

ADDENDUM NUMBER 3 – RE-BID

GENERAL MITCHELL INTERNATIONAL AIRPORT
Parking Structure Ramp Infill
Site #290, Bldg. #400
5300 South Howell Avenue
Milwaukee, WI 53207

Project Number: A178-13006

Date of Addendum: September 6, 2013

This Addendum to the Contract Documents is issued to modify, explain or correct the original documents, dated July 31, 2013, and is hereby made part of the Contract Documents. Acknowledge receipt of this Addendum in the space provided on the Bid Form, or bid may be rejected.

BIDDING CONTRACT DOCUMENTS, DRAWINGS, AND ADDENDUM 1 AND 2

Specification Section 00100, article 1:

CHANGE paragraph to read, " CONTRACTORS WHO ARE SUBMITTING A BID ON WORK ARE REQUIRED TO VISIT THE SITE AND ATTEND A MANDATORY PRE-BID MEETING, THOSE CONTRACTORS THAT DID NOT ATTEND THE AUGUST 13, 2013 PRE-BID, BUT WISH TO BID ON PROJECT RE-BID, SHALL SCHEDULE A PRE-BID MEETING WITH JULIE BASTIN, 414-278-3948, FAILURE DO TO SO WILL RESULT IN BID BEING RETURNED UNOPENED."

Specification Section 00100, article 2:

CHANGE Bid due date to **September 25, 2013 at 2:00 P.M.**

Specification Section 00250, article 1.1, B:

ADD "Contractors that did not attend August 12th Pre-Bid meeting, are required to arrange for Pre-bid meeting with Julie Bastin, 414-278-3948, prior to bid submittal, if they intend to submit a Bid.

Specification Section 00400, Bid Form "**RE-BID**":

REPLACE the entire document. The Bid Form is revised to include modified Base Bid and Alternative Bids. Replace entire set of Bid Forms (attached) with RE-BID Bid Forms issued as part of this addendum 3 Re-Bid.

(These revised forms will be mailed out to contractors.)

Specification Section DBE-14 Commitment to Contract with DBE Firms, page 1. Revise the DBE Goal from 23.7% to 10%.

Specification Section DBE-00 Disadvantaged Business Enterprise (DBE) Requirements, page 1. Revise the DBE Goal from 23.7% to 10%.

REPLACE entire set of DBE sections and forms with revised documents attached to and issued as part of this addendum 3 Re-bid.

Specification Section 01100, Article 1.7 Work Sequence, Par. F:

DELETE current Par. F and replace with new Par. F as follows:

- F. Stage 1, Area C shall be substantially complete, capable of supporting, and open to traffic by Nov. 1st, 2013. Stage 2, Area D shall be substantially complete, capable of supporting, and open to traffic by Dec. 20th, 2013. All alternative bid items awarded for construction shall be substantially complete, capable of supporting, and open to traffic

by March. 3, 2014.

Specification Section 01230, Alternatives, Article 1.1 Alternatives, Par. C, Schedule of Alternatives:
ADD to Article 1.1, Par. C. 2 and C. 3 as follows:

C.2 Alternative B: Remove 18 steel bollards and remove 530 linear ft. of concrete curb and guardrail on the 2nd level of parking garage.

C.3 Alternative C: Complete work on ramps A & B (stage 3 on the plans).

Specification Section 01500, Temporary Facilities and Controls, Article 1.16, Traffic Regulation.:
ADD Par. A.6. as follows:

6. Traffic Barriers: Concrete and plastic traffic barriers are available for use from the GMIA south service yard. Contractor will be responsible for loading, moving, placing and then returning traffic barriers as needed for project.

Drawings:

Drawing TF-100

Add "Note 3: All Stages: Contractor to place barriers and traffic controls as needed to re-direct traffic to exits and around construction zones."

Drawing S-100

Add: " NOTE: All Electrical runs to be disconnected or re-routed by owner. Contractor responsible for removing fixtures and conduit left in place. Salvage fixtures as called out on plans.

General Information: The Pre-bid meeting Attendance sheet and plan holders lists are available and can be viewed at Milwaukee County's website: county.milwaukee.gov/bop

End of Addendum No. 3