

ADDENDUM NO. 1

LJT-Runway Relighting

PROJECT NO. A169-12007-02

OFFICIAL NOTICE NO. 6861

Lawrence J. Timmerman Airport
Milwaukee County, Wisconsin

Prepared By: MILWAUKEE COUNTY DEPARTMENT OF ADMINISTRATIVE SERVICES
ARCHITECTURE AND ENGINEERING DIVISION
Airport Engineers - Telephone 414-747-5320
5300 South Howell Avenue
Milwaukee, Wisconsin 53207

DATE OF ADDENDUM: August 29, 2013

BIDS CLOSE: 2:00 P.M., WEDNESDAY SEPTEMBER 4TH, 2013

TO ALL BIDDERS:

Each bidder shall read this Addendum in its entirety to determine to what extent his proposal and the contract conditions will be affected. This Addendum to the Contract Documents is issued to modify, explain, or correct the original documents and is hereby made part of the Contract Documents.

RECEIPT - Sign the following receipt and attach to submitted Proposal Form.

Receipt of Addendum No. 1, consisting of two (2) pages, for **LJT-Runway Relighting**, Official Notice No. 6861, at Lawrence J. Timmerman Airport, Milwaukee, Wisconsin, dated September 4th, 2013 is acknowledged.

Date _____

Firm _____

Per _____

Address _____

CHANGES

SPECIFICATIONS

-Construction shall be limited to no closer than 250 feet from an active runway, unless the runway is closed or restricted to aircraft operations.

-Change "Operational Safety on Airports During Construction" from FAA AC150/5370-2E to **FAA AC150/5370-2F**

-All work on the project shall be completed no later than **December 6th, 2013.**

-Under "Special Provisions-Phasing". Change "The taxiway circuit work be completed and approved no later than December 6th, 2013" to "The runway circuit work be completed and approved no later than December 6th, 2013"

-No badging is required to do the work at Timmerman airfield.