

C095-14429

ADDENDUM NUMBER 1

Milwaukee County
Courthouse Complex, Milwaukee Art Museum
Basement Tunnel Wall Repairs
901 N. 9th Street Milwaukee, WI. 53233

Date of Addendum: August 14, 2015

This Addendum to the Contract Documents is issued to modify, explain or correct the original documents, dated July 24, 2015, and is hereby made part of the Contract Documents. Acknowledge receipt of this Addendum in the space provided on the Bid Form, or bid may be rejected.

NOTICE: A second tour of the basement tunnels will be held Monday August 17, 2015 at 1:30 p.m. for those contractors and sub-contractors that would like to take another look at the project site. Please meet again at the basement security check area.

BID FORM

Bid Form page 00410-3.3

Item 11: Clarification: The County recognizes that no bid item includes the removal and replacement of electrical and plumbing if needed for wall repairs. The Miscellaneous Allowance item will be used during the course of the project to cover costs as needed for Electrical or plumbing work not called for in the plan.

Bid Form page 00410-3.2

CLARIFICATIONS

1. The contractor will be allowed one truck dock location at the Criminal Justice Facility for access to their dumpster during demolition work.
2. Contractors and sub-contractors will be expected to go through background checks and badging for the course of the project.

Attached: Attendance list for 8/11/15 Pre-Bid Meeting.

End of Addendum No. 1

MILWAUKEE COUNTY
Dept. of Administrative Services
PRE-BID MEETING
Courthouse Basement tunnel walls

DATE: 8/11/15 10 a.m. PLACE: CH basement

C095-14429

NAME	ORGANIZATION	PHONE	E-MAIL
Greg Snobl	Innovative Masonry Restoration	(612) 430-3880	greg@imrestoration.com
Nikki Platt	Platt Construction	414-761-3868	Nikki@Plattcon.com Corym@Plattcon.com
Jeff Dunn	R.D Woods	414-238-6888	Jeff@rdwoods.com
SCOTT R WIETINK	ARTEAGA	414-349-9345	SCOTT@ARTEAGA CONSTRUCTION.COM
R.A. Wetters	Arteaga	414-244-7844	rogue@arteagconstruction.com
DAN SCHARF	KPH CONSTRUCTION CORP	414 6471530	DANIEL.SCHARF@KPHCONSTRUCTION.COM
Mike Cash	Era Valdivia Contratois	773-721-9350	mcash@eravaldivia.com
Matt Huber	Concrete & Masonry Rest.	414-540-9600	mhuber@cmscmr.com
Jon Downs	Midwest Industrial Contractors	414-578-6184	jone@mic-llc.com
Steve Denis	eblake + associates	920-471-5193	sdenis@gmail.com
Jason Gross	GRAEF	414-266-9152	jason.gross@graef-usa.com