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AGENDA

Introduction
Overview of project
Current conditions
Need & wants

Project timetable
Questions

Tour of ARFF Facility



BE L

ARFF Fire
]

house Additi

on




* Purpose of this project is bring the current
ARFF facility up to FAA Advisory Circular
150/5210-15A Aircraft Rescue and
Firefighting (ARFF) Station Building
Design.

« GMIA ARFF Needs Analysis completed in
2015. This will serve as the basis of design.



Current Conditions
Firehouse was built in late 1970°s
Additional equipment bay added in 1990’s
now totally six.
Soundproof windows added in 2001
Roof was redone in 2013
Minor remodeling of shower stalls
Ceiling tile replacement 2001




Building Deficiencies

Additional office space Is necessary.
Currently admin staff in housed at the MKE
Business park.

Update living quarters to meet current code
and life-safety requirements

Relocate exercise facility to first floor, make
existing area Into storage

Add outside vehicle parking
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Other Considerations
Temporary sleeping quarters
DBE Participation 25%

Communications room will remain in operation
during construction

Approximate building cost is $1,750,000

GMIA Engineering will assist in the 7460
submittal to FAA. Building Restriction lines will
not be a problem.

Additional soil borings will be taken for building
addition

Badging will be required.




Aircraft Rescue and Fire Fighting (ARFF) Schedule

Tentative Timetable

Qualifications Statement Due
Interview Consultant Teams
Project Award

Consultant Agreement-NTP

Part 1-Completion-study & options
Part 2 —Design completed

Bid out

Nine month construction

February 19
March 7 +/-
March 11t +/-
April 4t

May 13
August 26
77?7

77?7



GMIA ARFF Firehouse Addition
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Trailer Parking

Project Location
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