

SECTION 01230  
ALTERNATIVES

PART 1 GENERAL

1.1 ALTERNATIVES

- A. Alternatives quoted on Bid Forms will be reviewed and accepted or rejected at the Owner's option and in the Owner's sole discretion up to and including the date the Owner-Contractor Agreement is presented to an identified bidder for signature. The Alternatives selected by the Owner will be identified in the Owner-Contractor Agreement.
- B. Coordinate related work and modify surrounding work as required.
- C. Schedule of Alternatives:
  - 1. Alternative A: Add an unspecified square footage of patching of voids on existing floor at a per square foot unit price. This unit price shall be the basis for change of contract sum due to variation of total final quantity of floor patch from base bid quantity.
  - 2. Alternative B: Add an unspecified lineal footage of repair of cracks on existing floor at a per lineal foot unit price. This unit price shall be the basis for change of contract sum due to variation of total final quantity of crack repair from base bid quantity.
  - 3. Alternative C: Add flexible reinforcing membrane with fiberglass scrim reinforcement on the west area of the floor, which is a precast plank over the basement space.
  - 4. Alternative D: Delete flexible reinforcing membrane with fiberglass scrim reinforcement from the east area of the floor, which is a slab on grade concrete floor.
  - 5. Alternative E: Delete demolition work and Section 02225.

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION - Not Used.

END OF SECTION