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ADDENDUM NUMBER 1  
 

Request for Proposal for Consulting Services for the Washington Park Community 

Recreation Building: Roof Replacement & Solar Collection System Renovation 
 
Washington Park Community Recreation Building 
1859 North 40th Street 
Milwaukee, Wisconsin 53208 
 

Project Number: P172-10419 
 

Date of Addendum: December 13, 2010 
 
This Addendum to the Request for Proposal (RFP) is issued to modify, explain or correct the original 
documents, dated November 29, 2010, and is hereby made part of the Request for Proposal.  
Acknowledge receipt of this addendum in the Letter of Transmittal, as part of your proposal 
submission. 

 

1. Attachment 4 omitted even-numbered pages. DELETE “ATTACHMENT 4” from the 

RFP packaged dated November 29, 2010 and REPLACE with revised “ATTACHMENT 
4” dated December 13, 2010.  

 
ATTACHMENTS: 
 
Milwaukee County Department of Transportation and Public Works Stipulated Sum (Lump Sum) 
Standard Prime Consultant Agreement For Professional Services (Type “A” Agreement) 
 

End of Addendum No. 1  
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THIS AGREEMENT, entered into this   day of     20  , 
 
between MILWAUKEE COUNTY, hereinafter designated as MILWAUKEE COUNTY or OWNER, and 
 
                  
hereinafter designated as CONSULTANT is subject to the following conditions. 
 
1.   GENERAL CONSULTANT 
 
1.1  The Consultant shall provide Professional Architectural and/or Engineering Services for the various phases of 

the project, as may be authorized, in accordance with the Terms and Conditions of this Agreement. 
 
1.2  The Consultant shall designate in the space provided below one principal of the firm responsible to Owner and 

available to answer questions, make decisions, and bear full responsibility for the Project. 
 

              is designated principal. 
  
2.  PROJECT SCOPE 
2.1  Work within scope of this Agreement shall include the attached scope of work on a Lump Sum Not-To-Exceed 

and Reimbursable Expense Basis as outlined in this Agreement.  
 
2.1.1  The work as described by the “Scope of Project”, accompanying the Request for Proposal; (Attachment A). 

 
2.1.2  Owner's desired completion dates for critical items:   (Refer to paragraph 3.8 Performance Time) 
       

.1  Programming     

.2  Contract Documents     

.3  Bid Opening     

.4  Construction Start     

.5  Substantial Completion/Occupancy     

.6           

.7           

.8           
 

3. BASIC SERVICES 
 

Services shall be furnished by the Consultant for performance of the following as may be requested in the 
Request for Proposal and the “Scope of Project”.  BASIC SERVICES shall include all work described herein 
except as more specifically described, required, added, or modified by the Request for Proposal, Scope of 
Project and Addenda. 
  

3.1 Programming and/or Master Plan Phase  
 
3.1.1  From interviews, research, and study of the Owner’s needs, the Consultant shall prepare a program and an 

estimate of probable construction costs for the project. Elements of the program shall include a full description 
of: 
1) Exterior and interior functional areas and spaces of the Project, with technical and equipment requirements 

on each; 
2) Comparisons between existing and proposed facilities and systems; 
3) Diagrams to describe proposed circulation and relationships between functional areas and departments; 
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4) Description of provisions for future changes and growth; 
5) Narrative of the rationale for proposed program and prioritized options to maintain project budget. 

 
3.1.2  Upon completion of the Preliminary Program, the Consultant shall submit three copies of drafts of same for 

review. 
 
3.1.3  After review, the Consultant shall incorporate necessary corrections and additions into the final report and 

submit three copies to Owner for approval. 
 
3.2  Schematic Design Phase 
 
3.2.1 Based upon the approved written program and budget, the Consultant shall further examine the site and 

existing facilities, study existing conditions, and, based on the programmed analysis of Owner's requirements, 
prepare studies and drawings of suggested solutions, outline suggested construction materials and systems, 
and submit recommendations for approval by Owner. 

 
3.2.2 The Consultant shall prepare drawings and other exhibits which are conceptual in character and closely follow 

the program developed and accepted in the Programming Phase. 
 
3.2.3 The Consultant shall incorporate in these schemes conceptual building plans, preliminary sections and 

elevations, influence of site, selection of building systems and materials, and show approximate dimensions, 
areas and volumes. 

 
3.2.4 The Consultant shall submit an Estimate of Probable Construction Costs upon which Owner can evaluate 

Project and determine whether to proceed with Design Development Phase. 
 
3.2.5 The Consultant shall submit three copies of Schematic Design Phase documents for review. 
 
3.3  Design Development Phase 
 
3.3.1 After receiving approval of the Schematic Design Phase submittal, the Consultant shall develop design and 

prepare drawings and other documents to fix and describe the size and character of the entire Project as to site 
work, architectural, structural, mechanical, and electrical systems, equipment, construction materials, and such 
other essentials as may be appropriate, including functional and operational aspects of facilities. 

 
3.3.2 The Consultant shall design Project in compliance with applicable Local, State, and National Codes, ordinances 

and regulations, and with requirements or service rules of utilities having jurisdiction. 
 
3.3.3 The Consultant shall provide revised Estimate of Probable Construction Costs provided during Schematic 

Design Phase. 
 
3.3.4 The Consultant shall submit three copies of the Design Development Phase documents for review. 
 
3.4  Contract Documents Phase 
 
3.4.1 After receiving approval of Design Development Stage submittal, the Consultant shall prepare Drawings and 

Specifications for bidding and construction purposes, including what testing, warranties, and guarantees are 
required of the parts and systems. When documents are approximately 80 percent complete, the Consultant 
shall submit three copies to Owner for review and comments. 

 
3.4.2 When the documents are 100% complete, the Consultant shall submit three copies to Owner for Approval of 

completed Bidding Documents and an updated Estimate of Probable Construction Costs.  
 
3.4.3 The Consultant shall conform to Owner's current standard formats on file in Architecture, Engineering and 

Environmental Services Division of Milwaukee County Department of Transportation and Public Works, 2711 
West Wells Street, 2nd Floor, Milwaukee, Wisconsin (53208). 

 
3.4.4 After the 100% complete bidding documents have been approved by the Owner, the Consultant shall submit 

one signed, stamped original set of Bidding Documents suitable for use in reproducing document sets for 
distribution during the bid process, unless otherwise specified in the agreement. 
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3.5  Bidding Phase 
 
3.5.1 Owner will make Contract Documents available to Bidders. Owner will determine cost and other terms. Owner 

will direct bidding of Contracts. (Informal, formal, multiple or single prime construction          contracts.) 
 
3.5.2 Consultant shall: 
 

.1 Coordinate with Owner for Advertisement for Bids. Owner will prepare and place Advertisement of Bids. 
 
.2 Make application for required plan approvals. Pay State and Local Plan Examination Fees and be 

reimbursed at cost. (Fee for General Building Permit to be paid by Contractor.) 
  
.3 Prepare necessary addenda copies for distribution required to amend or clarify Bidding Documents. 

Complete Addenda so Bidders have access to them at least 5 working days prior to bid opening. Owner will 
mail out Addenda copies if they are delivered no later than 7 working days prior to bid opening. 

 
.4 Conduct a pre-bid conference, log attendance, tour site and take minutes of the conference, with one copy 

to Owner. 
 
.5 Review bids for conformance with bidding requirements. Make recommendations as to award of       

contract(s). 
 
3.5.3 If the low acceptable bid total received exceeds by five percent (5%) the Estimate of Probable Construction 

Costs submitted prior to bidding, the Consultant shall revise the Bidding Documents, and rebid the project at no 
additional cost to Owner. 

 
3.6  Construction Phase 
 
3.6.1 The Consultant shall provide clarifications necessary for construction; review and approve shop drawings and 

other submittals; coordinate colors and materials with Owner as defined in Contract Documents. 
 
3.6.2 The Consultant shall provide administration; coordination and on-site observation of the work in compliance with 

Wis. Stats. Chapter 443; confirm compliance with Contract Documents; determine quality and acceptability 
of materials provided and interpret Contract Documents; observe required tests; make recommendations 
regarding Change Orders and payments to contractors; and make recommendations as to Substantial 
Completion and final acceptance of the Project. 

 
3.6.2.1 The Consultant shall issue a Construction Bulletin (CB) in response to all Requests for Information (RFIs) 

estimated to impact the construction contract dollar amount by more than $5,000.00.  A CB may be required 
on a case by case basis by the Owner for RFIs estimated to impact the construction contract dollar amount 
by less than $5,000.00. 

 
3.6.3 The number of additional Consultant visits to site shall be as stated in the "Request of Proposal". 
 
3.6.4 The Consultant shall not have authority over or responsibility for means, methods, techniques, sequences or 

procedures of construction selected by Contractor(s) for safety precautions and programs incident to the work 
of Contractor(s) or for the failure of Contractor(s) to comply with laws, rules or regulations, ordinances, codes, 
or orders applicable to Contractor(s) furnishing and performing work. 

  
3.7  General Consultant Services 
 
  Consultant services applicable to the above phases include: 
 
3.7.1 Conferences with Owner, Users, Prime Contractors and sub-contractors required to review and resolve 

questions regarding the Project. 
 
3.7.2 When requested by Owner, the Consultant shall attend presentations and appearances before public bodies 

with Owner to discuss details, to comment, to recommend, to give progress reports, and to obtain approvals. 
 
3.7.3 Cost Control: The Budget established by Owner for the construction of the Project and Consultant Fee shall 

be considered as absolute. The Consultant shall advise Owner in writing: 
 

.1  If directives or actions of Owner increase the scope or cost of the Project or are considered by Consultant 
to constitute Additional Services under this Agreement. 
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.2  If Consultant becomes aware that current market conditions have changed sufficiently to preclude 

construction within the limits of the approved budget. 
 
3.7.4 The Consultant shall recommend to Owner the obtaining of such investigations, surveys, tests, analyses, and 

reports as may be necessary for proper execution of Consultant's services. 
 
3.7.5 Consultant shall comply with Wisconsin Laws pertaining to registered architects and engineers, and Federal, 

State, and Municipal Statutes, codes, and regulations relating to responsibilities in design and administration of 
this Contract. 

 
3.8  Performance Time 
 

The Consultant shall complete the following time schedule for the performance of consultant's services: 
  

.1 Programming and/or Master Plan Phase.     
 

.2 Schematic Design Phase.     
 

.3 Design Development Phase.     
 

.4 Contract Document Phase.     
 

Schedule shall show each phase of project in working days including review times, and if required, sub-
schedules to define critical portions of schedule. The schedule shall be mutually acceptable to Consultant and 
Owner and, at a minimum, shall be consistent with the completion dates included in 2.1.2.  

 
3.9 Record Documents 
 
 See Attachment "H". 
 
3.10 Subconsultant Services 
 

Should Consultant find it necessary or advisable to employ subconsultants for performing services under this 
Agreement, the following shall apply: 

 
3.10.1 Consultant shall: 
 

.1 Be responsible for services performed by subconsultants under this Agreement. 
 
.2 Be compensated for the cost of subconsultants as provided under Payments. (Subconsultant 

compensation is included in the overall Basic Compensation Total). 
 
3.10.2 Subconsultants employed shall be engaged in conformance with the following: 
 

.1 Obtain Owner’s written approval for the hiring of each proposed subconsultant to be used in performance 
of the contractual obligations under this Agreement. Milwaukee County's Project Manager will indicate 
such approval and/or rejection on Attachment Form "I-1". 

 
.2 Within five (5) days of the above approval, subconsultant shall execute Attachment Form "J-1" binding 

subconsultant to the terms and conditions of this Agreement including the Audit and Inspection of Records 
requirements. 

 
.3 Milwaukee County will not approve as a subconsultant a person connected with a firm manufacturing, 

selling, or installing material or equipment that is or may be included in Project. 
 
.4 Approved subconsultant firms shall also complete Attachment Form "B-1" (Manpower, Direct Salary Rate 

and Overhead & Profit Factor Schedule) for potential additional services to be requested at a later date. 
 
3.10.3 Unless otherwise approved by Owner, Consultant shall not employ subconsultants within the Consultant's 

specialties; i.e. architectural design for architects, electrical for electrical engineers, HVAC for HVAC 
engineers, etc. 

 
3.10.4 Fees for subconsultants shall be compensated by Owner as billed to Consultant. (There shall be 
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           no mark up for costs/fees billed by subconsultants.) 
 
3.11 Additional Services 
 

(Based on hourly service rates - see attachment "B-1").  
 

Services described in this Article are not included in Basic Services, and shall be paid by Owner in addition to 
compensation for Basic Services.  The services described under Paragraph 3.11 shall only be provided if 
authorized in writing by the Owner following a mutual agreement of the scope of the additional services and 
negotiation of a fair and reasonable actual cost “not-to exceed” fee. 

 
3.11.1  If Owner and Consultant agree that the performance of this agreement requires representation at the 

construction site in addition to that described in Subparagraph 3.6.2, then Consultant shall provide one or 
more Project Representatives to assist in carrying out of such additional on-site responsibilities. 

 
3.11.1.1 Through the observations by such Project Representatives, the Consultant shall endeavor to provide further 

protection for Owner against defects and deficiencies in Work, but furnishing such project representation 
shall not modify rights, responsibilities or obligations of consultant as described elsewhere in this 
Agreement. 

 
3.11.2  Making revisions in Drawings, Specifications or other documents when such revisions are: 
 

.1 The result of a change by Owner from a previous instruction or approval given by the Owner, including 
revisions made necessary by adjustments in Owner's program or Project budget; 

 
.2 Required by enactment or revision of codes, laws or regulations subsequent to preparation of such 

documents; or 
 

.3 Due to changes required as a result of Owner's failure to render decisions in a timely manner. 
 
3.11.3  Providing services required because of significant changes in the Project including, but not limited to, size, 

quality, complexity, Owner's schedule or method of bidding and contracting for construction. 
 
3.11.4  Providing consultation concerning replacement of Work damaged by fire or other cause during construction, 

and furnishing services required in connection with the replacement of such Work. 
 
3.11.5  Providing services made necessary by the default of a Contractor, by major defects or deficiencies in the 

work of a Contractor, or by the failure of performance of either the Owner or a Contractor under Contract for 
Construction. 

 
3.11.6  Providing services in connection with a public hearing, arbitration proceeding or legal proceeding except 

where Consultant is party thereto or as exempted by Section 4.3.1. 
3.11.7  Providing services to apply for and obtain code variances, if necessary. 
 
3.11.8  Provide an inventory and placement of Owner's existing furniture and equipment. 
 
3.11.9  Providing other services as requested by the Owner. 
 
3.12 Reimbursable Expenses 
 

See Attachment "C" for specific description of reimbursable expenses. 
Reimbursable expenses are limited to those not included in the Consultants and/or Subconsultants’ “Overhead 
Factor”. 

 
3.12.1 The allowance for all reimbursables for the project shall not exceed ________________________ 

   _______________________________________  Dollars ($___________________________).   

 
4. Compensation (Applicable to both Consultant and Subconsultants) 
 

Consultant compensation for services shall be based on the following terms and conditions: 
 

4.1 Basic Services Compensation Total for the project by Consultant including all Subconsultants shall be  
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 the “Stipulated” sum of _____________________________________________________________ 
 
 Dollars ($______________________). 
 
4.2  Additional Services Rate Itemization 
 

The form on which the Additional Services Rate Itemization is reported and approved is included as Attachment 
B-1. (By Consultant and Subconsultants) 
 
On Attachment Form "B-1" list staff by name, including clerical staff, who will be assigned to the Project. 
 
Overhead rate (Overhead Factor less profit) contained within the Overhead Factor submitted by Consultant and 
each Subconsultant shall be Federal Acquisition Regulation (48 CFR 1-31) audit certified.  Provide a copy of the 
most recent auditor's report for each rate. 
 
If Consultant or Subconsultant does not possess a FAR audit certified rate then each shall submit (Attachment B-
2 of 2) their proposed rate, for the fiscal year, with identification of the accounting method used and certification 
that the proposed rate contains only those indirect costs proper and appropriate for the  
 
type of professional services sought by this Agreement.  It is understood and agreed that no direct charge will be 
made for labor or expenses included in the overhead factor. 
 
"Overhead Factor" and the "Principal's Flat Rate" shall include but are not limited to reimbursement of the 
following: 

 
- Social Security  - Office Utilities 
- Vacation, Holiday & Sick Pay - General Office Expenses 
- Pension & Personal Insurance Plans - Dues & Subscriptions  
- Local Telephone & Fax Service - Profit  
- Insurance    - Registration Fees  
- Postage & Shipping (see "C-2") - Legal & Accounting Expenses 
- Taxes    - Auto Expenses, Parking  
- Office & Drafting Supplies - Travel costs to locations within a 100-mile 
                                                                                     radius of Milwaukee 
- Repairs & Maintenance - Meals 
- Selling Expense - Use of Cadd Equipment and Systems               - Office Rental                                                             
(Including drawing plots) 
- General Advertising - Miscellaneous Overhead 

 
For personnel changes during the term of this Agreement submit a new Form "B-1" within sixty (60) days of 
adding or deleting staff used or permanent classification changes. In case of added personnel or classification 
changes, the new "Direct Salary Rate/Hour" will not increase more then 10 percent above the Rate previously 
listed for the specific classification being replaced. 

 
4.3 Payment for Approved Additional Services 
 

If approved Additional Services as set forth in Section 3.11 above are performed, Consultant shall be paid for 
such services and expenses on the basis of hourly rates set forth in paragraph 4.2. Amounts paid may be in 
excess of the Basic Compensation. 

 
4.3.1 Non-Reimbursable Costs and Services 
 

- If arbitration or court proceedings are brought against Owner for damages or other relief attributable to the 
negligent acts of Consultant or defective drawings, specifications, or other Contract Documents for which the 
Consultant is responsible, Consultant, to the extent Consultant is found responsible, shall assume the 
defense, bear any related legal expense, and satisfy awards and judgments resulting from such claims. The 
Consultant shall pay the costs of revisions to drawings or other documents because of errors or omissions on 
the part of Consultant. 

 
- Costs not specifically mentioned in Attachment "C". 

 
5. PAYMENTS 
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 Payments to Consultant for services shall be made as follows: 
 
5.1 Monthly invoices: Forms D-1 & 2 for “Basic Services Compensation” and Forms D-1, 2 and 3 for approved 

“Additional Services”.  (See Attachment “D”).  All costs submitted on these Forms shall be supported by properly 
executed payrolls, time records, invoices, contracts or vouchers, or other official documentation evidencing in 
proper detail the nature and propriety of other accounting documents pertaining in whole or in part to the 
Agreement. Except for documentation specifically required by Forms D-1, D-2 & D-3, all other supporting 
documentation shall not be submitted but shall be clearly identified and readily accessible as specified herein 
under Article 8.,  AUDIT AND INSPECTION OF RECORDS. 

 
5.1.1 Bill each individual Annual project or requested service separately following the format of Owner's Forms D-1, 

D-2 and/or D-3 not more than once monthly or when project Consultant service is complete. Each billing shall 
be for not less then $500, except for the final billing for an amount due. 

 
5.2 Monthly Invoices and Retainage 
 

Owner will make payments to Consultant within 30 days of invoice approval on the basis of monthly billings 
prepared by the Consultant and approved by the Owner. Payments will be made on the basis of ninety five 
percent (95%) of the approved statement. No retainage, however, shall be withheld for reimbursable expenses. 

 
5.3 Progress Payment limitations 
 

Progress payments for basic services shall total no more than the following percentages of total basic 
compensation payable. 

 
Program and Master Plan .............................................................................................................Percent (10) 
Schematic Design .........................................................................................................................Percent (25) 
Design Development.....................................................................................................................Percent (40) 
Contract Documents .....................................................................................................................Percent (78) 
Bidding..........................................................................................................................................Percent (82) 
Construction Administration ........................................................................................................Percent (100) 

 
5.4  Final Payment 
 
5.4.1 Final payment shall be made after the following have been accomplished: 
 

.1  Owner is in receipt of Consultant's signed Certification of Substantial Completion (A.I.A. Document G704) 
in conformance with Contract Documents (for each contract). 

 
.2  Owner is in receipt of "Record Documents".  

 
.3  Owner is in receipt of Consultant’s invoice labeled "Final Billing". 

 
.4  Owner has determined that Consultant has performed the obligations under this Agreement. 

 
5.4.2 Final payment shall be the release of the five percent (5%) retainage, held by Owner from partial payments for 

performance under this Agreement. 
 
5.4.3 Upon notification from Milwaukee County to the Consultant that the obligations under this Agreement have 

been completed, the Consultant shall within 30 calendar days submit for payment a final invoice for any 
remaining unpaid charges.  Should the Consultant fail to respond within the 30 days, the County will assume no 
additional charges have been incurred.  The County will transmit to the Consultant notice of termination of this 
Agreement with a check for any remaining retainage. 

 
6. DISPUTE RESOLUTION 
 
6.1 Claims, disputes and other matters in question between the Consultant and the Owner arising out of or relating 

to the Agreement or breach thereof, which cannot be resolved through negotiation between the parties, shall be 
subject to and decided by the process and procedures set forth in the most recent edition of Article 6 of AIA 
Document B901, Part 1, (1996 edition, not bound herein) Dispute Resolution – Mediation and Arbitration. 

 
 
 
7. CONSULTANT'S RESPONSIBILITY 
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7.1 Insurance & Proof of Financial Responsibility for Claims 
 

Purchase and maintain policies of insurance and proof of financial responsibility to cover costs as may arise from 
claims of tort as respect damage to persons or property and third parties in such coverage and amounts as 
required and approved by the County Risk Manager. Furnish acceptable proof of such coverage to the County 
Risk Manager prior to services commenced under this Agreement. 

 
7.1.2 Provide evidence of the following coverage and minimum amounts. 
 

Type of Coverage   Minimum Limits 
 

Wisconsin Workers Compensation  Statutory 
Employers Liability & Disease  $100,000/$500,000/$100,000 
General Liability 
Bodily Injury & Property Damage to include 
personal injury, fire, legal, products and  $1,000,000 Per Occurrence 
complete operations  $1,000,000 Aggregate 
Contractual Liability   

Professional Liability 
Errors & Omissions  $1,000,000 Per Occurrence 
Refer to paragraph 7.2 for additional conditions 

Environmental Impairment Insurance  $1,000,000 Aggregate (If Required) 
Automobile Liability 

Bodily Injury & Property Damage 
All Autos     $1,000,000 Per Accident 

 
7.1.3 Except for Environmental Impairment Insurance, Professional Liability (Errors and Omissions), Workers 

Compensation and Employers Liability, name OWNER as an additional insured in the general liability policy as 
their interests may appear as respects services provided in this Agreement. Afford Owner Thirty (30) day 
written notice of cancellation or non-renewal. 

 
7.1.3.1 Place insurance specified above with an A rated carrier per Best's Rating Guide approved to do business in 

the State of Wisconsin. Submit deviations or waiver of required coverage or minimums in writing to Owner's 
Risk Manager for approval as a condition of this Agreement. Waivers may be granted when surplus lines 
and specialty carriers are used. 

 
7.1.4 Submit certificate of insurance for review to Owner for each successive period of coverage for duration of this 

Agreement. 
 
7.1.5 Required certificates shall be part of Attachment "E". 
 
7.2 Professional Liability - Additional Provisions 
 
7.2.1 Provide additional information on professional liability coverage as respects policy type, i.e., errors and 

omissions for consultants, architects, and/or engineers, etc.; applicable retention levels; coverage form, i.e., 
claims-made, occurrence; discovery clause conditions; and effective, retroactive, and expiration dates, to 
Owner's Risk Manager as requested to obtain approval of coverage as respects this section. 

 
7.2.2 Be responsible for the accuracy of the Services performed under this agreement and promptly make necessary 

revisions or corrections to Services resulting from negligent acts, errors or omissions without additional 
compensation. 

 
7.2.3 Give immediate attention to these revisions or corrections to prevent or minimize delay to project schedule. 
 
7.2.4 Be responsible to the Owner for losses or costs to repair or remedy as a result of CONSULTANT's negligent 

acts, errors or omissions. 
 
7.2.5 It is understood and agreed that coverage which applies to services inherent in this Agreement will be extended 

for two (2) years after completion of Work contemplated in this project if coverage is written on a claims-made 
basis. 

 
7.2.6 Deviations and waivers may be requested in writing based on market conditions to Owner's Risk Manager. 

Approval shall be given in writing of any acceptable deviation or waiver to the Consultant prior to the Consultant 
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effecting any change in conditions as contained in this section. Waivers shall not be unduly withheld nor denied 
without consultation with the Consultant. 

 
7.2.7 Obtain information on the professional liability coverage of subconsultants and/or sub-contractors in the same 

form as specified above for review by Owner's Risk Manager. 
 
7.3  Compliance with Governmental Requirements 
 
7.3.1 Evidence satisfactory compliance for Unemployment Compensation and Social Security Reporting as required 

by Federal and State Laws. 
 
7.4  Indemnity 
 
   Each party agrees to the fullest extent permitted by law to indemnify, defend and hold harmless, the other party, 

and its agents, officers and employees, from and against all loss and expenses including costs and attorney’s 
fees by reason of liability for damages including suits at law or in equity, caused by any wrongful, intentional, or 
negligent act or omission of its employees or agents which may arise out of or are connected with the activities 
covered by this AGREEMENT.  Each party shall further indemnify the other from, and defend against, any 
liability or expenses (including reasonable attorneys’ fees) arising out of or relating to an act or omission by it or 
its employees arising out of or relating to (1) Federal, state, or other laws or regulations for the protection of 
persons who are members of a protected class or category of persons, (2) sexual discrimination or harassment, 
(3) any personal injury (including death) received or sustained by any employee of either party, its 
subcontractors, agents, or invitees for any reason not covered by workers compensation, and (4) any personal 
injury (including death) sustained by a third party or property damage by reason of any act or omission, 
negligent, or otherwise, to the extend caused by a party or its employees. 

 
7.5  Conflict of Interest 
  
7.5.1 Consultant shall not specify, recommend, nor commit Owner to purchase or installation of material or 

equipment from an entity with whom Consultant has financial or ownership interest without obtaining prior 
approval. 

 
7.6  Cost and Scheduling 
 

 See Attachment "G" - Cost & Scheduling Systems Requirements. 
 
The Consultant shall prepare for inclusion with “Attachment A - Scope of Project” a “Scope and Budget” 
spreadsheet that is intended to represent the Consultant team’s work plan, estimates of cost by task, and the 
consequent development of the “Not-To-Exceed” compensation totals for each services provided.  The 
Spreadsheet shall identify all scheduled project tasks, assigned staff and firm, estimated labor hours for each 
staff by task, the cost per hour for each, reimbursable expenses, and total cost for each staff by task.  
Reimbursable expenses shall be totaled to correspond with each allowance indicated in Article 3.12.1.  
Additional columns on the spreadsheet shall provide a breakdown of project cost by Consultant and 
subconsultant. 
 
If  specifically requested by Owner, the spreadsheet shall also contain the direct salary rate per hour, overhead 
rate and profit for each staff and columns shall be totaled to identify the direct labor, overhead, and profit 
breakdown of each Basic Services Compensation Total indicated in Article 4 of this Agreement. 
 
Concurrent with each monthly invoice the Consultant shall submit an “Earned Value” spreadsheet in the same 
format as described above.  This spreadsheet shall identify project cost and value earned through the date of 
each invoice.  A pay application will not be accepted for payment processing without an appropriate and accurate 
identification of earned value on this spreadsheet.  Each “Earned Value” spreadsheet shall correspond and 
agree with the project schedule updates required in Attachment G. 

 
8.  OWNER'S RESPONSIBILITIES 
 
8.1 Owner will provide information regarding the requirements for Project which will set forth Owner's objectives, 

schedule, constraints and criteria. 
 
8.2 Owner will designate a representative authorized to act on the Owner's behalf with respect to the Project. The 

Owner or such authorized representative shall render, in a timely manner, decisions  pertaining to documents 
submitted by the Consultant. 
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8.3 Owner will furnish surveys required by the Project, and not otherwise provided in the Consultant’s proposal, 
describing physical characteristics, legal limitations and utility locations for the site of the Project and a written 
legal description of the site.   Surveys and legal information will include, as applicable, grades and lines of 
streets, alleys, pavements and adjoining property and structures; adjacent drainage; rights-of-way, restrictions, 
easements, encroachments, zoning, deed restrictions, boundaries and contours of the site; locations, dimensions 
and necessary data pertaining to existing buildings, other improvements and trees; utility services and lines, both 
public and private, above and below grade, including inverts and depths. Survey information will be referenced to 
the project benchmark. 

 
8.4 Owner will furnish the services of geotechnical engineers when such services are requested by the Consultant.  
 
8.5 Owner will furnish structural, mechanical, and other laboratory and environmental tests, required by law or the 

Contract Documents. 
 
8.6 Owner will give prompt written notice to Consultant if Owner becomes aware of a fault or defect in the Project or 

Consultant’s nonconformance with the Contract Documents. 
 
8.7 Owner will utilize a Consultant grading procedure for Consultant’s performance on each County project.  The 

Project Manager will grade consultant’s performance and share preliminary grading with the Consultant. 
Consultant will have an opportunity to review and comment on the performance report.  The final report along 
with Consultant comments will become part of the Project file and will also be added to a database tabulating all 
such performance ratings.  (See Attachment K-2 of 2) 

 
9.  AUDIT AND INSPECTION OF RECORDS 
  
9.1 The authorized representative of Owner and of other governmental agencies to whom Owner may be responsive 

shall have access for the purpose of making audits, examinations, excerpts, and transcriptions of books, 
documents, papers, accounting records, time sheets, and other evidence pertaining to costs incurred and 
relating to Consultant's performance under this Agreement. Such materials shall be available at reasonable times 
during the Agreement period and for a period of three (3) years from the date of final payment under this 
Agreement. 

 
10.  OWNERSHIP OF DOCUMENTS 
 
10.1 Upon completion of the Project, Consultant shall provide reproducible copies of drawings, specifications, 

calculations,  reports and other documents for this project prepared by Consultant to Owner which will become 
the property of the Owner. (See Attachment "H"). 

 
10.2 If Consultant's services are terminated prior to completion of the Project, Owner will indemnify and hold 

Consultant and Consultant's subconsultants harmless for costs or claims for damages arising out of use the of 
incomplete documents, interpretation, revision, alteration, or omission to the documents which are not made by 
Consultant or subconsultants. Should Owner reuse documents, created by Consultant, the seals and 
certifications of Consultant and subconsultants shall be invalid, shall not be used and shall be deleted and 
Owner will indemnify and hold Consultant and Consultant's subconsultants harmless for cost or claims for 
damages arising out of the reuse of the documents. 

 
11.  EQUAL EMPLOYMENT OPPORTUNITY 
 
11.1 In accordance with Section 56.17 of the Milwaukee County General Ordinances and Title 41 of the Code of 

Federal Regulations, Chapter 60, Consultant certifies as to the following: 
 
11.1.1 Non-Discrimination 
 

.1 The Consultant shall not discriminate against an employee or applicant for employment because of race, 
color, national origin, age, sex, sex orientation or handicap, which includes, but is not limited to, the 
following: employment, upgrading, demotion or transfer, recruitment or recruitment advertising; lay-off or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. 

 
.2 The Consultant shall post in conspicuous places, available to employees, notices to be provided by the 

County, setting forth provisions of non-discrimination clause. 
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.3 A violation of this provision 11 shall be sufficient cause for County to terminate this Agreement without 
liability for uncompleted portion or for materials or services purchased or paid for by Consultant for use in 
completing this Agreement. 

 
11.1.2 Affirmative Action Program 
 

.1 Consultant shall strive to implement principles of equal employment opportunity through an effective 
affirmative action program, which shall have as its objective to increase the use of women, minorities, and 
persons with disabilities and other protected groups, at all levels of employment in all divisions of 
Consultant's work force, where these groups may have been previously under-used and under-represented. 

 
.2 In the event of dispute of compliance with these requirements, Consultant shall be responsible for showing 

that the requirements have been met. 
 
11.1.3 Affirmative Action Plan 
 

.1 Consultant shall certify that if firm has 50 or more employees, a written affirmative action plan has been filed 
or will be developed and submitted (within 120 days of contract award) for each establishment. File current 
Affirmative Action plans, if required, with one of the following: The Office of Federal Contract Compliance 
Programs, the State of Wisconsin, or the Milwaukee County Department of Audit, 2711 West Wells Street, 
9th Floor, Milwaukee, Wisconsin 53208. If a current plan has been filed,  

 
indicate where filed    and the year covered  . 

 
.2 The Consultant shall require lower-tier subcontractors who have 50 or more employees to establish similar 

written affirmative action plans. 
 
11.1.4 Non-Segregated Facilities 
 

Consultant shall certify that it does not and will not maintain or provide racially segregated facilities for 
employees at its establishments, and that employees are not permitted to perform their services at a location 
under its control where racially segregated facilities are maintained. 

 
11.1.5 Subconsultants 
 

Consultant shall certify that certifications regarding non-discrimination, affirmative action program, and non-
segregated facilities have been obtained from proposed subconsultants that are directly related to contracts 
with Milwaukee County, if any, prior to the award of subcontracts, and that such certification will be retained. 

 
11.1.6  Reporting Requirement 
 

Where applicable, Consultant shall certify compliance with reporting requirements and procedures 
established in Title 41 Code of Federal Regulations, Chapter 60. (Equal Opportunity Employment) 

 
11.1.7 Employees 
 

Consultant shall certify that   employees are in the Standard Metropolitan Statistical Area 
(Counties of Milwaukee, Waukesha, Ozaukee, and Washington, Wisconsin) and   employees in total. 

 
11.1.8 Compliance 
 

Consultant shall certify that it is not currently in receipt of outstanding letters of deficiencies, show cause, 
probable cause, or other notification of non-compliance with EEO regulations. 

 
12.  DISADVANTAGED BUSINESS ENTERPRISE (DBE)* UTILIZATION 
 
12.1 “The successful consultant/service provider shall comply with CFR 49 Part 26 and Chapter 42 of the Milwaukee 

County Ordinances, which requires Good Faith Efforts (GFE) to achieve participation of certified Disadvantaged 
Business Enterprise (DBE*) firms on all USDOT and Milwaukee County funded professional service contracts.  In 

                                                           

*The term "DBE" means small business concerns known as a Disadvantaged Business Enterprise 
(DBE) firms owned at least 51% by socially and economically disadvantaged individuals, and 
certified by Milwaukee County under CFR 49 Part 26. 
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accordance with this Milwaukee County policy and US DOT requirements, the consultant/service provider shall 
ensure that DBEs have an opportunity to participate in this project/contract.  Refer to Section (12.8) for the 
specific DBE participation contract goal. 

 
12.2 The Disadvantaged Business Development (DBD) Division of the Milwaukee County Department of Administration is 

authorized to make the determination that consultant/service provider has made a good faith effort (GFE) to achieve 
the required DBE participation by doing either of the following: 

 
  a. Shows evidence that it has met the DBE participation by submitting a complete Commitment to Subcontract to 

DBE Firms (DBD-014PS) form; or 
b. Documents that it made good faith efforts to meet the DBE participation goal, even though it did not 

succeed in achieving it. .  In this case, the consultant/service provider must submit the Certificate of Good Faith 
Efforts (DBD-001PS form) and all relevant documentation to the DBD office for its GFE determination within 
three (3) working days of notification of being the successful proposer. 

12.3 The efforts employed by the consultant/service provider should be those that one could reasonably expect a 
consultant/service provider to take if the consultant/service provider were actively and aggressively trying to obtain 
DBE participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to meet 
the DBE contract requirements.  (49 CFR §26.53 and Appendix A to 49CFR Part 26 provides guidance regarding 
GFE).  Also refer to Milwaukee County DBD Provisions governing GFE attached to this document.  

 
12.4 In the event the DBD Division determines that the consultant/service provider has failed to meet the GFE 

requirements, consultant/service provider is entitled to appeal this determination.  The provisions of 49 CFR 
§26.53(d) apply to such an appeal.  A request for administrative reconsideration must be sent within three (3) 
calendar days of receiving written notice from the DBD of the failure to meet the GFE requirement.  The request 
should be sent to: 

 
DBD Division 

City Campus, Room 800 
2711 West Wells Street 
Milwaukee, WI 53208 

 
12.5 Prime consultant/service provider must submit with its proposal, the Sub-consultant Information Sheet (DBD-002PS 

form).  
 
12.6 The consultant/service provider shall prepare and submit accurate and timely forms and reports on DBE utilization to 

the Disadvantaged Business Development (DBD) Division.  These shall include, but not be limited to, Milwaukee 
County DBE Utilization Plan, DBE Utilization Reports, and Sub-Consultant Information Sheet as directed.  Failure to 
submit forms and reports as prescribed herein, will result in disqualification of proposal, delay of payments, or other 
sanctions deemed appropriate by the County, including those listed under Section (12.7), below. 

 
12.7 When evaluating the performance of this contract, Milwaukee County reserves the right to conduct compliance 

reviews and request, both from the prime consultant/service provider and DBE sub-consultant(s), documentation 
that would indicate level of compliance.  If the consultant/service provider is not in compliance with the 
specifications, the County will notify the consultant/service provider in writing of the corrective action that will 
bring the consultant/service provider into compliance.  If the consultant/service provider fails or refuses to take 
corrective action as directed, Milwaukee County may take one or more of the actions listed below: 

 
a. Terminate or cancel the contract, in whole or in part. 
b. Remove the consultant/service provider from the list of qualified consultant/service providers and refuse to accept 

future proposals for a period not to exceed three (3) years. 
c. Impose other appropriate sanctions, including withholding any retainage or other contract payments due which 

are sufficient to cover the unmet portion of the DBE goal, where the failure to meet the goal is the result of a 
finding by the DBD of consultant/service provider’s bad faith. 

d. If the consultant/service provider has completed its contract, and the goal was not met due to an absence of good 
faith on the part of the consultant/service provider as determined under Section 4, above, the parties agree that 
the proper measure of damages for such non-compliance shall be the dollar amount of the unmet portion of the 
DBE goal.  The county may in such case retain any unpaid contract amounts and retainage otherwise due the 
consultant/service provider, up to the amount of the unmet goal. If insufficient funds remain in the contract 
account to compensate the county up to that amount, Milwaukee County may bring suit to recover damages up 
to the amount of unmet goal, including interest at the rate of 12% annually, plus the County’s costs, expenses 
and actual attorney’s fees incurred in the collection action. 
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12.8 DBE Participation Goal: Each prime consultant/service provider shall utilize DBE firms to a minimum of 25% DBE of 

the total contract.  DBE participation requirement relative to contract award shall be based upon the approved 
Milwaukee County Commitment to Subcontract to DBE Firms (DBD-014PS form).  Consultants/service providers 
receiving additional work on the contract in the form of change orders, addendum, etc. shall be expected to increase 
DBE participation proportionally.  

 
12.9 Consultant/service providers should note that for the purpose of proposal evaluation, only DBEs certified at the time 

of proposal submission will be counted toward the goal.  Consultants/Service Providers must submit a 
Commitment to Subcontract to DBE Firms Form or a DBE Utilization Plan in their proposal including, but not 
limited to, the following information (see form DBD-14PS for additional details):  

 
a. Name(s) of DBE(s) firm(s) being considered for utilization. 
b. Description of services that will be provided by the DBE(s). 
c. Percentage of the work assigned to the DBE(s).  Also, include dollar amount. 

 
12.10 For a list of certified DBEs, call the Certification Section at (414) 278-4747.  If you need additional assistance in 

the identification of DBEs, contact the Disadvantaged Business Enterprise (DBD) Division at (414) 278-5210. 
 

12.11 Prime consultant/service provider shall count towards the DBE requirement and be credited one hundred percent 
(100%) of expenditures to DBE firms, if all of the identified scope of work has a commercially useful function in the 
actual work of the contract and is performed directly by the listed certified DBE firm. The Director of the DBD 
Division through the application of 49 CFR §26.55(c) will be responsible for the determination and evaluation of 
whether or not the firm is performing a commercially useful function on this project. 

 
12.12 Prime consultant/service provider is required to notify the DBD Division if their DBE subcontractors will further 

subcontract out work on this project.  Credit will be given based on actual participation by DBEs. 
 
12.13 Listing a DBE on the Commitment to Subcontract to DBE Firms Form or Plan shall constitute a written 

representation and commitment that the prime consultant/service provider has communicated and negotiated 
directly with the DBE firm(s) listed, and that it will use the listed firm(s).  If awarded the contract, the prime 
contractor will enter into a subcontract agreement with the DBE firm(s) listed on the Commitment to Subcontract to 
DBE Firms form for the work and price set forth thereon.  This agreement must be submitted to the DBD Office 
within seven (7) days from the Notice to Proceed. 

 
12.14 Prime consultant/service provider must maintain DBE participation and performance logs.  If the DBE firm(s) 

cannot perform, or if the prime consultant/service provider has a problem in meeting the DBE goal, or any other 
problem relative to the DBE goal requirement, the prime contractor shall immediately contact the DBD Division at 
(414) 278-5248.  If needed, prime contractor must submit a written request for substitution, including the reason 
for the request and the log.  Approval must be obtained prior to making substitutions.  Any difference in the cost 
occasioned by such substitution shall be borne by the prime contractor. 

 
12.15 DBE Utilization Reports/Payment Applications.  DBE Utilization Reports (DBD-016PS form) must be submitted with 

the Payment Applications.  These reports must cover the period from the start of the project to the end of the period 
covered by the payment application being submitted or the period since the last payment application.  The reports 
must be submitted even if no DBE activity took place during the period being reported. The County Project Manager 
will reject payment applications that are not in compliance with this section. 

 
12.16 Final Payment Verification.  The prime consultant/service provider contractor must submit the "DBE Subcontractor 

Payment Certification" form (DBD-018PS form) and the final DBE Utilization Report along with their Final Payment 
Application.  The County Project Manager will not process the Final Payment Application if these reports are not 
submitted. 

 
12.17 County reserves the right to waive any of these specifications when it is in the best interest of the County and with 

the concurrence of the DBD Division. 
          Section 12 Revised  05/20/02 

 
13.  TERMINATION OF AGREEMENT 
 
13.1 This Agreement may be terminated by either party upon seven days' written notice should the other party fail 

substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating 
the termination. 
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13.2 This Agreement may be terminated by Owner upon seven days' written notice to Consultant if the Project is 
abandoned, funding is withdrawn or reduced, or for other sufficient causes. 

 
13.3 Owner's obligation for Consultant's services rendered to the date of termination, abandonment, or suspension 

shall be for that proportion of fee earned, plus retainage and authorized Reimbursable Expenses. 
 
13.4 In the event of termination, abandonment, or suspension, completed or partially complete work materials 

prepared by Consultant in conduct of this Agreement shall be provided to and become the property of Owner. 
 
14. SUCCESSORS AND ASSIGNS 
 

This Agreement is binding upon the Owner, the Consultant, and their respective successors, assigns, and legal 
representatives. Neither shall assign, sublet, or transfer its interest in this Agreement without the written consent 
of the other. 

 
15. APPLICABLE LAW 
 
 This Agreement shall be governed by the Laws of the State of Wisconsin. 
 

 INDEPENDENT CONTRACTOR.  Nothing contained in this contract shall constitute or be construed to create a 
partnership or joint venture between Owner or its successors or assigns and Consultant or its successors or 
assigns.   In entering into this Agreement, and in acting in compliance herewith, Consultant is at all times acting 
and performing as independent contractor, duly authorized to perform the acts required of it hereunder. 
 

 PROHIBITED PRACTICES 
 

A. Contractor during the period of this contract shall not hire, retain or utilize for compensation any member, 
officer, or employee of County or any person who, to the knowledge of Contractor, has a conflict of interest 
with County. 

 B. Contractor hereby attests that it is familiar with Milwaukee County’s Code of Ethics which states, in part, “No 
person may offer to give to any County officer or employee or his immediate family, and no County officer or 
employee or his immediate family, may solicit or receive anything of value pursuant to an understanding that 
such officer’s or employee’s vote, official actions or judgment would be influenced thereby.” 

 
16. EXTENT OF AGREEMENT 
 
16.1 This Agreement represents the entire and integrated Agreement between the Owner and the Consultant and supersedes 

all prior negotiations, representations, or agreements, either written or oral. This Agreement shall not be superseded by 
provisions of contracts for design or construction and may be amended only by a written instrument signed by both the 
Owner and the Consultant. 

 
16.2 Nothing contained herein shall be deemed to create any contractual relationship between the Consultant and any of the 

Contractors, Subcontractors, or material suppliers on the Project; nor shall anything contained herein be deemed to give 
any third party any claim or right of action against the Owner or the Consultant which does not otherwise exist without 
regard to this Agreement.  

 
17.  Addendum 
 
17.1 Addendum enclosed herein modifies or corrects the Standard Terms and Conditions. 
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 Milwaukee County 
 Department of Transportation and Public Works 
 
 MANPOWER, DIRECT SALARY RATE AND OVERHEAD & PROFIT FACTOR SCHEDULE 
 (Used For Additional Services Only; Separate 
 Schedule Required for Prime Consultant & Each Subconsultant) 
 
Firm Name                                                           Principal-in-Charge _____________________ 
Wisconsin Reg. Number ______________________________________________________________ 
Principal's Flat Rate .............................................................................................................    $______/HR. 
 
Overhead & Profit Factor (Multiplier) ...................................................................................    _______ 
(Include copy of audited account of overhead factor or Complete B-2 of 2.) 
           Direct Salary 

Name  Classification          Rate/Hour 
 
                                                                                                ___________________ 
                                                                                               ___________________ 
                                                                                                ___________________ 
                                                                                                ___________________ 
                                                                                                ___________________ 
                                                                                                ___________________ 
                                                                                                ___________________ 
                                                                                                ___________________ 
                                                                                                ___________________ 
                                                                                                ___________________ 
                                                                                                ___________________ 
                                                          

 
Direct Salary Rate is defined as each employee's actual and verifiable gross hourly cost of salary ("W-2" 
Statement Salary), exclusive of incentive bonus or other non-direct salary expenses. 
 
Overhead & Profit Factor is defined as the multiplying factor representing each employee's pro-rata share of all 
other direct and indirect expenses and profit for the consultant's firm.  This factor remains fixed for the life of the 
project. 
 
Additions and deletions of personnel or permanent classification changes must be submitted for approval at the 
time the changes occur.  For multi-year projects, changes in basic salary rates may be submitted for approval 
only in January of each calendar year. 

 
 
The foregoing is a true and actual  Approved for Milwaukee County 
accounting of the rates of    Department of Transportation and Public Works 
 
     _________________________________________ 
 
as of:                                            , 200__  
 

Date:                                          , 200__ 
 
Signature:                                                  Signature: __________________________________ 
 
Title:                                                         Title: ______________________________________
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If your firm does not possess a FAR audit certified rate, please complete the following: 
 
 
Overhead Rate = __________ (Without Profit) 
 
_________________________________________________ does not have an audit-certified 
               (Name of Firm) 
 
overhead rate calculation.  The above rate calculation, which includes all non-direct costs considered to be proper 

and appropriate to the provision of professional services covered by this Annual Consultant Agreement for 

Professional Services, was prepared in accordance with standards of 

(Accounting Practice Used) 
 

It is understood and agreed that no direct charge will be made for labor or expenses included in the overhead 

factor. 

 
 
Signature: ___________________________________________ Date: _____________________ 
 
Title:  _______________________________________________ 
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 MILWAUKEE COUNTY 
 DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS 
 
 GUIDELINES FOR REIMBURSABLE EXPENSES 
 
GENERAL 
Milwaukee County reimburses Consultants under contract for expenses in connection with authorized 
out-of-town travel; long distance communications; fees paid to approving authorities; reproductions which 
are products of service; requested renderings, presentation models and mockups; and the expenses of 
requested additional insurance coverage.  There may be other qualifying reimbursable expense items if 
the project or circumstances are unique and terms concerning them are contained in an approved and 
signed contract.  These guidelines are intended to clarify the Owner's general policies concerning 
payments for reimbursable items. 
 
DEFINITION 
Reimbursable expenses are out-of-pocket expenses incurred by the Consultant and Consultant's 
employees in direct support of the project.  Over and above compensation for Basic and Additional 
Services, they are unique and non-recurring costs.  By their nature, the cost is not predictable in advance 
of occurrence.  Approved reimbursable expenses are billed at the same cost paid by the Consultant and 
are not subject to retainage provisions found in Milwaukee County service agreements. 
 
DOCUMENTATION 
Most reimbursables can be documented by presenting a copy of the original sales slip or invoice clearly 
highlighted, dated, and labeled with the appropriate job number/name and person incurring the expense.  
When the original charge has been recorded on an employee expense log, an in-house printing or copy 
log, or on a phone bill printout, for examples, a copy of the appropriate log or journal can be submitted as 
long as the costs are clearly highlighted, dated and labeled.  All documentation must be attached to a 
coversheet, which itemizes and sub-totals the charges, by type.  The documentation and cover sheet is 
attached to the Consultant's monthly invoice. 
 
REIMBURSABLES BUDGET ALLOWANCE 
All agreements shall establish a pre-approved budget allowance for the total out-of-pocket reimbursable 
expenses of Consultants.  Changes to the approved allowance total require a written amendment to the 
Consultant's contract.  As part of final contract negotiations, the consultant shall prepare an itemized 
budget estimate for reimburseables for review and approval by the Owner.  Special care should be taken 
to differentiate those out-of-pocket expenses that will be initially borne by the Consultant and those that 
will be paid directly by the Owner (under a separate Owner Services line item in the project budget). 
 
AUTHORIZED OUT-OF-TOWN TRAVEL.  Reimbursable travel expenses can accrue for both travel to 
and from Milwaukee for work in connection with a project if that travel involves a distance greater than a 
100 mile radius from Milwaukee or if the Consultant's working office is more than 100 miles from 
Milwaukee.  Milwaukee County will reimburse Consultants for reasonable expenses incurred for such 
transportation, subsistence and lodging.  Mutual agreement about what constitutes an authorized travel 
expense begins at the time of contract negotiations when the budget for these items is established and  
 
DTPW REIMBURSABLES GUIDELINES (Cont’d) 
 
 
continues as the project proceeds.  Milwaukee County policy is to pay for essential, not luxury, services. 
 
Whenever possible, air travel dates should be planned in advance to take advantage of the lowest coach 
fares available on connecting airlines; Milwaukee County does not pay for first-class or business-class 
travel. 
 
Daily rental car rates are rarely competitive with airport van or taxi fares to and from the airport, hotel and 
project meeting sites.  Consultants should confer with Milwaukee County's project manager regarding the 
most reasonable and cost-effective means for transportation while in Milwaukee. 
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If traveling by personal car, the total mileage may be charged at the prevailing cost per mile rate allowed 
by the Internal Revenue Service.  Highway tolls and parking fees for out-of town Consultants are also 
reimbursable, if properly documented and if the Consultant's office is more than 100 miles from 
Milwaukee. 
 
Meals reimbursement qualifies if the Consultant's employees are required to eat in restaurants in 
connection with an out-of-town (100 mile radius) visit/trip directly in service of the project.  The 
Consultant's choice of restaurants should be modest in every circumstance.  Milwaukee County does not 
pay for meals taken in first-class restaurants, for cocktails, or for entertaining guests or in-town project 
team members.  Milwaukee County discourages the scheduling of a business meeting over a meal 
period, thus avoiding the question of which meals might be authorized for reimbursement.  Check with 
Milwaukee County's project manager if you are uncertain about which kind of meal expenditure might be 
disallowed. 
 
Lodging costs at medium-priced accommodations will be approved.  Deluxe accommodations and 
charges involving personal services of any kind will be disallowed. 
 
LONG DISTANCE COMMUNICATIONS 
Milwaukee County will reimburse the consultant for properly documented long distance telephone tolls 
made for project business. 
 
FEES PAID TO APPROVING AUTHORITIES 
Milwaukee County will reimburse the cost of fees paid for securing the approval of authorities having 
jurisdiction over the project.  Consultants should plan for this expense in advance, because cutting Owner 
checks to coincide with dates of submittal cannot usually be done.  County will accept, however, an out-
of-sequence invoice covering an unusually high plan exam fee in order to minimize the inconvenience to 
the Consultant. 
 
REPRODUCTIONS AND REPROGRAPHICS 
The cost of drawings, specifications, reports, exhibits and other documents, which are products of service 
are reimbursed with proper documentation.  Charges for postage, handling and shipping of reproductions 
are considered overhead expenses and are not reimbursed.  Bid sets, which are often the most 
expensive segment of the out-of-pocket expense paid by the Consultant, are sometimes contracted for by 
the Owner on larger jobs that could benefit from competitive bidding for that service.  Consult with the 
Milwaukee  
DTPW REIMBURSABLES GUIDELINES, PAGE 3 
 
 
County project manger if the furnishing of bid sets is not specifically excluded form Consultant's 
reimbursable allowance budget. 
 
ADDITIONAL INSURANCE 
When additional insurance coverage or limits, over and above that normally carried by a consultant is 
specifically requested by the Owner, Milwaukee County will reimburse that additional premium cost.  
Specific documentation will be requested by the Milwaukee County project manager if this expense 
qualifies as reimbursable. 
 
 
 * * * 
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 Milwaukee County 
 Department of Transportation and Public Works 
 
INVOICE FOR CONSULTING SERVICES Invoice # ___________ 
(Lump Sum Contract Form) 
 
DATE  ____________________________________________        
PROJECT TITLE                        
  ____________________________________________ 

PROJECT NUMBER____________________________________________ 

CONSULTANT ____________________________________________ 
 

SERVICES FOR THE MONTH ENDING:  _______________________________   

_____________________________________________________________________________ 
 
1.) BASIC SERVICES (Attach Form D-2): 
 
 
2.) REIMBURSABLE EXPENSES (Attach Form D-2): 
 (Attach itemization and back-up copies of all charges) 
 
 
3.) ADDITIONAL SERVICES (Attach Form D-3): 
(Attach itemization for each service by name, classification, direct salary rate 
  x O.H. factor x man hours) 
 
 
 
TOTAL THIS MONTH: 
 
LESS: Retainage @ 5% (On Items 1. & 3. Only). . . . . . 
 
CURRENT PAYMENT DUE      ____________ 
(Attach continuation sheet, D-2, on job status) 
 
 
 
Approved for Milwaukee County 
Approved for billing:  Department of Transportation and Public Works: 
 
 
                                                  ________________________________________ 
Consultant   Signature 
 
                                                   ________________________________________ 
Signature   Title 
 
________________________________________ 
Date 
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MILWAUKEE COUNTY DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS INVOICE #_________________ 
CONSULTANT INVOICE CONTINUATION SHEET FOR REPORTING JOB STATUS PROJ. NO._________________ 

 
CONSULTANT: ____________________________________________________  

 

  
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Basic Services 

 
Fee limit 
Per Phase/or 
Totals 

 
Previously 
Billed 

 
Billed This 
Month 

 
Percent 
complete(%)  

 
Total Billed To 
Date 

 
Retainage  To 
Date   

 
Balance to  
Completion 

 
Program, 
Master Plan 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Schematic Des 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Design Dev. 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Contract Doc. 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Bidding 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Const. Admin. 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Sub Total 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Reimbursables 
(itemize) 
 

 
$ 

 
 

 
 

 
 -N.A.- 

 
 

 
 -N.A.- 

 
 

 
Subtotal 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Additional 
Services 
(itemize) 
INCR. ________ 
 

 
$ 

 
 

 
 

 
 

 
 

 
 

 
 

 
Sub-Total 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Totals 
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 MILWAUKEE COUNTY 
 DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS 
 
INVOICE FOR ADDITIONAL CONSULTING SERVICES ONLY Invoice #_____________________ 
(Multiple of Direct Salary Rate Form) 
(One FORM "D-3"/Ea. Increase/Billing) Fee Incr. #___________________ 
 Fee Incr. Total $______________ 
 
DATE    ______________________________________ 
PROJECT TITLE  ______________________________________ 
PROJECT NUMBER ______________________________________ 
CONSULTANT  ______________________________________ 
 
SERVICES FOR THE MONTH ENDING:___________________________ 
________________________________________________________________________________ 
 
1.) CONSULTANT LABOR (Refer to approved Manpower Direct Salary Rate & O.H. Factor Schedule) 
 
Direct Sal.  
Name   Classification Rate\Hr. OH Factor Man Hrs Cost 
 
                                                     $                   x                 x                 = _________ 
                                                     $                   x                 x                 = _________ 
                                                     $                   x                 x                 = _________ 
                                                     $                   x                 x                 = _________ 
                                                     $                   x                 x                 = _________ 
                                                     $                   x                 x                 = _________ 
                                                     $                   x                 x                 = _________ 
                                                     $                   x                 x                 = _________ 
 

Sub-total 
2.) SUBCONSULTANTS 
(Attach itemizations in same form as above)        

         Sub-total 
 
3.) REIMBURSABLE EXPENSES: 
(Attach itemization and backup copies of all charges)        

         Sub-total 
 
TOTAL THIS MONTH: 
 
LESS: Retainage @ 5% (On Items 1. & 2. Only). . . . . .  
 
CURRENT PAYMENT DUE         _________    
(Attach continuation sheet on job status) 
       Approved for Milwaukee County    
Approved for billing:    Department of Transportation and Public Works: 
 
                                                            _______________________________________ 
Consultant     Signature 
 
                                                            _______________________________________ 
Signature     Title 
_____________________________ 
Date 
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COMMITMENT TO SUBCONTRACT WITH DBE FIRMS 
 

PROJECT No.:________________          PROJECT TITLE:      __________________________________________ 

 TOTAL CONTRACT AMOUNT
 (*) 

 $____________________   DBE Goal: ________________ (*) 
 

Subcontract Agreements with DBE firm(s) MUST be Submitted Within Ten (10) Days from Receipt of Notice to Proceed 
 

 
A 

 
V 

 
Name of DBE

(**)
 Firm(s) 

Scope of Work 
Detailed Description 

Subcontract 
Amount 

% of 
Total 

Contract 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

(If using more DBE firms, include them in separate notarized form) 

        Total $ Amount of DBE    ____________  Total % _______ 
 
I certify that these identified services and costs were quoted by the DBE firm(s). If awarded this contract, our firm 
__________________________________________________ intends to enter into subcontract agreements with the DBE 
firm(s) listed for the services specified. The information on this form is true and accurate to the best of my knowledge. I 
further understand that falsification, fraudulent statement or misrepresentation will result in appropriate sanctions under 
applicable Local, State or Federal laws. 

 
      
Signature of Authorized Representative  Print/Type Name of Authorized Representative  Date 

 
 

Subscribed and sworn to before me this   day of  , 20  
 
  State of  , My Commission expires  . 
Signature of Notary Public 

 
 [SEAL] 
  DBD APPROVAL: 
 
 
     

 Signature Date 
* Exclude all allowances 
**  These may include any firms certified as DBEs by Milwaukee 
  County Certification Program prior to the bid due date. 
  
FOR DBD USE ONLY: (A) $___________ 
     (V) $___________  Total % _______ 

*  Exclude all allowances       DBD APPROVAL: 
**  These may include any firms certified as DBEs by Milwaukee  
         County Certification Program prior to the bid due date. 

         ______________________________________    
           Signature      Date 
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Form DBD-014PS        PLEASE SEE BACK FOR INSTRUCTIONS AND ADDITIONAL  REQUIREMENTS                 Rev. 
11/12/02 

DISADVANTAGED BUSINESS DEVELOPMENT (DBD) DIVISION 
COMMITMENT TO SUBCONTRACT TO DBE FIRMS FORM 

ADDITIONAL INSTRUCTIONS/REQUIREMENTS 
INSTRUCTIONS: 

 
1. In accordance with the new DBE Regulations, 49CFR26, Milwaukee County is tracking Assigned (Race Conscious) Goals for 
DBEs and Voluntary Utilization (Race Neutral) of DBE firms.  Information reported on this form will be used to periodically adjust 
Race Conscious and Race Neutral components of Milwaukee County’s overall DBE goal. 
 
2. For each DBE firm listed on this form, place an “X” in the appropriate column to indicate whether it will be used to meet Assigned 
[(A) Race Conscious Goal] and/or Voluntary [(V) Race Neutral Goal]. Any achievement above assigned goals should be reported as 
voluntary goal achievement. If you indicate that a DBE firm will be used to meet both Assigned (Race Conscious) and Voluntary 
(Race Neutral) goals, indicate the dollar amount attributable to assigned goals. DBE use to meet assigned goals is enforceable. It is 
important to report the use of DBEs on a voluntary basis since they count toward meeting the overall annual DBE goal. Failure to 
meet voluntary goals could result in an increase of assigned (Race Conscious) goals for future bids. Our objective is to capture all 
DBE achievement you generate. 
 
3. If you have questions about filling out this form, please contact the DBD Office at (414) 278-5210 
 
ADDITIONAL INFORMATION/REQUIREMENTS: 
 
1. ALLOWANCES (Construction Related): 
During the course of this project you will be using portions of the Allowance, which was initially deducted from your contract when 
you figured out your DBE requirement.  As the allowance is used on the project, it is to be added back into the total contract price.  
An exception would be if the allowance being used is such that the DBE(s) cannot handle any portion of the work, the total contract 
amount will remain the same.  In this case, it is necessary for the prime contractor to contact DBD office immediately by phone and 
provide the dollar amount involved and the reasoning for DBEs not being utilized.  In addition, a follow-up letter documenting the 
information is required. 
 
2. CHANGE ORDERS: Any prime contractor 
receiving additional work on the contract in the form of change orders, etc., will be expected and required to increase the amount of 
DBE participation proportionally.  Any time you receive additional work of any type, the prime contractor is required to contact the 
DBD office immediately. 
 
3. WRITTEN CONTRACTS WITH DBEs: In 
order to avoid problems at a later date, DBD requires that prime contractors enter into a contract (please send a copy to DBD) with 
the DBE subcontractor(s), spelling out specifically the work to be accomplished and for the dollar amount specified in this form.  Also 
included in the contract will be the method of retainage, which is to be based on the same percentage that will be retained by the 
County from the prime contractor's contract.  When the County reduces the amount of retainage, a like reduction should be retained 
from the payment to the DBE.  By executing the above affidavit, your company is certifying, under oath, that you have had 
contact with the named DBE firm(s), that the DBE firm(s) will be hired, and that the DBE firm(s) will participate to the extent 
indicated in performance of the contract.  VIOLATION OF THE TERMS OF THE AFFIDAVIT WILL BE GROUNDS FOR 
TERMINATION OF YOUR CONTRACT. 
 
4. DBE UTILIZATION REPORTS: A DBE 
Utilization Report must be submitted with each payment application for the previous period's activity, even if no activity took place 
during the period being reported.  DBD may request that payments be withheld to the prime contractor who is not in compliance. 
 
5. SUBSTITUTIONS, DBEs 
SUBCONTRACTING THE WORK, TRUCKING FIRMS: The prime contractor must submit a written request for substitution, 
specifying the reason for the request.  Approval must be obtained prior to making substitutions. Requirement to notify and obtain 
approval from the DBD Division if DBE subcontractors will further subcontract out work on this project.  In the case of DBE trucking 
firms, credit will be given for trucks leased from other DBE firms; however, if the DBE leases trucks from non-DBE firms, only the fee 
or commission will be counted for DBE crediting. 
 
6. PAYMENT APPLICATIONS:  DBE 
Utilization Reports (DBD-016PS form) must be submitted with each and every Payment Application including invoices.  These 
reports must cover the period from the start of the project to the end of each period covered by payment applications being 
submitted, until the end of the contract when the last payment application is submitted.  The department contract administrator will 
reject payment applications that are not in compliance with this section. 
 

IF YOU HAVE ANY PROBLEMS OR CONCERNS, PLEASE CONTACT THE DBD OFFICE AT (414) 278-5248 
 

DBD-014PS                                   Revised 11/12//02 
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Consultant/service provider: ________________________________________  Project Title: _____________________________________________ 
 

  

SUBCONSULTANT INFORMATION SHEET 
 
Pursuant to Federal Regulations, Milwaukee County is required to collect information on sub-consultants submitting quotes to prime consultants/service providers 
that submit proposals on Milwaukee County projects.  Provide the following information on both DBE and non-DBE sub-consultants bids and/or quotes.  Submit 
this information with proposal. 
 

 

 

(3333)* 

 

 

Name 

 

DBE 

Yes/No 

 

 

Address 

 

Date Firm 

Established 

Annual 

Gross 

Receipts (**) 

 

Work or Service to be 

Performed 

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
(*)  Check if this sub-consultant’s quote has been used in your proposal. 
(**) Annual Gross Receipts:  A: Less than $250,000 B: $250,000 to $500,000 C:  $500,000 to 1 million 
         D: $1 million to $5 million E:  $5 million to $15 million F:  More than $15 million 
 
NOTE:  Information gathered on the background and financial status of firms is protected from disclosure. 
 

DBD-002PS                        Revised 05-29-02 
’



 
ATTACHMENT “F-8” OF 6 

 
 

 
SUBMIT WITH ALL YOUR 
PAYMENT APPLICATIONS 

 
 DISADVANTAGED BUSINESS ENTERPRISE 
 PROFESSIONAL SERVICES “DBE” UTILIZATION  REPORT* 
 
 NAME OF CONSULTANT______________________________________________________________________TELEPHONE  NO. (        )_______________ 
 
 ADDRESS___________________________________________________CITY_________________________STATE______(ZIP CODE)________________ 
 
  PROJECT  TITLE___________________________________________________________________________PROJECT #__________________________ 
 
  TOTAL CONTRACT $ AMT__________________  TOTAL  CONTRACT  PAYMENT YTD $______________   CONTRACT % COMPLETE __________ 
 
  TOTAL DBE CONTRACT $ AMT_______________TOTAL DBE PAYMENT YTD $______________________    DBE % COMPLETE _______________** 
 
  COUNTY PROJECT/CONTACT PERSON_______________________________________________ TELEPHONE  NO.______________________________  
  REPORT FOR THE PERIOD FROM:______________________TO:_____________________  200_________   FINAL REPORT:  (  ) Yes    (  ) No 
 

List Disadvantaged Business Enterprise firms utilized in connection with the above Project, either as sub consultants or suppliers in the last period. 
 

 
 
NAME OF 
DBE FIRM 

 

SUB-CONTRACT 
$ AMOUNT 

 
 
WORK/SERVICE 
PERFORMED 

 

AMT. OF 
PAYMENTS 
THIS PERIOD 

 

AMT. OF 
PAYMENTS 
TO DATE 

 

REMAINING 
BALANCE 

      

      

      

      

      

 
Report Prepared by:_______________________________________ Approved by:_________________________________________________ 
                                                                                                           (Name & Title) 
 
*Directions for completion of report - see reverse side 
**If the % DBE completion is less than the % contract completion, please attach an explanation as to why the DBE requirements are not being met at this time. 

 
Form DBD-016PS FORM                    Rev.  06/02 
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DIRECTIONS FOR COMPLETING THE  "DBE" UTILIZATION REPORT 
 This report must be submitted with each payment application. 
 
  1. Prime consultant's registered company name. 
  2. Prime consultant's business telephone number. 
  3. Prime consultant's business address. 
  4. City in which prime consultant firm is located. 
  5. State in which prime consultant is located. 
  6. Zip code for prime consultant's place of business.  
  7. Name of County Project 
  8. Project number as stated in the Bid Announcements and Specifications. 
  9. Total dollar amount of contract awarded prime consultant by Milwaukee County. 
10. Total dollar amount of payments to all employees, suppliers and all subconsultants to date. 
11. County Project Manager/Contact Person with whom your firm coordinates the progress of the project. 
12. Telephone number of the above County representative. 
13. The period and year for which payments are being reported. 
14. The line next to Final Report is to be checked only when the final payments have been made to all 
 DBE subconsultants. 
15. The name(s) of DBE firm(s) having received payment in the preceding month or period. 
16. Total dollar amount of the work subcontracted to the listed firm(s). 
17. The work or service performed by the listed DBE firm(s). 
18. The dollar amount of payments made to each DBE subconsultant for the period being reported. 
19. The total dollar amount paid to each DBE subconsultant to date (cumulative).  As an example--if 
 the report covers the first payment to a DBE subconsultant, the amounts listed in the last two  
 columns would be the same; however, if previous payments had been made in preceding periods the columns would 
 differ: the column "Amount of Payments for the Period" would show only the payment for the period being reported 
 and the next column would show the subtotal of payments (cumulative) to each DBE subconsultant to date. 
20. Remaining balance of the subcontract to the listed DBE firm(s). 
21. Prime consultant's staff that actually prepared the report. 
22. Prime consultant's officer or personnel authorized to review and approve the DBE Utilization Report. 
23. Please mail this form to :   DBD Office, 2711 W. Wells Street, Room 807, Milwaukee, WI  53208 
 
 
 THIS REPORT MUST BE SUBMITTED EACH PAYMENT APPLICATION EVEN IF NO ACTIVITY TOOK PLACE DURING THE PERIOD BEING REPORTED 
 

IF YOU HAVE ANY PROBLEMS OR CONCERNS WITH ANY DBE, CALL THE DBD OFFICE AT (414) 278-5248 
 

D-016PS FORM  
                Rev. 06/02 
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MILWAUKEE COUNTY 

DISADVANTAGED BUSINESS DEVELOPMENT (DBD) DIVISION 

PROFESSIONAL SERVICES DBE SUBCONSULTANT PAYMENT CERTIFICATION 
 

”DBE” SUBCONSULTANT PAYMENT CERTIFICATION 

 
This form must be attached to the final Certificate for Payment Request by Primary Contractor/Consultants 
 
 

County Department Issuing Contract/Project ____________________________________________________ 
 
Contract/Project Title ______________________________________________________________________ 
 
DBE Firm:  
______________________________________________________________________________ 
 
Project No.:  _________________________   Project Name:  
________________________________________ 
 

 
*SECTION (A)           DBE COMPANY COMPLETES IF FINAL PAYMENT HAS BEEN RECEIVED 

 

 
I hereby certify that our firm received $ __________________ total payment for subcontract work on the above reference 
Milwaukee County project or contract. 
 
Date _______________________, 200__. 
 

 

*SECTION (B) BOTH PRIME CONTRACTOR AND DBE COMPANY COMPLETE IF FULL PAYMENT HAS NOT 

BEEN MADE TO DBE SUBCONTRACTORS AND A BALANCE REMAINS TO BE PAID. 
 
I hereby certify that our firm has paid to date a total of $ ___________________ and will pay the balance of $ 
_______________________ to _____________________________________________ upon receipt of payment from 
Milwaukee County for subcontract work on the above referenced project. 
 
Date _____________________, 200__ 
 
______________________________       ________________________________________________ 
(Prime Contractor’s Signature)     (Print Name &Title) 
 
 
______________________________       _________________________________________________ 
(DBE Subcontractor Signature)     (Print Name & Title) 
 
 
Form DBD-018PS                 
Revised 01/02 
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 MILWAUKEE COUNTY 
 DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS 
 
 COST & SCHEDULING SYSTEM REQUIREMENTS 
 
GENERAL 
 
SureTrak and Expedition are software packages produced by Primavera Systems, Inc.  This software, in 
addition to Microsoft Project, is used by Milwaukee County. 
 
Requirements According To Agreement Size 
 
Schedule and control services using Sure Trak or Microsoft Project software are required for this project 
to the degree listed below: 
 
A. For consultant services agreements with fees up to $50,000, DTPW staff will enter schedule and 

control information on DTPW's management information system.  Prime Consultant shall provide 
scheduling information requested by DTPW according to the needs of the project. 

 
B. For consultant agreements with a fee range from $50,000 to $500,000, Prime Consultant shall 

use either SureTrak Project Schedule or Microsoft Project and provide scheduling information 
determined necessary by DTPW according to the needs of the project.  Milwaukee County will 
use Expedition for contract control. 

 
C. For consultant services contracts over $500,000, consultant shall use Microsoft Project and 

provide scheduling information determined necessary by DTPW according to the needs of the 
project. 

 
SCHEDULE DEVELOPMENT 
 
Before work begins, the Prime Consultant shall prepare a Baseline Schedule of the work scope in Critical 
Path Method form.  The Owner will furnish an activity coding format to facilitate reports and graphics used 
in project management activities.  The Prime Consultant shall submit the completed schedule for review 
and approval (3.5" disc format or electronic mail) by DTPW's project manager.  The review will confirm 
the following:  that the schedule is complete and reflects a realistic work plan; that the total schedule 
costs equal the contract values; that there is a defined, justifiable critical path with design activity 
durations subdivided into periods less than 20 working days or $10,000 value; that responsible parties are 
assigned; and that all the key project milestone dates are recorded.  Owner approval of the Baseline 
Schedule is required before any pay request from the Prime  
Consultant can be processed. 
 
The Consultant is responsible for information required to develop the schedule.  Content includes work 
operations, sequencing, activity breakdown and time estimates.  The Owner may require additional 
schedules or reports to verify timely completion of scheduled activities and project milestones. 
 
DTPW - COST & SCHEDULING SYSTEM REQUIREMENTS, PAGE 2 
 
On a monthly basis, the Consultant shall review the schedule and report on actual performance, i.e., the 
actual start and finish dates and durations, work performed since the last update, description of problem 
areas, delaying factors and their impacts, and corrective actions taken.  The Prime Consultant shall also 
update the current schedule, identifying changes in network logic, work sequences and durations needed 
to meet contract requirements, and contract time adjustments, when authorized by the Owner.  Each 
schedule update will be submitted to the Owner's project manager for approval on 3.5" discs or through 
electronic mail, concurrent with submittal of Consultant's monthly invoice for professional services.  Pay 
applications will not be processed if updated schedule with all information required is not submitted.  
Copies of approved schedule updates shall be distributed to other members of project teams with 
instructions to recipients to promptly report discrepancies and problems anticipated by projections shown 
in the schedule. 
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MILWAUKEE COUNTY DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS 
RECORD DOCUMENT STANDARDS FOR PROFESSIONAL SERVICES 

SECTION H – 2007 
 
 
I. RECORD DOCUMENTS 
The Prime Consultant shall prepare and file record documents of the project with Milwaukee County DTPW as per 
this attachment.  Prime Consultant agreement closeout and final payment will be contingent on approval of 
complete record document submittal by Prime Consultant. 
 
II. ELECTRONIC MEDIA REQUIREMENTS 
A. Produce Project Manuals, Reports, and other permanent records in an electronic word processing format that 
can be read by Microsoft Office 2000.  Produce Project Manual technical sections in Milwaukee County format.  
Obtain electronic formats for Project Manual technical sections through the Architect/Engineer of record for the 
Project or contacting John Bunn (414-278-3921). 
 
These materials shall be electronically transferred via the Internet (ejohnson@milwcnty.com), or they may be 
submitted on a CD-ROM, which adheres to ISO 9660 CD, or CD-ROM XA (Mode 2) format for multi-session CD-
ROM. 
 
B. CADD drawings shall be produced in AutoCAD 2000 software, or higher, and be capable of residing on an 
IBM-compatible Pentium computer utilizing Windows 2000 or Windows XP operating systems.  Drawings 
submitted in DXF format will NOT be accepted. 
 
The Consultant shall use Eagle Point version 13.1, or higher, add-on module or application for AutoCAD 
engineering drawings. 
 
Obtain Milwaukee County drawing format standards (TITLE BLOCK DRAWING) by contacting DTPW Support 
Services Architectural Designer Richard Franklin (414-278-5165). 
 
AutoCAD drawings shall be electronically transferred via the Internet (ejohnson@milwcnty.com), or they may be 
submitted on a CD, which adheres to ISO 9660 CD, or CD-ROM XA (Mode 2) format for multi-session CD-ROM. 
 
III. AUTOCAD DRAWING STANDARDS 
The Prime Consultant and his/her sub-consultants shall prepare AutoCAD drawings in accordance with the 
following document standards: 
 
A. Xref Files, Image Files, Blocks and 3

rd
 Party Fonts 

1. XBIND all Xref’d files to their drawing(s).  Each individual electronic graphic document must be submitted in a 
single file format without any external files attached. 
2. Insert all image files in Final Drawing 
3. A document created with multiple files MUST NOT SHARE LAYER NAMES among the files.  
4. Provide a SINGLE DRAWING FILE for each Drawing Sheet. 
5. While working in Paper Space, TURN ON VIEW LOCK to prevent your viewport view from being 
accidentally altered while moving between Paper Space and Floating Model Space mode. 
6. Purge all drawing files of all unused entities—Blocks, Layers, Fonts 
7. “READ-ONLY” and “LOCKED” drawing files will not be accepted. 
 
B. It is PREFERRED that all final drawings are submitted in Model Space.  However, final drawings may be 
submitted in Paper Space as long as AutoCAD Drawing Standards A-1 through A-7 are adhered to.
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Consultants shall utilize the following Milwaukee County drawing format standards: 
1. Standard text set-up and dimension set-up (Attachment H-20) 
2. Standard drawing conversion scale (Attachment H-21) 
3. Standard title block (see item C-6) 
4. The standard AutoCAD font to be used is ROMANS.shx 
5. Sheet sizes to be used, on BOND PAPER, are: 

Architectural: Engineering: 
A = 9” x12” Ansi A = 8-1/2” x 11” 
B = 12” x 18” B = 11” x 17” 
C = 18” x 24”  C = 17” x 22” 
D = 24” x 36” D = 22” x 34” 
E = 36” x 48” E = 34” x 44” 

 
6. Text and dimension set-up, drawing conversion scale, title blocks, and border are imbedded in Title Block 

Drawing (available on diskette).  Contact Richard Franklin, DPW Support Services (414-278-5165). 
 

C. Drawing Sheet numbers and electronic drawing files shall consist of the following: 

1. Alphanumeric discipline designation 
A - Architectural, Interiors and Facilities Management 
C - Civil Engineering and Site Work 
E - Electrical 
EV - Environmental 
F - Fire Protection 
L - Landscape Architecture 
M - Mechanical 
P - Plumbing 
S - Structural 

 

2. A maximum of 3 characters for sheet number 
 Example: A101.dwg 

|   | 
|   |______Sheet number 
|_________Discipline 
 

D. The DOS 8+3 naming convention shall be used for all Drawing Sheet numbers and electronic drawing files 
(e.g., A101.dwg). 

 
E. Consultants shall utilize the AIA, or Milwaukee County Standard Layer Index, including color and linetype 

(Attachments H-6 through H-19);OR for approval of your firm’s standard layer index, contact Richard 
Franklin (414-278-5165). 

 
F. The room attributes shall be provided on all AutoCAD building plans.  Window attributes shall be shown on 

elevation drawings.  The following attribute data shall be included: 
1. Rooms 

Room number (serves as the room tag) 
Dimensions (length, width, height) 
 

2. Doors 
Tag number 
Door size 
Frame size 
Fire rating 
 

3. Windows 
Tag number 
Size 
Glazing 
Framing material 
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IV. DOCUMENT REQUIREMENTS 
A. Design Documents:  Prepare and submit the following documents to the DTPW - Records Management 
Office with a copy of the transmittal letter submitted to the respective Project Manager: 
 
1. City/State Approved Drawings (1) original set 
2. Bid Set Drawings  (1) set BOND PAPER (marked as “ORIGINAL”) 
(1) set electronic file 
3. Project Manual (1) set hard copy 
and Detail Manual    (1) set electronic file 
 
B. As-Built/Record Documents:  Prepare and submit the following record documents to the DTPW -Records 
Management Office with a copy of the transmittal letter submitted to the respective Project Manager: 
 
1. As-Built/Record Drawings (2) sets BOND PAPER (marked as “ORIGINAL”) 
(1) set electronic file 
2. Project Manual  (2) sets hard copy 
and Detail Manual  (1) set electronic file 
3. Operating/Maintenance Manuals (3) sets hard copy 
    (including shop drawings) 
 
The Prime Consultant and his/her sub-consultants shall prepare and submit the required As-Built/Record 
Drawings and Project Manuals in accordance with the following procedures: 
 
1. Obtain from each Prime Contractor marked-up prints, clarification drawings, shop drawings and/or any other 
data showing significant changes in the work made during the construction phase, including all changes described 
in the original addenda. 
 
2. Update the original electronic drawings and project manuals by transferring all addenda and field changes 
from the contractor’s marked-up documents, describing significant changes to the original drawings and project 
manuals. 
 
The Prime Consultant shall list all revisions on each drawing and identify each revision with boundaries.  Each 
drawing shall be labeled AS-BUILT/RECORD DRAWINGS and PROJECT and DETAIL MANUAL, and have 
them dated and signed by the Principal in Charge. 
 
3. The end product shall consist of a composite set of Record Drawings and Project Manuals accurately showing 
the as-built, on-site conditions of the entire project. 
 
C. Studies/Analysis/Survey Reports:  Prepare and submit the following documents to the DTPW Records 
Management Office with a copy of the transmittal letter submitted to the respective Project Manager: 
 
1. Final Approved Report  (2) sets hard copy 
(1) set electronically produced 
 
V. FINAL DOCUMENT REQUIREMENTS FOR ELECTRONIC MEDIA 
The Prime Consultant and his/her sub-consultants shall prepare and submit: 
 
A. A Drawing Directory consisting of a drawing index, in hard copy and on electronic media, that is sorted by: 

1. Property site 
2. Building 

3. Discipline 
 
and shall include: 
1. MILWAUKEE COUNTY Project Number 
2. MILWAUKEE COUNTY Site I.D. and Building I.D. 
3. MILWAUKEE COUNTY Drawing Name and Description 

4. Sheet number 
5. Text Style 
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6. Image Files 
7. 3

rd
-Party Fonts 

8. Layer Log for each Drawing Sheet including layer name, state (on/off), color, linetype, defined blocks, 
user blocks, dependent blocks and unnamed blocks. 

 
B. Detail Drawings produced as a MANUAL shall include a Drawing Index consisting of the detail title and/or 

description, and identification number sorted by discipline and page number.  The Drawing Index shall be 
submitted in hard copy and shall be incorporated in the Detail Manual. 

 
C. Milwaukee County DTPW will not accept AutoCAD drawings created in versions earlier than release 2000.  If 

AutoCAD release 2000-I is used, disable all file locks and passwords prior to delivery. 
 

E. Consultants shall also submit correspondence outlining all special loading or start-up procedures required to 
generate the drawings for viewing, manipulating and editing on Milwaukee County DTPW’s CADD system 
(AutoCAD 2005). 

 
F. Consultants shall label the CD-ROM identifying: 

1. Project Number 
2. Project Title with Site I.D. and Building I.D. 
3. Name of Consultant Firm and Principal in Charge 
4. Date 
 

G. Consultants may insert their logos on Milwaukee County’s Standard Cover Sheet with PRIOR APPROVAL 
from the Architect/Engineer of record for the project (414-278-4851). 

 
Submit the Project Cover Sheet Layout to the Architect/Engineer of record for review and approval.  
Consultants MAY NOT insert their logos on the Project Drawing Sheets.  The consultant firm’s name may be 
inserted in the designated space provided within Milwaukee County’s Standard Title Block. 

 
SUBMIT TO: 
MILWAUKEE COUNTY DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS  

       RECORDS MANAGEMENT 

CITY CAMPUS BUILDING COMPLEX 
2711 WEST WELLS STREET – FOURTH FLOOR 

     MILWAUKEE, WI  53208 
ATTN: ERNEST JOHNSON 
(Phone: 414-278-3925) 
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EXAMPLE PROJECT FILE INDEX 
 

 
SITE:    MILWAUKEE COUNTY COURTHOUSE COMPLEX 
BUILDING:   COURTHOUSE ANNEX 
PROJECT DESCRIPTION: THIRD FLOOR RENOVATION 
MILWAUKEE CO PROJECT NO.: C711-99000 
 
Sheet Number Sheet Contents      CADD File Number 
 
Architectural     Architectural 
T01 TITLE SHEET    T01. DWG 
A01 FIRST FLOOR PLAN   A01. DWG 
A02 SECOND FLOOR PLAN  A02. DWG 
A03 THIRD FLOOR PLAN   A03. DWG 
 
Electrical     Electrical 
E01 FIRST FLOOR PLAN   E01. DWG 
E02 SECOND FLOOR PLAN  E02. DWG 
E03 THIRD FLOOR PLAN   E03. DWG 
 
Xref name Path Xref type 
A1DETAIL A1DETAIL.dwg Xbind all Xrefs 
A2DETAIL A2DETAIL.dwg    “       “       “ 
A3DETAIL A3-DETAIL.dwg    “       “       “ 
A4DETAIL A4DETAIL.dwg    “       “       “ 
PARTSECT PARTSECT.dwg    “       “       “ 
 
Layer Name State Color Linetype 
0 On 7 (white) CONTINUOUS 
A-DETAIL|HIDDEN On 4 (cyan) A-DETAIL|HIDDEN Xdep: A-DETAIL 
A-DETAIL|LINE On 7 (white) CONTINUOUS Xdep: A-DETAIL 
A-DETAIL|NOTES On 7 (white) CONTINUOUS Xdep: A-DETAIL 
A-DETAIL|TEXT On 3 (green) CONTINUOUS Xdep: A-DETAIL 
A-E1FL-FLOR-PTRN On 1 (red) CONTINUOUS 
A-E1FL-WALL On 3 (green) CONTINUOUS 
A-E1FL-WIND On 13 CONTINUOUS 
A-LOGOTEXT-BMR On 3 (green) CONTINUOUS 
A-LOGOTEXT-BMR-ADDR On 6 (magenta) CONTINUOUS 
A-N-BFLR-FILL On 14 CONTINUOUS 
A-N-NOTE  On 7 (white) CONTINUOUS 
A-REVS On 14 CONTINUOUS 
A-SHBD-LINE On 4 (cyan) CONTINUOUS 
A-SHBD-TEXT On 6 (magenta) CONTINUOUS 
 
 
Defined Blocks. 
99000B1 
99000C1 
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DRAFTING STANDARDS - SURVEYING AND BASE MAP PREPARATION 
 
 

PLOT 
LAYER  LINETYPE COLOR LINESIZE ITEMS INCLUDED IN LAYER 
C-CENTER LINE CENTER 32 0.003 ROADWAY CENTER LINE, TRANSIT STATIONING 
C-CONTOUR ORIG DASHED 140 0.001 CONTOURS OF ORIGINAL GROUND 
C-CONTOUR ORIG IDX DASHED 141 0.005 INDEX CONTOURS OF ORIGINAL GROUND 
C-CONTOUR ORIG TEXT  140 0.001 TEXT (ELEVATION) OF ORIGINAL CONTOURS 
C-CURBS CONTIN. 7 0.005 ASPHALT CURB, CONCRETE CURB, STONE CURB, CONCRETE CURB & GUTTER 
C-EASEMENTS DASHED 12 0.003 ALL EASEMENTS, DIMENSIONS AND BEARINGS 
C-FENCE  9 0.005 ALL FENCES:  WOOD, CHAIN LINK, BACKSTOPS, ETC. 
C-FORESTRY  82 0.005 TREES, SHRUBS, PLANTER AREAS, TREE/SHRUB LINES, EDGE OF WOODS, EDGE OF BRUSH 
C-LEASE LINES CONTIN. 40 0.003 LEASE LINES 
C-PARKING CONTIN. 7 0.005 PARKING SYMBOLS 
C-PAVEMENT CONTIN. 7 0.005 EDGE OF ASPHALT, EDGE OF GRAVEL, EDGE OF CONCRETE 
C-PAVEMENT JOINTS CONTIN./DASHED 251 0.001 JOINTS IN CONCRETE PAVEMENT 
C-PNT_DES  7  SURVEY POINT DESCRIPTION 
C-PNT_EAST  7  EASTING OF SURVEY POINT 
C-PNT_ ELV  7  ELEVATION OF SURVEY POINT 
C-PNT_NODE  7  POINT TICK OF SURVEY POINT 
C-PNT_ NRTH  7  NORTHING OF SURVEYING POINT 
C-PNT_NO  7  SURVEY POINT NUMBER 
C-PROPERTY LINE PHANTOM/CONTIN. 14 0.003 LOT / PARCEL / LAND DIVISION LINES / DIMENSION / BEARINGS 
C-SECTION_LINE PHANTOM 150 0.003 SECTION LINE, 1/4 SECTION LINE 
C-STRUCTURE CONTIN. 130 0.008 BUILDING / WALL / BRIDGE / SHELTER / ABUTMENTS 
C-TEXT_BASE MAP  20 0.005 DESCRIPTION OF BASE MAP FEATURES:  FENCES / PAVEMENT / BUILDING / ETC. 
C-TEXT_ROW  2 0.005 STREET / EASEMENT / CSM / SUBDIVISION NAME / BLOCK NUMBER 
C-TOPO_FEATURES (SYMBOLS) 253 0.005 MH / FIRE HYDRANT / GV / POWER POLES / PLAY EQUIPMENT / BENCHES / ETC. 
C-TOPO_LINES CONTIN.  253 0.005 PLANTER / PLAY AREA / STOCK PILE / ETC. / TOP OF BANK / BOTTOM OF BANK 
C-UTIL_BTE ES  HIDDEN (W/BTE) 30 0.001 UNDERGROUND COMMUNICATIONS / FIRE & POLICE / TRAFFIC SIGNAL / ETC. 
C-UTIL_FAA HIDDEN (W/FAA) 30 0.001 UNDERGROUND FAA 
C-UTIL_CABLE TV HIDDEN (W/TV) 30 0.001 UNDERGROUND CABLE TV LOCATION 
C-UTIL_ELEC HIDDEN (W/E) 10 0.001 UNDERGROUND AND OVERHEAD POWER LINES 
C-UTIL_FUEL CONTIN. (W/FUEL) 50 0.001 LIQUID PETROLEUM 
C-UTIL_GAS CONTIN. (W/G) 50 0.001 UNDERGROUND GAS LINE 
C-UTIL_LIGHTING HIDDEN (W/L) 10 0.001 UNDERGROUND AND OVERHEAD LIGHTING CABLE 
C-UTIL_OTHER VARIES 50 0.001 OTHER UNDERGROUND UTILITIES, I.E. STEAM, OIL, PETROLEUM 
C-UTIL_SANITARY CONTIN. (W/SAN) 92 0.001 SANITARY SEWER LOCATION / LOCAL & MMSD 
C-UTIL_SECURITY HIDDEN (W/AS) 30 0.001 AIRPORT SECURITY 
C-UTIL_STORM CONTIN. (W/SS)  92 0.001 STORM SEWER LOCATION 
C-UTIL_TELE HIDDEN (W/T) 30 0.001 UNDERGROUND AND OVERHEAD TELEPHONE LOCATION (INCLUDE FIBER OPTICS) 
C-UTIL_WATER CONTIN. (W/W) 160 0.001 WATER LOCATION 
C-UTIL_UNDERDRAIN DASHED (W/UN) 92 0.001 UNDERDRAIN 
C-WALKS CONTIN. 8 0.005 EDGE OF ASPHALT / STONE / CONCRETE WALKS 
C-WATER_FEATURES DIVIDE 5 0.005 EDGE OF LAGOON / LAKE / RIVER / CENTER LINE DITCH / WETLAND / MARSH 
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DRAFTING STANDARDS - A&E DIVISION, SITE DEVELOPMENT SECTION 
 
 

PLOT 
LAYER  LINETYPE COLOR LINESIZE ITEMS INCLUDED IN LAYER 
 
C-ALT1_FEATURES (SYMBOLS) 211 0.015 PROPOSED OBJECTS (SYMBOLS): FIRE HYDRANT, LIGHT POLE, ETC. 
C-ALTERNATIVE1 CONTIN. 211 0.015 PROPOSED LINES:  WALKS, CURB FLANGE, PAVEMENT EDGE, MATCH LINES, ETC. 
C-ALT2_FEATURES (SYMBOLS) 3 0.015 SAME AS ABOVE FOR SECOND ALTERNATIVE 
C-ALTERNATIVE2 CONTIN. 3 0.015 SAME AS ABOVE FOR SECOND ALTERNATIVE 
C-CENTER_LINE_PROP CENTER 4 0.008 ROADWAY CENTER LINE, TRANSIT LINE, STATIONING 
C-CONTOUR_PROP DASHED 211 0.015 CONTOURS OF PROPOSED GROUND 
C-CONTOUR_PROP_IDX DASHED  211 0.015 INDEX CONTOURS OF PROPOSED GROUND 
C-CONTOUR_PROP_TEXT  211 0.015 TEXT (ELEVATION) OF PROPOSED CONTOURS 
C-CURBFACE_PROP CONTIN. 6 0.025 PROPOSED CURB FACE 
C-DIMENSIONS CONTIN. 70 0.005 DIMENSION LEADER LINES, EXTENSION LINES, DIMENSIONS 
C-DETAILS VARIES 4 0.008 DRAWING DETAILS/ DETAIL TEXT/ DETAIL DIMENSIONS 
C-EASE_PROP DASHED 6 0.025 PROPOSED EASEMENT LINES 
C-EROSION_CONT_PROP  6 0.025 SILT FENCE 
C-LEASE_LINES_PROP CONTIN. 41 0.003 PROPOSED LEASE LINES 
C-PARKING_PROP CONTIN. 7 0.005 PARKING SYMBOLS 
C-PROF_EXIST CONTIN. 7 0.005 EXISTING PROFILE 
C-PROF_GRID CONTIN. 2 0.001 PROFILE GRID ON 1" HORIZONTALLY AND VERTICALLY 
C-PROF_PROPOSED CONTIN. 211 0.015 PROPOSED PROFILE 
C-PROF_TEXT  4 0.008 PROFILE GRADES (EXISTING AND PROPOSED) / SCALE/ NOTES/ GRID ELEVATIONS 
C-PROPERTY_LINE_PROP CONTIN. 6 0.025 PROPOSED LOT/ PARCEL/ LAND DIVISION/CSM LINES 
C-TEXT_PROP  211 0.015 PROPOSED TEXT FOR ALTERNATIVE 1 NOTES 
C-TEXT_ROW_PROP  4 0.008 PROPOSED EASEMENT/CSM/SUBDIVISION DIMENSIONS AND BEARINGS 
C-TEXT_TITLES  6 0.025 TITLES OF DRAWING VIEWS, DETAILS, ETC. 
C-TEXT_TITLE BLOCK  4 0.008 TEXT IN TITLE BLOCK 
C-TITLE_BLOCK CONTIN. 6 0.025 BORDER FOR DRAWING & TITLE BLOCK 
C-UTIL_BTE_ES_PROP HIDDEN (W/BTE) 31 0.015 UNDERGROUND COMMUNICATIONS/ FIRE & POLICE/TRAFFIC SIGNAL ETC. 
C-UTIL_CABLE_TV_PROP HIDDEN (W/TV) 31 0.015 UNDERGROUND CABLE TV LOCATION 
C-UTIL_ELEC_PROP HIDDEN (W/E) 11 0.015 UNDER GROUND AND OVER HEAD POWER LINES 
C-UTIL_FAA_PROP HIDDEN (W/FAA) 31 0.015 UNDERGROUND FAA COMMUNICATION LINES 
C-UTIL_FUEL_PROP CONTIN. (W/FUEL) 51 0.001 LIQUID PETROLEUM 
C-UTIL_GAS_PROP CONTIN. (W/G) 51 0.015 UNDERGROUND GAS LINE 
C-UTIL_LIGHTING_PROP HIDDEN (W/L) 11 0.015 UNDERGROUND AND OVERHEAD LIGHTING CABLE 
C-UTIL_OTHER_PROP VARIES 11 0.015 OTHER UNDERGROUND UTILITIES. I.E. STEAM, OIL 
C-UTIL_SANITARY_PROP CONTIN. (W/SAN) 81 0.015 SANITARY SEWER LOCATION/ LOCAL & MMSD 
C-UTIL_SECURITY_PROP HIDDEN (W/AS 31 0.001 AIRPORT SECURITY 
C-UTIL_STORM_PROP CONTIN. (W/SS)  81 0.015 STORM SEWER LOCATION 
C-UTIL_TELE_PROP HIDDEN (W/T) 31 0.015 UNDERGROUND AND OVERHEAD TELEPHONE LOCATION (INCLUDE FIBER OPTICS) 
C-UTIL_UNDERDRAIN_PROP DASHED (W/UN) 81 0.015 UNDERDRAIN LOCATION 
C-UTIL_WATER_PROP CONTIN. (W/W) 131 0.015 WATER LOCATION 
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SURVEY LINE DESCRIPTOR AND ASSUMPTIONS 
 

SURVEY LINE 
LAYER  DESCRIPTOR SURVEYOR’S ASSUMPTIONS ITEMS INCLUDED IN LAYER 
 
C-CENTER_LINE CL1-4  ROADWAY CENTER LINE, TRANSIT LINE, STATIONING 
C-CURBS BOC1-4, FLNG1-4, GUT1-4 FACE OF CURB AT FLOWLINE, BACK OF CURB AT TOP ASPHALT CURB, CONCRETE CURB, STONE CURB, CONCRETE CURB 

& GUTTER 
C-EASEMNETS   ALL EASEMENTS, DIMENSIONS AND BEARINGS 
C-FENCE BBS1-4, FN1-4, FNCL1-4, FNIR1-4  ALL FENCES:  WOOD, CHAIN LINK, ETC. 

FNPNK1-4, FNWD1-4, FNW1-4 
C-FORESTRY WD1-4, TRL1-4, BRSH1-4 EDGE OF TREES, SHRUBS, PLANTER AREAS, GOLF GREENS AND TEES 

     GRE1-4, TEE1-4     CENTERLINE OF TREE/ SHRUB LINES     TREE/ SHRUB LINES 
C-PAVEMENT BIT1-4, CON1-4, GR1-4 EDGE OF EDGE OF ASPHALT, EDGE OF GRAVEL, EDGE OF CONCRETE 
C-PAVEMENT_JOINTS JT1-20  JOINTS IN CONCRETE PAVEMENT 
C-PNTDES   SURVEY POINT DESCRIPTION 
C-PNTEST   EASTING OF SURVEY POINT 
C-PNTELE   ELEVATION OF SURVEY POINT 
C-PNTNODE   POINT TICK SURVEY POINT 
C-PNTNRTH   NORTHING OF SURVEY 
C-PROPERTY_LINE PL1-4, RWY1-4  LOT/ PARCEL/ LAND DIVISION LINES/ DIMENSION/ BEARINGS 
C-SECTION_LINE SL1-4  SECTION LINE, 1/4 SECTION 
C-STUCTURE ABUT/B1-4, ABUT/T1-4, BLD1-4  BUILDING/ WALL/ BRIDGE/ SHELTER 

DCK1-4, DKB1-4, FDATION1-4 
GAR1-4, HSE1-4, SHD1-4 
WALB1-4, WALT1-4, WWL1-4 

C-TOPO_FEATURES  BASE OF FEATURE, CL OF INLET AT GUTTER LIGHT POLES, UTILITY POLES, HYDRANTS, INLETS, VALVES, ETC. 
C-TOPO_LINES BRC1-4, BBK1-4, BLR1-4, GRL1-4 EDGE OF PLANTER/ PLAY AREA/ STOCK PILE/ ETC/ TOP OF BANK/ BOTTOM OF 

BANK 
L1-10, PTH1-4, PLT1-4, RR1-4 
RRP1-4, S/TRP1-4, TBK1-4, TNCT1-4 

C-UTIL_BTE_ES BTE1-4 ALONG LINE MARKED BY DIGGERS UNDERGROUND COMMUNICATIONS/ FIRE & POLICE/ TRAFFIC 
SIGNAL/ ETC 
C-UTIL_FAA FAA1-4 ALONG LINE MARKED BY DIGGERS UNDERGROUND FAA 
C-UTIL_CABLE_TV TV1-4 ALONG LINE MARKED BY DIGGERS UNDERGROUND CABLE TV LOCATION 
C-UTIL_ELEC BSET1-4, E1-4 ALONG LINE MARKED BY DIGGERS UNDERGROUND AND OVERHEAD POWER LINES 
C-UTIL_GAS G1-4 ALONG LINE MARKED BY DIGGERS UNDERGROUND GAS LINE 
C-UTIL_LIGHTING LT1-4 ALONG LINE MARKED BY DIGGERS UNDERGROUND AND OVERHEAD LIGHTING CABLE 
C-UTIL_OTHER PPL1-4, UTIL1-4 ALONG LINE MARKED BY DIGGERS OTHER UNDERGROUND UTILITIES, I.E. STEAM, OIL 
C-UTIL_SANITARY SAN1-4 ALONG LINE MARKED BY DIGGERS SANITARY SEWER LOCATION/ LOCAL & MMSD 
C-UTIL_STORM CMP1-4, PVC1-4, RCP1-4, STM1-4 ALONG LINE MARKED BY DIGGERS STORM SEWER LOCATION 
C-UTIL_TELE FOC1-4, T1-4 ALONG LINE MARKED BY DIGGERS UNDERGROUND AND OVERHEAD TELEPHONE LOCATION (INCLUDE 

FIBER OPTICS) 
C-UTIL_UNDERDRAIN UN1-4 ALONG LINE MARKED BY DIGGERS UNDERDRAIN LOCATION 
C-UTIL_WATER WM1-4 ALONG LINE MARKED BY DIGGERS WATER LOCATION 
C-WALKS SWA1-4, SWC1-4 EDGE OF EDGE OF ASPHALT/ STONE/ CONCRETE WALKS 
C-WATER_FEATURES DIT1-4, LAG1-4, LAK1-4, RIV1-4 EDGE OF OR CENTER LINE EDGE OF LAGOON/ LAKE/ RIVER/ CENTER LINE DITCH/ WETLAND/ 

MARSH  SWALE1-4, WLD1-4, WTR1-4 
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SOFTDESK AIA LAYERS (AUTO-ARCHITECT) 
 

DESCRIPTION LAYER CORE COLOR LINETYPE 
Appliances A-FLOR-APPL 9 CONTINUOUS 
Case work A-FLOR-CASE 10 CONTINUOUS 
Casework tags A-CASE-IDEN 1 CONTINUOUS 
Ceiling major features A-CLNG 5 CONTINUOUS 
Ceiling objects A-CLNG 10 CONTINUOUS 
Ceiling grid A-CLNG-GRID 5 CONTINUOUS 
Columns S-COLS 4 CONTINUOUS 
Construction tags A-CONS-IDEN 1 CONTINUOUS 
Demolition tags A-DEMO-IDEN 1 CONTINUOUS 
Doors A-DOOR 10 CONTINUOUS 
3D Doors A-DOOR-ELEV 10 CONTINUOUS 
Door elevation A-DOOR-ELEV 10 CONTINUOUS 
Door elevation swing A-DOOR-ELEV-SYMB 10 HIDDEN 
Door elevation swing (3D) A-DOOR-ELEV-SYMB 10 HIDDEN 
Door swing arc plan A-DOOR-SWG 10 HIDDEN 
3D Door hardware A-DOOR-ELEV 10 CONTINUOUS 
2D Door jamb A-WALL-JAMB 8 CONTINUOUS 
3D Door jamb A-WALL-JAMB-ELEV 8 INVISIBLE 
2D Door sills A-DOOR-SILL 9 CONTINUOUS 
3D Door sills A-DOOR-SILL-ELEV 8 CONTINUOUS 
Door and window blocks A-WALL-OPEN 7 CONTINUOUS 
Door and window headers A-WALL-HEAD 15 INVISIBLE 
Door tags A-DOOR-IDEN 1 CONTINUOUS 
Disabled access guides  A-AREA-INFO 8 CONTINUOUS 
Electrical light ceiling E-LITE-CLNG 11 CONTINUOUS 
Electrical light wall E-LITE-WALL 3 CONTINUOUS 
Electrical switch E-LITE-SWCH 3 CONTINUOUS 
Electrical power E-POWR-WALL 3 CONTINUOUS 
Electrical communication E-COMM-WALL 11 CONTINUOUS 
Electrical control E-CTRL-DEVC 6 CONTINUOUS 
Electrical general E-LITE 3 CONTINUOUS 
Electrical tags E-LITE-IDEN 11 CONTINUOUS 
Equipment A-EQUI 7 CONTINUOUS 
Equipment tags A-EQUI-IDEN 1 CONTINUOUS 
Finish tag: Base A-WALL-IDEN 1 CONTINUOUS 
Finish tag: Ceiling A-CLNG-IDEN 1 CONTINUOUS 
Finish tag: Floor A-FLOR-IDEN 1 CONTINUOUS 
Finish tag: Combo A-WALL-IDEN 1 CONTINUOUS 
Finish tag: Wall A-WALL-IDEN 1 CONTINUOUS 
2D Fireplace A-FLOR-FIRE 9 CONTINUOUS 
3D Fireplace A-FLOR-FIRE-ELEV 9 CONTINUOUS 
3D Fireplace hearth A-FLOR-FIRE-ELEV 9 CONTINUOUS 
3D Fireplace mantle A-FLOR-FIRE-ELEV 9 CONTINUOUS 
2D Chimney A-ROOF-CHIM 9 CONTINUOUS 
3D Chimney A-ROOF-CHIM-ELEV 9 CONTINUOUS 
 

 

DESCRIPTION LAYER CORE COLOR LINETYPE 
Framing members S-FRAM 4 CONTINUOUS 
Framing extents S-FRAM-DIMS 5 CONTINUOUS 
Kitchen/bath counter A-FLOR-WDWK 7 CONTINUOUS 
3D Kitchen/bath counter A-FLOR-WDWK-ELEV 7 CONTINUOUS 
Plumbing fixtures P-FIXT 6 CONTINUOUS 
Plumbing tags A-PLUM-IDEN 1 CONTINUOUS 
Toilet stalls A-FLOR-TPTN 14 CONTINUOUS 
Toilet stall 2D doors A-FLOR-TPTN 9 CONTINUOUS 
Toilet stall 3D doors A-FLOR-TPTN-ELEV 6 CONTINUOUS 
Toilet accessories A-FLOR-SPCL 2 CONTINUOUS 
Floor A-FLOR-OTLN 12 CONTINUOUS 
Floor edge A-FLOR-OTLN 12 CONTINUOUS 
Floor grid A-FLOR-GRID 12 CONTINUOUS 
Foundation walls S-FNDN 4 CONTINUOUS 
3D Foundation walls S-FNDN-ELEV 15 CONTINUOUS 
Footing S-FNDN-FOOT 7 CONTINUOUS 
Footing 3D S-FNDN-FOOT-ELEV 3 CONTINUOUS 
Furniture A-FURN 10 CONTINUOUS 
Furniture tags A-FURN-IDEN 1 CONTINUOUS 
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Seating tags A-SEAT-IDEN 1 CONTINUOUS 
3D Furniture A-FURN-ELEV 10 CONTINUOUS 
Office panels A-FURN-PNLS 1 CONTINUOUS 
Roof lines 2D A-ROOF-OTLN 11 CONTINUOUS 
Roof faces 3D A-ROOF-ELEV 90 CONTINUOUS 
Roof fascia & soffit 3D A-ROOF-EDGE 20 CONTINUOUS 
Roof slope information A-ROOF-IDEN 1 CONTINUOUS 
Roof gutters A-ROOF-GUTR 9 CONTINUOUS 
Room tags A-AREA-IDEN 2 CONTINUOUS 
Closet shelves A-FLOR-WDWK 13 CONTINUOUS 
Closet rods A-FLOR-OVHD 6 HIDDEN 
Site C-PSIT 7 CONTINUOUS 
Space planning A-AREA 3 CONTINUOUS 
Sprinklers F-SPRN-CLHD 5 CONTINUOUS 
Sprinkler tags F-SPRN-IDEN 5 CONTINUOUS 
Stairs A-FLOR-STRS 2 CONTINUOUS 
Stair handrails A-FLOR-RAIL 3 CONTINUOUS 
Stair risers  A-FLOR-RISR 1 HIDDEN 4 
Stair 3D treads A-FLOR-STRS-ELEV 10 CONTINUOUS 
Stair 3D riser A-FLOR-RISR-ELEV 8 CONTINUOUS 
Stair 3D handrail A-FLOR-RAIL-ELEV 9 CONTINUOUS 
Stair 3D balusters A-FLOR-BALS-ELEV 15 CONTINUOUS 
Stair 3D stringers A-FLOR-STNG-ELEV 8 CONTINUOUS 
Elevator A-FLOR-ELTR 2 CONTINUOUS 
Walls A-WALL 15 CONTINUOUS 
Walls - air gap A-WALL-AGAP 15 CONTINUOUS 
Walls - 3D A-WALL-ELEV 15 CONTINUOUS 
Walls - low A-WALL-PRHT 15 CONTINUOUS 
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SOFTDESK AIA LAYERS (CORE) 
 

DESCRIPTION LAYER CORE COLOR LINETYPE 
Masonry walls A-WALL-MASN 2 CONTINUOUS 
Wall center lines A-WALL-CENT 1 CENTER 2 
Wall hatch A-WALL-PATT 14 CONTINUOUS 
Wall jamb lines (break cap) A-WALL-JAMB 15 CONTINUOUS 
Wall 3D openings (non-vertical) JAMB 3D A-WALL-ELEV 15 CONTINUOUS 
Wall tags A-WALL-IDEN 1 CONTINUOUS 
Window glazing A-GLAZ 13 CONTINUOUS 
3D Windows A-GLAZ-ELEV 5 CONTINUOUS 
Window jamb A-WALL-JAMB 6 CONTINUOUS 
Window metal frame sill A-GLAZ-JAMB 14 CONTINUOUS 
Window sills A-GLAZ-SILL 12 CONTINUOUS 
Window footers A-WALL-PRHT 11 CONTINUOUS 
Glazing: Normal (3D) A-GLAZ-ELEV 5 CONTINUOUS 
Glazing: Special (3D) A-GLAZ-ELEV 5 CONTINUOUS 
Window and door casing (3D) A-GLAZ-CASE 10 CONTINUOUS 
Window and door trim (3D) A-GLAZ-TRIM 10 CONTINUOUS 
Window elevation A-GLAZ-ELEV 5 CONTINUOUS 
Window elevation swing A-GLAZ-ELEV-SYMB 3 HIDDEN 
Window plan swing arc A-GLAZ 13 CONTINUOUS 
Window elevation swing (3D) A-GLAZ-ELEV-SYMB 3 HIDDEN 
Window tags A-GLAZ-IDEN 1 CONTINUOUS 
Parking symbols C-PKNG 7 CONTINUOUS 
Parking stalls C-PKNG-STRP 7 CONTINUOUS 
Site utilities C-PULT 7 CONTINUOUS 
Drainage symbols C-STRM 7 CONTINUOUS 
People A-ELEV-SYMB 7 CONTINUOUS 
Plants - outdoor L-PLNT 3 CONTINUOUS 
Plants - indoor A-FURN-PLNT 3 CONTINUOUS 
Vehicles C-PKNG-CARS 6 CONTINUOUS 
Structural steel S-FRAM 7 CONTINUOUS 
Elevation (misc.) A-ELEV 10 CONTINUOUS 
Elevation mark A-DETL 1 CONTINUOUS 
Elevation text A-DETL 1 CONTINUOUS 
Section (misc.) A-SECT 2 CONTINUOUS 
Shadows C-BLDG-PATT 8 CONTINUOUS 
Thin Lines THIN 1 CONTINUOUS 
X-Fine lines XFINE 14 CONTINUOUS 
Color (halftone) lines COLOR 6 CONTINUOUS 
 
~Tex Layerst 
X-Fine text TEXT XF 3 CONTINUOUS 
Fine text TEXT F 1 CONTINUOUS 
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SOFTDESK AIA LAYERS (CORE) 
 

DESCRIPTION LAYER CORE COLOR LINETYPE 
General Use 
Heavy objects HEVY 7 CONTINUOUS 
Medium objects MEDM 3 CONTINUOUS 
Lite objects LITE 1 CONTINUOUS 
Dashed objects DASH 1 DASHED 
Hidden objects HIDD 4 HIDDEN 
Phantom objects PHNT 3 PHANTOM 
Center objects CENT 2 CENTER 
Dotted objects DOTT 1 DOT 
Divided objects DIVI 3 DIVIDE 
User text (small) TEXT-SMAL 3 CONTINUOUS 
User text (medium) TEXT-MEDM 1 CONTINUOUS 
User text (large) TEXT-LARG 6 CONTINUOUS 
Object label text TEXT 1 CONTINUOUS 
 
Annotation 
Hatch patterns PATT 6 CONTINUOUS 
Annotation/leaders/etc. NOTE-ANNO 4 CONTINUOUS 
Annotation text NOTE-ANNT 4 CONTINUOUS 
Dimension lines DIMS 2 CONTINUOUS 
Dimension text DIMS 1 CONTINUOUS 
Plan grid lines S-GRID 1 CONTINUOUS 
Plan grid bubbles S-GRID-IDEN 1 CONTINUOUS 
Plan grid bubble text S-GRID-IDEN 1 CONTINUOUS 
Section marks SECT-IDEN 2 CONTINUOUS 
Section mark text SECT-IDEN 2 CONTINUOUS 
Detail marks DETL-IDEN 2 CONTINUOUS 
Detail mark text DETL-IDEN 2 CONTINUOUS 
Miscellaneous annotation symbol SYMB 6 CONTINUOUS 
Miscellaneous annotation text SYMB 6 CONTINUOUS 
Table annotation text ANNTABLE 4 CONTINUOUS 
 
Borders and Schedules 
Border line SHBD 4 CONTINUOUS 
Border text (small) SHBD-TEXT-SMAL 3 CONTINUOUS 
Border text (medium) SHBD-TEXT-MEDM 4 CONTINUOUS 
Border text (large) SHBD-TEXT-LARG 6 CONTINUOUS 
Title block text (small) SHBD-TTLB-SMAL 4 CONTINUOUS 
Title block text (medium) SHBD-TTLB-MEDM 3 CONTINUOUS 
Title block text (large) SHBD-TTLB-LARG 6 CONTINUOUS 
Title text SHBD-TTLB 1 CONTINUOUS 
Title lines SHBD-LINE 6 CONTINUOUS 
Heavy schedule lines SCHD-LINE-HEVY 6 CONTINUOUS 
Schedule lines SCHD-LINE 4 CONTINUOUS 
Schedule rule lines SCHD-LINE-RULE 5 CONTINUOUS 
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SOFTDESK AIA LAYERS (CORE) 
 

DESCRIPTION LAYER CORE COLOR LINETYPE 
Schedule text (titles) SCHD-TEXT-TITL 6 CONTINUOUS 
Schedule text (entries) SCHD-TEXT-ENTS 1 CONTINUOUS 
Schedule text (notes) SCHD-TEXT-NOTE 3 CONTINUOUS 
Legend lines SCHD-LINE-LGND 1 CONTINUOUS 
Legend text (small) SCHD-TEXT-SMAL 4 CONTINUOUS 
Legend text (medium) SCHD-TEXTMEDM 2 CONTINUOUS 
Legend text (large) SCHD-TEXT-LARG 6 CONTINUOUS 
 
Miscellaneous 
Reference objects NPLT 8 CONTINUOUS 
Noplot layer NPLT 8 CONTINUOUS 
Boundary lines PLOT 6 CONTINUOUS 
Zone boundaries ZONE 6 CONTINUOUS 
Match lines PLOT 8 CONTINUOUS 
Match line text MATCHTEXT 8 CONTINUOUS 
 
Productivity Tools Layers 
Day stamp layer DAYSTAMP 8 CONTINUOUS 
Detail layer DETL 7 CONTINUOUS 
 
Data Link  (ASG alias numbers shown in parentheses) 
Hidden reference blocks (2050) DLBASE 4 CONTINUOUS 
Measured entities (2051) DLLENGTH 1 CONTINUOUS 
Measured entities (2052) DLAREA 2 CONTINUOUS 
Tick marks (2053) DLTICKS 1 CONTINUOUS 
Text (2054) DLTEXT 4 CONTINUOUS 
Leaders (2055) DLLDR 2 CONTINUOUS 
Schedules (2056) DLSCH 4 CONTINUOUS 
Manual digitize (2057) DLMD 2 CONTINUOUS 
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SOFTDESK AIA LAYERS (ELECTRIC) 
 

DESCRIPTION LAYER CORE COLOR LINETYPE 
Lighting Fixtures E-LITE 3 CONTINUOUS 
Lighting Fixture Nodes E-LITE-NPLT 3 CONTINUOUS 
Existing Layout/System E-LITE-EXST 7 HIDDEN 
Emergency Lights E-LITE-EMER 3 CONTINUOUS 
Emergency Misc. Devices E-EMER-DEVC 3 CONTINUOUS 
Emergency Exit Signs E-EMER-SIGN 4 CONTINUOUS 
Switches/Devices E-LITE-SWCH 6 CONTINUOUS 
Light Circuits/General E-LITE-CIRC 2 CONTINUOUS 
Light Circuits/Under Floor E-LITE-CIRC-UFLR 2 HIDDEN 
Light Circuits/Wall E-LITE-CIRC-WALL 2 DASHED 
Light Circuits/Cellular E-LITE-CIRC-CELL 2 EWCELL 
Light Circuits/Above Ceiling E-LITE-CEIL 2 EWIREUP 
Power Receptacles E-POWR 5 CONTINUOUS 
Power Circuits/General E-POWR-CIRC 7 CONTINUOUS 
Power Circuits/Under Floor E-POWR-CIRC-URAC 7 HIDDEN 
Power Circuits/Wall E-POWR-CIRC-WALL 7 DASHED 
Power Circuits/Cellular E-POWR-CIRC-CELL 7 EWCELL 
Power Circuits/Above Ceiling E-POWR-CIRC-CEIL 7 EWIREUP 
Tags E-SYMB 7 CONTINUOUS 
Fire Equipment E-FIRE 1 CONTINUOUS 
Control Devices E-CRTL-DEVC 8 CONTINUOUS 
Schematic Diagrams E-1LIN 5 CONTINUOUS 
Primary Equipment E-1LIN-EQP1 7 CONTINUOUS 
Secondary Equipment E-1LIN-EQP2 2 CONTINUOUS 
Primary Bus E-1LIN-BUS1 4 CONTINUOUS 
Secondary Bus E-1LIN-BUS2 1 CONTINUOUS 
Primary Feeders/General E-1LIN-CON1 5 CONTINUOUS 
Secondary Feeders/General E-1LIN-CON2 6 CONTINUOUS 
Primary Feeders/Overhead E-1LIN-OVH1 7 DASHED 
Secondary Feeders/Overhead E-1LIN-OVH2 2 DASHED 
Switchgear Box E-1LIN-BOX 4 DASHED 
Riser/Ladder Diagrams E-1LIN-RISR 2 PHANTOM 
Miscellaneous Devices E-AUXL 7 CONTINUOUS 
3D Conduit E-POWR-CIRC-ELEV 8 CONTINUOUS 
One-line Conduits & Fittings E-POWR-COND 2 CONTINUOUS 
Dimensioning DIMS 7 CONTINUOUS 
Symbols SYMB 7 CONTINUOUS 
Text E-TEXT 7 CONTINUOUS 
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SOFTDESK AIA LAYERS (HVAC) 
 

DESCRIPTION LAYER CORE COLOR LINETYPE 
HVAC (common layers) 
Details M-DETL 7 CONTINUOUS 
2D Air Equipment M-DUCT-SUPP 3 CONTINUOUS 
3D Air Equipment M-HAVC-EQPM-ELEV 2 CONTINUOUS 
Water Equipment M-EQMP 6 CONTINUOUS 
Misc. Equipment M-EQMP 6 CONTINUOUS 
Hot Water Supply M-HOTW-SUPP 1 HOTWR 
Hot Water Return M-HOTW-RETN 2 CONTINUOUS 
Cold Water Supply M-CWTR-SUPP 5 COLDWR 
Cold Water Return M-CWTR-RETN 6 COLDWR 
Gas Piping M-FUEL-GGEP 2 CONTINUOUS 
Dots P-NPLT 1 DOT 
Fuel Oil Supply M-FUEL-OGEP 2 CONTINUOUS 
Fuel Oil Return M-FUEL-OGEP-RETN 1 CONTINUOUS 
Fuel Oil Vent M-FUEL-OGEP-VENT 2 DASHEDX2 
Pipe Fittings M-PIPE 6 CONTINUOUS 
Pipe Valves M-PIPE-VALV 6 CONTINUOUS 
Piping Text M-PIPE-TEXT 7 CONTINUOUS 
Controls M-CONT 6 CONTINUOUS 
Miscellaneous M-EQMP 6 CONTINUOUS 
Misc Text TEXT 7 CONTINUOUS 
Existing Layout M-EXST 7 CONTINUOUS 
Pneumatic Control lines M-CONT-PNEU 7 PNEUM 
Electrical Control lines M-CONT-WIRE 7 CONTINUOUS 
 
~Supply 
2D Terminals M-HVAC-CDFF-SUPP 3 CONTINUOUS 
3D Terminals M-HVAC-CDFF-SUPP-ELEV 2 CONTINUOUS 
Terminal Blow-out Arrows M-PHVA-SYMB-SUPP 7 CONTINUOUS 
Terminal Tags M-PHVA-NOTE-SUPP 7 CONTINUOUS 
Single-line duct labels M-DUCT-NOTE-SUPP 7 CONTINUOUS 
Duct Single Line M-DUCT-1LIN-SUPP 3 CONTINUOUS 
2D Duct Lining M-DUCT-INSL-SUPP 3 DASHED 
2D Duct M-DUCT-SUPP 6 CONTINUOUS 
3D Duct M-DUCT-ELEV-SUPP 5 CONTINUOUS 
2D Flexible Duct M-DUCT-SUPP 6 CONTINUOUS 
3D Flexible Duct M-DUCT-FLEX-ELEV-SUPP 5 CONTINUOUS 
Duct Labels M-PDUC-TEXT-SUPP 7 CONTINUOUS 
Duct Tags M-PDUC-NOTE-SUPP 7 CONTINUOUS 
Duct Dimemsions M-PDUC-DIMS-SUPP 7 CONTINUOUS 
Duct Accessories M-DUCT-ACCS-SUPP 11 CONTINUOUS 
Fitting Single Line M-FITT-1LIN-SUPP 4 CONTINUOUS 
2D Fittings M-DUCT-SUPP 6 CONTINUOUS 
3D Fittings M-FITT-ELEV-SUPP 1 CONTINUOUS 
Flange in Fittings M-FITT-FLNG-SUPP 7 CONTINUOUS 
Fitting Tags M-FITT-NOTE-SUPP 7 CONTINUOUS 
Center Lines M-DUCT-CTRL-SUPP 7 CONTINUOUS 
Elite/ Trane Nodes M-DUCT-NPLT-SUPP 5 CONTINUOUS 
 
~Return 
2D Terminals M-HVAC-CDFF-RTRN 3 CONTINUOUS 
3D Terminals M-HVAC-CDFF-RTRN-ELEV 2 CONTINUOUS 
Terminal Blow-out Arrows M-PHVA-SYMB-RTRN 7 CONTINUOUS 
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Terminal Tags M-PHVA-NOTE-RTRN 7 CONTINUOUS 
Single-line duct labels M-DUCT-NOTE-RTRN 7 CONTINUOUS 
Duct Single Line M-DUCT-1LIN-RTRN 3 CONTINUOUS 
2D Duct Lining M-DUCT-INSL-RTRN 3 DASHED 
2D Duct M-DUCT-RTRN 5 CONTINUOUS 
3D Duct M-DUCT-ELEV-RTRN 5 CONTINUOUS 
2D Flexible Duct M-DUCT-FLEX-RTRN 13 CONTINUOUS 
3D Flexible Duct M-DUCT-FLEX-ELEV-RTRN 5 CONTINUOUS 
Duct Labels M-PDUC-TEXT-RTRN 7 CONTINUOUS 
Duct Tags M-PDUC-NOTE-RTRN 7 CONTINUOUS 
Duct Dimensions M-PDUC-DIMS-RTRN 7 CONTINUOUS 
Duct Accessories M-DUCT-ACCS-RTRN 11 CONTINUOUS 
Fitting Single Line M-FITT-1LIN-RTRN 4 CONTINUOUS 
2D Fittings M-DUCT-RTRN 5 CONTINUOUS 
3D Fittings M-FITT-ELEV-RTRN 1 CONTINUOUS 
Flange in Fittings M-FITT-FLNG-RTRN 7 CONTINUOUS 
Fitting Tags M-FITT-NOTE-RTRN 7 CONTINUOUS 
Center Lines M-DUCT-CTRL-RTRN 7 CONTINUOUS 
Elite/Trane Nodes M-DUCT-NPLT-RTRN 5 CONTINUOUS 
 
Exhaust 
2D Terminals M-HVAC-CDFF-EXHS 3 CONTINUOUS 
3D Terminals M-HVAC-CDFF-EXHS-ELEV 2 CONTINUOUS 
Terminal Blow-out Arrows M-PHVA-SYMB-EXHS 7 CONTINUOUS 
Terminal Tags M-PHVA-NOTE-EXHS 7 CONTINUOUS 
Single-line duct labels M-DUCT-NOTE-EXHS 7 CONTINUOUS 
Duct Single Line M-DUCT-1LIN-EXHS 3 CONTINUOUS 
2D Duct Lining M-DUCT-INSL-EXHS 3 DASHED 
2D Duct M-DUCT-EXHS 4 CONTINUOUS 
3D Duct M-DUCT-ELEV-EXHS 5 CONTINUOUS 
2D Flexible Duct M-DUCT-FLEX-EXHS 13 CONTINUOUS 
3D Flexible Duct M-DUCT-FLEX-ELEV-EXHS 5 CONTINUOUS 
Duct Labels M-PDUC-TEXT-EXHS 7 CONTINUOUS 
Duct Tags M-PDUC-NOTE-EXHS 7 CONTINUOUS 
Duct Dimensions M-PDUC-DIMS-EXHS 7 CONTINUOUS 
Duct Accessories M-DUCT-ACCS-EXHS 11 CONTINUOUS 
Fitting Single Line M-FITT-1LIN-EXHS 4 CONTINUOUS 
2D Fittings M-DUCT-EXHS 4 CONTINUOUS 
3D Fittings M-FITT-ELEV-EXHS 1 CONTINUOUS 
Flange in Fittings M-FITT-FLNG-EXHS 7 CONTINUOUS 
Fitting Tags  M-FITT-NOTE-EXHS 7 CONTINUOUS 
Center Lines M-DUCT-CTRL-EXHS 7 CONTINUOUS 
Elite/Trane Nodes M-DUCT-NPLT-EXHS 5 CONTINUOUS 
 
~Other 
2D Terminals M-HVAC-CDFF-OTHR 3 CONTINUOUS 
3D Terminals M-HVAC-CDFF-OTHR-ELEV 2 CONTINUOUS 
Terminal Blow-out Arrows M-PHVA-SYMB-OTHR 7 CONTINUOUS 
Terminal Tags M-PHVA-NOTE-OTHR 7 CONTINUOUS 
Single-line duct labels M-DUCT-NOTE-OTHR 7 CONTINUOUS 
Duct Single Line M-DUCT-1LIN-OTHR 3 CONTINUOUS 
2D Duct Lining M-DUCT-INSL-OTHR 3 DASHED 
2D Duct M-DUCT-OTHR 3 CONTINUOUS 
3D Duct M-DUCT-ELEV-OTHR 5 CONTINUOUS 
2D Flexible Duct M-DUCT-FLEX-OTHR 13 CONTINUOUS 
3D Flexible Duct M-DUCT-FLEX-ELEV-OTHR 5 CONTINUOUS 
Duct Labels M-PDUC-TEXT-OTHR 7 CONTINUOUS 
Duct Tags M-PDUC-NOTE-OTHR 7 CONTINUOUS 
Duct Dimensions M-PDUC-DIMS-OTHR 7 CONTINUOUS 
Duct Accessories M-DUCT-ACCS-OTHR 11 CONTINUOUS 
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Fitting Single Line  M-FITT-1LIN-OTHR 4 CONTINUOUS 
2D Fittings  M-DUCT-OTHR 3 CONTINUOUS 
3D Fittings  M-FITT-ELEV-OTHR 1 CONTINUOUS 
Flange in Fittings  M-FITT-FLNG-OTHR 7 CONTINUOUS 
Fitting Tags  M-FITT-NOTE-OTHR 7 CONTINUOUS 
Center Lines  M-DUCT-CRTL-OTHR 7 CONTINUOUS 
Elite/Trane Nodes  M-DUCT-NPLT-OTHR 5 CONTINUOUS 
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SOFTDESK AIA LAYERS (PLUMBING) 
 

DESCRIPTION LAYER CORE COLOR LINETYPE 
~PLUMBING FIXTURES 

  Fixtures P-SANR-FIXT 7 CONTINUOUS 
  Fixture Connection DCW P-SANR-FIXT-DCW 4 CONTINUOUS 
  Fixture Connection DHW P-SANR-FIXT-DHW 1 CONTINUOUS 

Fixture Connection Waste P-SANR-FIXT-DWV 3 CONTINUOUS 
Roof Drains P-STRM-RFDR 6 CONTINUOUS 
Toilet stalls A-FLOR-TPTN 14 CONTINUOUS 
Toilet stall 2D doors A-FLOR-TPTN 9 CONTINUOUS 
Toilet stall 3D doors A-FLOR-TPTN-ELEV 6 CONTINUOUS 
Toilet accessories S-FLOR-SPCL 2 CONTINUOUS 
Slope Lines A-ROOF-SLOP 4 DASHED 
Kitchen/bath counter  A-FLOR-WDWK 7 CONTINUOUS 
3D Kitchen/bath counter A-FLOR-WDWK-ELEV 7 CONTINUOUS 
 
~PIPING MISCELLANEOUS+FITTING & APPURTENANCES 
Piping Miscellaneous P-MISC 2 CONTINUOUS 
Symbols & Appurtenances P-PIPE-MISC 2 CONTINUOUS 
Fitting Ticks P-PIPE-MISC 2 CONTINUOUS 
Double Line Piping P-PIPE-SECT 1 CONTINUOUS 
Sprinkler Label Text F-SPRN-TEXT 5 CONTINUOUS 
Pipe Label Text P-PIPE-TEXT 7 CONTINUOUS 
Plumbing Notes Text P-MISC-NOTE 7 CONTINUOUS 
Dots P-MISC-DOT 1 DOT 
Valves P-PIPE-VALV 6 CONTINUOUS 
Fire Prot. Symbols & Appurtenances F-SPRN-SMBL 3 CONTINUOUS 
Fire Prot. Fitting Ticks F-SPRN-MISC 1 CONTINUOUS 
Fire Prot. Valves F-SPRN-VALV 1 CONTINUOUS 
 
~PIPE LINES 
Domestic Cold Water P-DOMW-PIPE-COLD 4 DCW 
Chilled Water Supply P-DOMW-PIPE-CHLS 4 CONTINUOUS 
Chilled Water Return P-DOMW-PIPE-CHLR 4 CONTINUOUS 
Domestic Hot Water P-DOMW-PIPE-HOTW 1 DHW 
Domestic Hot Water Recirc P-DOMW-PIPE-HOTC 2 DHWR 
Heating Water Supply P-DOMW-PIPE-HOTS 7 CONTINUOUS 
Heating Water Return P-DOMW-PIPE-HOTR 7 CONTINUOUS 
Steam Supply P-STEM-PIPE-SUPP 6 CONTINUOUS 
Steam Return P-STEM-PIPE-RETN 6 DASHED 
Condensate Return P-COND-PIPE 6 DASHED 
Sanitary Waste P-SANR-PIPE 3 CONTINUOUS 
Sanitary Vent P-SANR-PIPE-VENT 3 VENT 
Acid Waste P-ACID-PIPE 6 CONTINUOUS 
Acid Vent P-ACID-PIPE-VENT 6 VENT 
Roof Water P-STRM-PIPE 3 CONTINUOUS 
Gas P-GASX-PIPE 2 CONTINUOUS 
Liquified Petroleum Gas P-LPGS-PIPE 2 CONTINUOUS 
Compressed Air Piping P-CAIR-PIPE 3 CONTINUOUS 
Vacuum P-VACM-PIPE 2 CONTINUOUS 
Oxygen P-OXYG-PIPE 3 CONTINUOUS 
Nitrous Oxide P-NITR-PIPE 4 CONTINUOUS 
Gasoline P-PETR-PIPE 6 CONTINUOUS 
Fuel Oil Supply P-FUEL-PIPE-SUPP 2 CONTINUOUS 
Fuel Oil Return P-FUEL-PIPE-RETN 2 CONTINUOUS 
Fuel Oil Vent P-FUEL-PIPE-VENT 2 DASHEDX2 
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Site Piping P-SITE-PIPE 4 CONTINUOUS 
Fire Prot. General F-STAN 3 CONTINUOUS 
Fire Prot. Sprinkler F-SPRN-PIPE 3 CONTINUOUS 
Unspecified Pipe with Text P-PIPE-TEXT 7 CONTINUOUS 
 
~ISOMETRIC RISER PIPING + FITTINGS + APPERTENANCES 
Iso-Riser Waste Pipe P-ISAN-PIPE 7 CONTINUOUS 
Iso-Riser Vent Pipe P-ISAN-PIPE-VENT 7 VENT 
Iso-Riser Storm Pipe P-ISTM-PIPE 7 CONTINUOUS 
Iso-Riser Domestic Cold Wtr P-IDOM-PIPE-COLD 7 DCW 
Iso-Riser Domestic Hot Wtr P-IDOM-PIPE-HOTW 7 DHW 
Iso-Riser Domestic Hot Recirc P-IDOM-PIPE-HOTC 7 DHWR 
Iso-Riser Valve P-IPIP-VALV 7 CONTINUOUS 
Iso-Riser Fitting P-IPIP-MISC 7 CONTINUOUS 
Iso-Equipment P-IEQP 7 CONTINUOUS 
Iso-Equipment Hidden P-IEQP-HIDD 7 HIDDEN 
 
~EQUIPMENT 
Pump P-EQPM 7 CONTINUOUS 
Aboveground Storage Tank P-EQPM-SITE 7 CONTINUOUS 
Underground Storage Tank P-EQPM-SITE-HIDD 7 HIDDEN 
Water Heater P-EQPM 7 CONTINUOUS 
Controls Symbols P-MISC 
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AutoCAD standard text set-up as follows: 
 

Style name: STANDARD 
Font name: ROMANS 
Height: 3/32" (scale relative to drawing scale) 

EXAMPLE:  at 1/8"=1'-0", the text size would be 9" 
Width factor: 0.75 
Obliquing angle: 0.00 
Backwards: NO 
Upside-down: NO 
Orientation HORIZONTAL 

 
 
 
AutoCAD dimensioning set-up as follows: 
 

DIMASZ = 1/8" (arrow size)  
DIMCLRT = (2) Yellow (dimension text color) 
DIMEXO = 1/16" (extension line origin offset) 
DIMEXE = 1/16" (amount extension line extends beyond dimension line) 
DIMTAD = ON (places text above dimension line) 
DIMTIH = OFF (align text with dimension line) 
DIMTOH = OFF (aligns text with dimension line) 
DIMTS = 1/32" (tick size - only if using ticks) 
DIMTVP = 90 (controls text position based on numeric value) 
DIMSCALE = (relative to drawing scale) 
DIMENSION LINE COLOR = BYLAYER 
EXTENSION LINE COLOR = BYLAYER 
DIMENSION TEXT COLOR = 2 (Yellow) 
TOLERANCE HEIGHT = 3/32" 

 
 
 
• Name the dimension style "STANDARD" when the settings have been completed. 
 
• PLEASE DO NOT EXPLODE DIMENSIONS 
 
 
 
 EXAMPLES:  
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AutoCAD standard variable settings are as follows: 
 
 

  Full 1"=1"   1=1 0.25         3/32"

  3" = 1'   1=4 1         3/8"

  1-1/2" = 1'   1=8 2         3/4"

  1" = 1'   1=12 3      1-1/8"

  3/4" = 1'   1=16 4      1-1/2"

  1/2" = 1'   1=24 6      2-1/4"

  3/8" = 1'   1=32 8      3"

  1/4" = 1'   1=48 12      4-1/2"

  3/16 " = 1'   1=64 16      6"

  1/8" = 1'   1=96 24      9"

  1/16" = 1'   1=192 48    18"

  1/32" = 1'   1=384 96    36"

  1" = 10'   1=120 30    11.25"

  1" = 20'   1=240 60    22.5"

  1" = 30'   1=360 90    33.75"

  1" = 40'   1=480 120    45"

  1" = 50'   1=600 150    56.25"

  1" = 60'   1=720 180    67.50"

  1" = 100'   1=1200 300   112.5"

  1" = 200'   1=2400 600   225"

  1" = 300'   1=3600 900   337.5"

  1" = 400'   1=4800 1200   450"

  1" = 500'   1=6000 1500   562.5"  
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 MILWAUKEE COUNTY 
 DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS 
 

COMPLETE LISTING OF SUBCONSULTANTS 
(To Be Completed by Prime Consultant) 

 
Date ___________________________________________________________________  
 
Project Title ____________________________________________________________________ 
 
Project Number  
____________________________________________________________________ 
 
Prime Consultant ____________________________________________________________________ 
 
In the execution of the subject Prime Consultant Agreement, I/We propose to use the following 
Subconsultant Firms/Individuals: 
 
     Name of Firm,                       Principal 
 No. Address                                               Type of Service                       Contact                            
 
                
 
             
 
             
 
             
 
             
 
             
 
             
 
             
 
             
 
             
 

 For Prime Consultant:                For Milwaukee County          
                                Department of Transportation and Public Works: 
 
Approved (No's):   
             
REJECTED/RESUBMIT 
                                                  (No's): __________________________________________ 
Signature 
 
                                        _____________________________________________________ 
Name        Signature 
 
                                              _______________________________________________________ 
Title       Name 
 
                                                                      ___________________________________________ 
Title - Project Manager 
 
                                                                      _____________________________________________ 
Date
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 MILWAUKEE COUNTY 
 DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS 
 

SUBCONSULTANT COMPLIANCE CERTIFICATION 
 
Date  
 ______________________________________________________________  
 
Project Title
 ___________________________________________________________________ 
 
Project Number
 ______________________________________________________________ 
 
Prime Consultant _____________________________________________________________ 
 
 
This is to certify that I/We: 
 
_____________________________________________________________________________ 
Name of Subconsultant 
 
_____________________________________________________________________________ 
Address 
 
Shall provide the following Subconsulting Services to the above named Prime Consultant: 
 
_____________________________________________________________________________ 
Type of Services 
 
We also certify, that if we are approved for this project, we shall be bound by all applicable terms 
and conditions - including "Audit and Inspection of Records" requirements - as listed for the Prime 
Consultant.  No work will be started until we have an executed Agreement with the Prime 
Consultant incorporating all of the above requirements. 

 
  

For Subconsultant: 
 
 
 

____________________________________ 
Signature 

 
 

____________________________________ 
Name 

 
 

____________________________________ 
Title 
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MILWAUKEE  COUNTY  DEPARTMENT  OF  TRANSPORTATION AND PUBLIC  WORKS 

CONSULTANT AGREEMENT CLOSEOUT CHECKLIST 
 
Consultant: 
_______________________________________________________________________________ 
 
Project:                                                                                  Project No. ______________________ 
 
Agreement (contract) No.                                                         Effective Date ___________________ 
 
C.B. File No.                          Reference No.                     Account No. 
________________________ 
Type Agreement: A:___   B:___ (Annual)   C:___   D:___ 
 
Consultant Selection Documentation in File                  Yes               No   
 
These deliverable items from the consultant must be in the DTPW Project (JOB) File: 
 
 A. Final Project Program Report (Sec. 3.1.3) 

(scope of project as agreed by all parties) 
 
 B. Final Estimate of Probable Construction Costs (Sec. 3.4.2)  

(submitted before bid process begins) 

 
 C. Copies of all State and Local Plan Examination approvals and receipts for paid 

 application fees (Sec. 3.5.2.2) 
 
 D. Project Manual and all addendum originals (Sec. 3.4.2, 3.5.2.3) 

 
 E. Written recommendation as to Substantial Completion and final acceptance of the 

  project (Sec. 3.6.2, 5.4.1.1) (AIA Form G704) 
 
 F. Written confirmation of compliance of the Work with Contract Documents  

     (Sec. 3.6.2) (WI Commercial Bldg. Code, Form SBDB-9720) 
 
 G. Final updated cost loaded schedule (Attachment "G-1") 

 
 H. Record documents (Attachment "H-1")are accessible and useable ____________________ 

              (Richard Franklin) 
 I. Operation and maintenance manuals and data (Consultant Approved) 

 
 J. Confirmation of Site Clean-up (i.e., environmental or geotechnical soil cuttings, 

     purge water) 
 

 K. DBE Participation (Attach Approved Final Utilization Report):  DBD-016PS 
               DBD-018PS 
All of the above items applicable to this project have been submitted.  
 
Prime Consultant Signature_____________________________________ 
 
County Project Manager Approval:_______________________________   Date:____________________
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Score: _____ 
MILWAUKEE COUNTY 

DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS 

CONSULTANT EVALUATION FORM 
 

Consultant Name: _________________________________________________________________________ 
Consultant P.M. ___________________________________________________________________________ 
Project Title:  _________________________________               ____________________________________ 
Project No.: ________________________Contract No: ___________________________________________ 
Date of Evaluation:  _______________________________________________________________________ 
Evaluation Form Completed By:  
_____________________________________________________________ 
 
Basic Services Provided By the Consultant:  
_________________________________________________________________________________________________
_________________________________________________________________________________________________
_________________________________________________________________________________________________
_____________________________________________________________________ 

Please circle appropriate response 

Performance Assessment: 

I  Quality of Work:  
(  4 )  Satisfied/Above Average 
(  3 )  Acceptable/Average 
(  2 )  Marginally Acceptable/Below Average 
(  1 )  Unacceptable 

Comments: 
____________________________________________________________________________________________________
____________________________________________________________________________________________________
_____________________________________________________________ 

II  Adherence to Schedule/Timeliness/Responsiveness: 
(  4 )  Satisfied/Above Average 
(  3 )  Acceptable/Average 
(  2 )  Marginally Acceptable/Below Average 
(  1 )  Unacceptable 

Comments: 
____________________________________________________________________________________________________
____________________________________________________________________________________________________
_____________________________________________________________ 

III  Budget Management/DBE Compliance: 
(  4 )  Satisfied/Above Average 
(  3 )  Acceptable/Average 
(  2 )  Marginally Acceptable/Below Average 
(  1 )  Unacceptable 

Comments: 
____________________________________________________________________________________________________
____________________________________________________________________________________________________
_____________________________________________________________ 
Additional comments: 
____________________________________________________________________________________________________
______________________________________________________________________________ 
Composite Score = I + II + III / 3 
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IN WITNESS WHEREOF, This Agreement executed the date and year first above written.  
 
FOR:  MILWAUKEE COUNTY   BY CONSULTANT   
 
                                                              _______________________________  
Jack Takerian,  Director Date  Consulting Firm's Name 
Department of Transportation   _______________________________  
And Public Works     Date 
 
      _______________________________  

 Title 
 
_____________________ ________  _______________________________  
Gregory G. High, Director Date  Signature 
DTPW-Architecture, Engineering and 
Environmental Services Division   ________________________________  
      Witnessed by 
 
REVIEWED AS TO INSURANCE REQUIREMENTS ________________________________ 
 
       
                                      __________ 
Jason Gates        Date 
Risk Manager 
     If Principal is a Corporation 
     IMPRINT CORPORATE SEAL 
REVIEWED AS TO DISADVANTAGED  
BUSINESS ENTERPRISE REQUIREMENTS 
Approved with regards 
to County Ordinance Chapter 42 
 
                                        _________ 
Freida Webb, Director Date 
Disadvantaged Business Development 
 
Approved as to form and 
independent contractor status 
by Corporation Counsel 
 
 
                                    _________  
William Domina    Date 
Corporation Counsel 
 
  CB File No. _______ 


