DEPARTMENT OF ADMINISTRATIVE SERVICES

Milwaukee County

September 18, 2025

To All Interested Consultants

Project: New Criminal Courthouse Planning Phase IV —
Geotechnical and Environmental Services

Project No.: WC027601

Subject: ADDENDUM #1 TO REQUEST FOR
PROPOSALS (R.F.P.)

The Geotechnical and Environmental Services pre-proposal meeting was held on September
17, 2025 virtually via Teams meeting. The project background presentation and attendee list
are included in the following pages of this addendum.

Questions regarding the RFP need to be formally submitted (regardless of discussion in the pre-
proposal meeting) via email by 3:00pm on September 23, 2025 to Peter Nilles at
peter.nilles@milwaukeecountywi.gov and Patrick Flaherty atpflaherty@concord-cc.com.

Sincerely,

?/G:ﬁ wo. WA

Peter Nilles
Director, Facilities Planning and Development

MILWAUKEE COUNTY - 600 N PLANKINTON AVE, STE 600 « MILWAUKEE, WI 53203
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Geotechnical and Environmental Services

' 1 Project: Milwaukee County New Criminal Courthouse Planning Phase IV

MILWAUKEE
COUNTY SIGN-IN SHEET
PRE-BID MEETING - September 17,
2025
Location: Virtual Teams Meeting
Name Company Email

Paul Koszarek Terracon Paul.koszarek@terracon.com

Brian Kappen Terracon bjkappen@terracon.com
Jeremy Thomas Terracon Jeremy.thomas@terracon.com

Angy Singh KSingh angy.singh@ksinghengineering.com

Jeff Schwasinger

Gilbane Cullen

jeff.schwasinger@jpcullen.com

Ben Trubach

Gilbane Cullen

btrubach@gilbaneco.com

Pranav Seth

AECOM

pranav.seth@aecom.com

Dave Beck

Bloom Companies

dbeck@bloomcos.com

William Olson

Bloom Companies

wolson@bloomcos.com

Zac Skumatz

Bloom Companies

zskumatz@bloomcos.com

Aaron Gash Milwaukee County aaron.gash@milwaukeecountywi.gov
Jenine Eilers Milwaukee County Jenine.eilers@milwaukeecountywi.gov
Tim Detzer Milwaukee County timothy.detzer@milwaukeecountywi.gov
Peter Nilles Milwaukee County peter.nilles@milwaukeecountywi.gov
Grant Helle Milwaukee County grant.helle@milwaukeecountywi.gov
Kendall Noel The Concord Group knoel@concord-cc.com

Ana Kovacic The Concord Group akovacic@concord-cc.com

John Teppler

The Concord Group

jteppler@concord-cc.com
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Geotechnical and
Environmental Services

Optional Pre-Proposal Meeting
September 17, 2025

Department of Administrative Services
Facilities Management Division

M

MILWAUKEE
COUNTY



L
Agenda

* Introductions

« TBE Participation Requirements

* Project Overview

* Geotechnical Scope and Boring Map
« Environmental Scope and Site Map
 RFP Schedule

* Questions

"

MILWAUKEE
: COUNTY



L
Targeted Business Enterprise (TBE)

» 7.23% TBE participation goal
 RFP Attachment D — TBE Requirements
« TBE-00 — TBE Utilization Specification for Professional Services
 TBE-01
» Certificate of Good Faith Efforts
« Contractible Work Items
« Soliciting from Interested Firms
« TBE-02 — Subcontractor/Subconsultant/Supplier Information Sheet
 TBE-14 — Commitment to Contract with TBE
* Questions? Email Jenine Eilers at oeicompliance@milwaukeecountywi.gov

MILWAUKEE
3 COUNTY



L
Project Overview

Courthouse Complex Modernization:

 Milwaukee County is requesting proposals from qualified consultants for the
Geotechnical and Environmental Services for the County’s Courthouse Complex
in Milwaukee, WI.

 The County is proposing a 14-story, 520,000 sq ft building, in its current
Conceptual Design stage.



Geotechnical Project Scope/Deliverables

Geotechnical Scope/Deliverables

* Stamped Geotechnical Report.

* All Geotechnical Report Addendums should be included in the Base Scope.

* Project Team Meeting for summary memoranda and presentation of Report.

e Consultant to include a proposed execution schedule in RFP submission.

* Per RFP Attachment O, 12 exterior borings to a depth of 110 ft or refusal are currently anticipated.
* Potential add services as listed in the RFP.

General Scope

* Manage and administer the services provided and see that any subconsultants’ services are
managed appropriately.

e Consult with Milwaukee County representatives as needed.

» Attend Project meetings, prepare, and distribute exhibits and supporting information for meetings as
required.

* Prepare and distribute agendas and minutes for meetings the Consultant leads.

e Consult, communicate and coordinate their work with County representatives and members of the
Project Team.

* Coordinate and lead any work needed in order to complete their scope of work with any public

c agency and/or utility company.
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Environmental Project Scope/Deliverables

Environmental Scope/Deliverables

* Phase | ESA and Report.

e Consultant to include a proposed execution schedule in RFP submission.
* Potential add services as listed in the RFP.

General Scope

 Manage and administer the services provided and see that any subconsultants’ services are managed
appropriately.

e Consult with Milwaukee County representatives as needed.

* Attend Project meetings, prepare, and distribute exhibits and supporting information for meetings as
required.

* Prepare and distribute agendas and minutes for meetings the Consultant leads.

e Consult, communicate and coordinate their work with County representatives and members of the
Project Team.

* Coordinate and lead any work needed in order to complete their scope of work with any public agency
and/or utility company.



Project Site (ESA)




RFP Schedule

ACTIVITY ANTICIPATED SCHEDULE

RFP | Issuance

September 12, 2025

RFP | Pre-Proposal Meeting

September 17, 2025
3:00 p.m. via Teams

RFP| Final Questions Due

September 23, 2025

RFP| Final Addendum

September 29, 2025

RFP| Proposal Due

October 9, 2025, 3:00 p.m.

RFP | Scoring and Shortlist

October 17, 2025

RFP | Interviews (if required)

Week of October 20, 2025

RFP | Selection Notification

October 31, 2025

RFP | Award, Contract Execution, and Notice to
Proceed

December 12, 2025

MILWAUKEE
COUNTY



RFP Response Submission Guidelines

* Prospective respondents are reminded to review Attachment B
to this RFP in its entirety as that document governs form and
content that should be included in the response.

« Responses are due October 9, 2025 by 3:00pm.

"

MILWAUKEE
y COUNTY



Questions?

Peter Nilles at peter.nilles@milwaukeecountywi.gov
Patrick Flaherty at pflaherty@concord-cc.com

To ensure a response from Milwaukee County,
submit any questions by September 23, 2025.

MILWAUKEE
COUNTY
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