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THIS AGREEMENT, entered into this day of 20 , by and between
MILWAUKEE COUNTY (hereinafter referred to as “MILWAUKEE COUNTY” or “OWNER”) and

(hereinafter referred to “CONSULTANT”), is subject to the following conditions:

1.1

1.2

21

211

212

GENERAL CONSULTANT

The Consultant shall provide Professional Architectural and/or Engineering Services for the
various phases of the Project, as may be authorized, in accordance with the terms and conditions
of this Agreement.

The CONSULTANT shall designate in the space provided below one principal of the firm
responsible to OWNER and available to answer questions, make decisions, and bear full
responsibility for the Project.

is the designated principal.

PROJECT SCOPE

Work within the scope of this Agreement shall include the tasks and objectives set forth in the
OWNERS Request for Proposal (“RFP”), which is incorporated herein by reference, the
CONSULTANTS Scope of Work (see Attachment “A”), and any Addenda, on a Lump Sum
Basis with Reimbursable Expense if required as outlines in this Agreement.

CONSULTANT shall preform professional consulting services for OWNER when and as directed
by OWNER and shall respond to OWNER inquiries within forty-eight (48) hours.

OWNERS desired completion dates for critical items: (refer to Paragraph 3.8 Performance Time)

A1 Programming and Master Plan
2 Schematic Design

.3 Design Development

A4 Contract Documents

5 Bid Opening

.6 Construction Start

7 Substantial Completion/Occupancy
.8

9

.10




3.1

3.1.1

3.1.2

3.1.3

3.2

3.2.1

3.2.2

3.2.3

3.24

3.2.5

BASIC SERVICES

Services shall be furnished by the CONSULTANT for performance of the following as may be
requested in the RFP and the Scope of Work. Basic Services shall include all work described
herein except as more specifically described, required, added or modified by the RFP, Scope of
Work and Addenda.

Programming and/or Master Plan Phase

From Interviews, research, and study of the OWNERS needs, the CONSULTANT shall prepare a
program and an Estimate of Probable Construction Costs for the project. Elements of the
program shall include a full description of each of the following:

.1 Exterior and interior functional areas and spaces of the Project, with technical and
equipment requirements on each;

.2 Comparisons between existing and proposed facilities and systems;

.3 Diagrams to describe proposed circulation and relationships between functional areas and
departments;

.4 Descriptions of provisions for future changes and growth;

.5 Narrative of the rationale for proposed program and prioritized options to maintain Project
budget.

Upon completion of the Programming Phase documents, the CONSULTANT shall submit three
(3) copies of drafts of same for review.

After review, the CONSULTANT shall incorporate necessary corrections and additions into the
final report and submit three (3) copies to OWNER for approval.

Schematic Design Phase

Based upon the approved written program and budget, the CONSULTANT shall further examine
the site and existing facilities, study existing conditions, and, based on the programmed analysis
of OWNER's requirements, prepare studies and drawings of suggested solutions, outline
suggested construction materials and systems, and submit recommendations for approval by
OWNER.

The CONSULTANT shall prepare drawings and other exhibits which are conceptual in character
and closely follow the program developed and accepted in the Programming Phase.

The CONSULTANT shall incorporate in these schemes conceptual building plans, preliminary
sections and elevations, influence of site, selection of building systems and materials, and show
approximate dimensions, areas and volumes.

The CONSULTANT shall submit an Estimate of Probable Construction Costs upon which
OWNER can evaluate the Project and determine whether to proceed with the Design
Development Phase.

The CONSULTANT shall submit three (3) copies of the Schematic Design Phase documents for
review.



3.3

3.3.1

3.3.2

3.3.3

3.34

3.4

34.1

3.4.2

3.4.3

3.4.4

3.5

351

3.5.2

Design Development Phase

After receiving approval of the Schematic Design Phase submittal, the CONSULTANT shall
develop design and prepare drawings and other documents to fix and describe the size and
character of the entire Project as to site work, architectural, structural, mechanical, and electrical
systems, equipment, construction materials, and such other essentials as may be appropriate,
including functional and operational aspects of facilities.

The CONSULTANT shall design the Project in compliance with applicable federal, state, and
local codes, ordinances and regulations, and with requirements or service rules of utilities having
jurisdiction.

The CONSULTANT shall provide revised Estimate of Probable Construction Costs
provided during Schematic Design Phase.

The CONSULTANT shall submit three (3) copies of the Design Development Phase
documents for review.

Contract Documents Phase

After receiving approval of Design Development Phase submittal, the CONSULTANT shall
prepare drawings and specifications for bidding and construction purposes, including what
testing, warranties and guarantees are required of the parts and systems. When
documents are approximately eighty percent (80%) complete, the CONSULTANT shall
submit three (3) copies to OWNER for review and comments.

When the documents are one hundred percent (100%) complete, the CONSULTANT shall
submit three (3) copies to OWNER for approval of completed Bidding Documents and an
updated Estimate of Probable Construction Costs.

The CONSULTANT shall conform to OWNER's current standard formats on file in
Architecture, Engineering and Environmental Services Section of the Facilities
Management Division of Milwaukee County Department of Administrative Services, 633
W. Wisconsin Avenue, 10" Floor, Milwaukee, Wisconsin 53203.

After the one hundred percent (100%) complete bidding documents have been approved
by OWNER, the CONSULTANT shall submit one (1) signed, stamped original set of
Bidding Documents suitable for use in reproducing document sets for distribution during
the bid process, unless otherwise specified in the Agreement.

Bidding Phase
OWNER will make Contract Documents available to Bidders. OWNER will determine cost and
other terms. OWNER will direct bidding of Contracts (informal, formal, multiple or single prime
construction contracts).

CONSULTANT shall:

.1 Coordinate with OWNER for Advertisement of Bids. OWNER will prepare and place
Advertisement of Bids.

.2 Make Application for required plan approvals. Pay local and state Examination Fees and be
reimbursed at cost (fee for General Building Permit to be paid by Contractor).

.3 Prepare necessary Addenda copies for distribution required to amend or clarify Bidding



3.5.3

3.6

3.6.1

3.6.2

3.6.3

3.6.4

3.6.5

3.7

3.7.1

3.7.2

3.7.3

Documents. Complete Addenda so Bidders have access to them at leave five (5) working
days prior to bid opening. OWNER will mail out Addenda copies if they are delivered no later
than seven (7) working days prior to bid opening.

4 Conduct a pre-bid conference, log attendance, tour site and take minutes of the conference,
with one (1) copy to OWNER.

.5 Review bids for conformance with bidding requirements. Make recommendations as to
award of contract(s).

If the low acceptable bid total received exceeds by five percent (5%) the Estimate of Probable
Construction Costs submitted prior to bidding, the CONSULTANT shall revise the Bidding
Documents, and rebid the project at no additional cost to OWNER.

Construction Phase

The CONSULTANT shall provide clarifications necessary for construction; review and approve
shop drawings and other submittals; coordinate colors and materials with OWNER as defined in
the Contract Documents.

The CONSULTANT shall provide administration; coordination and on-site observation of the work
in compliance with Wis. Stats. Chapter 443; confirm compliance with Contract Documents;
determine quality and acceptability of materials provided and interpret Contract Documents;
observe required tests; make recommendations regarding Change Orders and payments to
contractors; and make recommendations as to Substantial Completion and final acceptance of
the Project.

The CONSULTANT shall issue a Construction Bulletin ("CB") in response to all Requests for
Information ("RFIs") estimated to impact the construction contract dollar amount by more than
$5,000.00. A CB may be required on a case-by-case basis by the OWNER for RFIs estimated to
impact the construction contract dollar amount by less than $5,000.00.

The number of additional CONSULTANT visits to site shall be as stated in the RFP.

The CONSULTANT shall not have authority over or responsibility for means, methods,
techniques, sequences or procedures of construction selected by contractor(s) for safety
precautions and programs incident to the work of contractor(s) or for the failure of contractor(s) to
comply with laws, rules or regulations, ordinances, codes, or orders applicable to contractor(s)
furnishing and performing work.

General Consultant Services
CONSULTANT services applicable to the above phases include the following:

Conferences with OWNER, Users, Prime Contractors and subcontractors required to review and
resolve questions regarding the Project.

When requested by OWNER, the CONSULTANT shall attend presentations and appearances
before public bodies with OWNER to discuss details, to comment, to recommend, to give
progress reports, and to obtain approvals.

Cost Control: The budget established by the OWNER for the construction of the Project and
CONSULTANT fee shall be considered as absolute. The CONSULTANT shall advise OWNER in
writing of the following:



3.7.4

3.7.5

3.8

3.9

3.10

3.10.1

3.10.2

.1 If directives or actions of OWNER increase the scope or cost of the Project or are considered
by CONSULTANT to constitute Additional Services under this Agreement.

.2 If CONSULTANT becomes aware that current market conditions have changed sufficiently to
preclude construction within the limits of the approved budget.

The CONSULTANT shall recommend to OWNER the obtaining of such investigations, surveys,
tests, analyses, and reports as may be necessary for proper execution of CONSULTANT's
services.

CONSULTANT shall comply with Wisconsin Laws pertaining to registered architects and
engineers, and federal, state, and local laws, codes, and regulations relating to responsibilities in
design and administration of this Agreement.

Performance Time

The CONSULTANT shall complete the following time schedule for the performance of
CONSULTANTS services:

.1 Programming and/or Master Plan Phase

.2 Schematic Design Phase

.3 Design Development Phase

.4 Contract Document Phase

The schedule shall show each phase of the Project in working days, including review times, and,
if required, sub-schedules to define critical portions of schedule. The schedule shall be mutually
acceptable to CONSULTANT and OWNER and, at a minimum, shall be consistent with the
completion dates included in Paragraph 2.1.2.

Record Documents

See Attachment “H”.

Subconsultant Services

Should CONSULTANT find it necessary or advisable to employ subconsultants for performing
services under this Agreement, the following shall apply:

CONSULTANT shall:
.1 Be responsible for services performed by any subconsultants under this Agreement.

.2 Be compensated for the cost of any subconsultants as provided under Payments
(subconsultant compensation is included in the overall basic compensation total).

Subconsultants employed shall be engaged in conformance with the following:
.1 Obtain OWNER's written approval for the hiring of each proposed subconsultant to be used in
performance of the contractual obligations under this Agreement. Milwaukee County's

Project Manager will indicate such approval and/or rejection on Attachment "1".

.2 Within five (5) days of the above approval, subconsultant shall execute Attachment "J",
binding subconsultant to the terms and conditions of this Agreement including the Audit and



3.10.3

3.10.4

3.11

3.11.1

3.11.2

3.11.3

3.11.4

Inspection of Records requirements.

.3 Milwaukee County will not approve as a subconsultant a person connected with a firm
manufacturing, selling, or installing material or equipment that is or may be included in Project.

4 Approved subconsultants shall also complete Attachment “B” (Manpower, Direct Salary
Rate and Overhead & Profit Factor Schedule) for potential additional services to be requested
at a later date.

Unless otherwise approved by OWNER, CONSULTANT shall not employ subconsultants within
the CONSULTANT's specialties, i.e. architectural design for architects, electrical for electrical
engineers, HVAC for HVAC engineers, etc.

Fees for subconsultants shall be compensated by OWNER as billed to CONSULTANT (there
shall be no mark up for costs/fees billed by subconsultants).

Additional Services
Based on hourly service rates (see Attachment “B”).

Services described in this Section are not included in Basic Services, and shall be paid by
OWNER in addition to compensation for Basic Services. The services described under this
Section shall only be provided if authorized in writing by the OWNER following a mutual
agreement of the scope of the additional services and negotiation of a fair and reasonable actual
cost "not-to exceed" fee.

If OWNER and CONSULTANT agree that the performance of this Agreement requires
representation at the construction site in addition to that described in Paragraph 3.6.2, then
CONSULTANT shall provide one or more Project Representatives to assist in carrying out of
such additional on-site responsibilities.

.1 Through the observations by such Project Representatives, the CONSULTANT shall
endeavor to provide further protection for OWNER against defects and deficiencies in work,
but furnishing such project representation shall not modify rights, responsibilities or
obligations of CONSULTANT as described elsewhere in this Agreement.

Making revisions in Drawings, Specifications or other documents when such revisions are:

.1 Theresult of a change by OWNER from a previous instruction or approval given by the
OWNER, including revisions made necessary by adjustments in OWNER's program or
Project budget;

.2 Required by enactment or revision of codes, laws or regulations subsequent to preparation
of such documents; or

.3 Due to changes required as a result of OWNER's failure to render decisions in a timely
manner.

Providing services required because of significant changes in the Project including, but not limited
to, size, quality, complexity, OWNER's schedule or method of bidding and contracting for
construction.

Providing consultation concerning replacement of work damaged by fire or other cause during
construction, and furnishing services required in connection with the replacement of such work.



3.11.5

3.11.6

Providing services made necessary by the default of a contractor, by major defects or
deficiencies in the work of a contractor, or by the failure of performance of either the OWNER or
a contractor under contract for construction.

Providing services in connection with a public hearing, arbitration proceeding or legal proceeding
except where CONSULTANT is party thereto or as exempted by Paragraph 4.3.1.

Dollars. ($ ).

CONSULTANT compensation for services shall be based on the following terms and conditions:

3.11.7 Providing services to apply for and obtain code variances, if necessary.

3.11.8 Provide an inventory and placement of OWNER's existing furniture and equipment.

3.11.9 Providing other services as requested by the OWNER.

3.12 Reimbursable Expenses
See Attachment "C" for specific description of reimbursable expenses. Reimbursable
expenses are limited to those not included in the CONSULTANTSs and/or subconsultants'
"Overhead Factor".

3.12.1 The allowance for all reimbursables for the project shall not exceed

4. COMPENSATION (applicable to both CONSULTANT and subconsultants)

41.1

4.2

The Basic Services Compensation Total including reimbursable expenses for the project for the
CONSULTANT including all subconsultants shall be the "Stipulated” sum of
Dollars.

Additional Services Rate ltemization

The form on which the Additional Services Rate Itemization is reported and approved is included
as Attachment "B" (by CONSULTANT and subconsultants).

On Attachment “B” list staff by name, including clerical staff, who will be assigned to the Project.

"Overhead Rate" (Overhead Factor less profit) contained within the Overhead Factor submitted
by CONSULTANT and each subconsultant shall be Federal Acquisition Regulation ("FAR") (48
CFR 1-31) audit certified. Provide a copy of the most recent auditor's report for each rate.

If CONSULTANT or subconsultant does not possess a FAR audit certified rate then each shall
submit as Attachment "B-2" their proposed rate, for the fiscal year, with identification of the
accounting method used and certification that the proposed rate contains only those indirect costs
proper and appropriate for the type of professional services sought by this Agreement. It is
understood and agreed that no direct charge will be made for labor or expenses included in the
Overhead Factor.

"Overhead Factor" and the "Principal's Flat Rate" shall include but are not limited to
reimbursement of the following:

- Social Security - General Office Expenses
- Vacation, Holiday & Sick Pay - Dues & Subscriptions

- Pension & Personal Insurance Plans - Profit

- Local Telephone & Fax Service - Registration Fees



4.3

43.1

51

511

- Insurance - Legal & Accounting Expenses
- Postage & Shipping (see “C-2") - Auto Expenses, Parking

- Taxes - Travel Costs to locations within a 100 mile
radius of Milwaukee
- Office & Drafting Supplies

- Repairs & Maintenance - Meals

- Selling Expense - Use of Gadd Equipment and Systems
(including drawing plots)

- Office Rental

- General Advertising - Miscellaneous Overhead

- Office Utilities

For personnel changes during the term of this Agreement submit a new Attachment "B-1"
within sixty (60) days of adding or deleting staff used or permanent classification changes. In
case of added personnel or classification changes, the new "Direct Salary Rate/Hour" will not
increase more than 10 percent (10%) above the rate previously listed for the specific
classification being replaced.

Payment for Approved Additional Services

If approved Additional Services as set forth in Paragraph 3.11 are performed, CONSULTANT
shall be paid for such services and expenses on the basis of hourly rates set forth in Paragraph
4.2. Amounts paid may be in excess of the Basic Compensation.

Non-Reimbursable Costs and Services

If arbitration or court proceedings are brought against OWNER for damages or other relief
attributable to the negligent acts of CONSULTANT or defective drawings, specifications, or other
Contract Documents for which the CONSULTANT is responsible, CONSULTANT, to the extent
CONSULTANT is found responsible, shall assume the defense, bear any related legal expense,
and satisfy awards and judgments resulting from such claims. The CONSULTANT shall pay the
costs of revisions to drawings or other documents because of errors or omissions on the part of
CONSULTANT.

Costs not specifically mentioned in Attachment "C".
PAYMENTS
Payments to CONSULTANT for services shall be made as follows:

Monthly invoices: Attachments "D-1" & "D-2" for "Basic Services Compensation" and
Attachments "D-1", "D-2" and "D-3" for approved "Additional Services". All costs submitted on
these attachments shall be supported by properly executed payrolls, time records, invoices,
contracts or vouchers, or other official documentation evidencing in proper detail the nature and
propriety of other accounting documents pertaining in whole or in part to the Agreement. Except
for documentation specifically required by the attachments, all other supporting documentation
shall not be submitted but shall be clearly identified and readily accessible as specified herein
under Section 9, AUDIT AND INSPECTION OF RECORDS.

Bill each individual annual project or requested service separately following the format of
OWNER's Attachments "D-1" though "D-3" not more than once monthly or when project
CONSULTANT service is complete. Each billing shall be for not less than $500, except for the
final billing for an amount due.



5.2

5.3

54

54.1

54.2

543

6.1

6.2

Monthly Invoices and Retainage

OWNER will make payments to CONSULTANT within thirty (30) days of invoice approval on the
basis of monthly billings prepared by the CONSULTANT and approved by the OWNER.
Payments will be made on the basis of ninety five percent (95%) of the approved statement. No
retainage, however, shall be withheld for reimbursable expenses.

Progress Payment limitations

Progress payments for basic services shall total no more than the following percentages of total
basic compensation payable.

Program and Master Plan ... Ten Percent (10%)
SChemMatic DESIGN ... .iiiiiiiiiii e e e e e e s Twenty Five Percent (25%)
Design DeVvelOPMENT .....ee i Forty Percent (40%)
Contract DOCUMENLS .....cccooiiiiiiiiieeeeeeeeeeeee s e e e eeaannaees Seventy Eight Percent (78%)
BIiddING oo ——————— Eighty Two Percent (82%)
Construction Administration ...........cccccoeieeveveeeeece One Hundred Percent (100%)

Final Payment
Final Payment shall be made after the following have been accomplished:

.1 OWNER is in receipt of CONSULTANT's signed Certification of Substantial Completion
(A.lLA. Document G704) in conformance with Contract Documents (for each contract).

.2 OWNER is in receipt of "Record Documents".
.3 OWNER is in receipt of CONSULTANT's invoice labeled "Final Billing".

4  OWNER has determined that CONSULTANT has performed the obligations under this
Agreement.

Final payment shall be the release of the five percent (5%) retainage, held by OWNER from
partial payments for performance under this Agreement.

Upon notification from OWNER to the CONSULTANT that the obligations under this Agreement
have been completed, the CONSULTANT shall within thirty (30) calendar days submit for
payment a final invoice for any remaining unpaid charges. Should the CONSULTANT fail to
respond within the thirty (30) days, the OWNER will assume no additional charges have been
incurred. OWNER will transmit to CONSULTANT notice of termination of this Agreement with a
check for any remaining retainage.

DISPUTE RESOLUTION

Claims, disputes and other matters in question between the CONSULTANT and the OWNER
arising out of or relating to the Agreement or breach thereof, which cannot be resolved through
negotiation between the parties, shall be subject to and decided at the sole discretion of the
OWNER, either by the process and procedures set forth in Article 6 of AIA Document 8901, Part
1, (1996 edition, not bound herein) Dispute Resolution - Mediation and Arbitration or in a court of
law.

Any mediation or arbitration conducted under this Agreement shall take place in Milwaukee,
Wisconsin, unless an alternative location is chosen by mutual agreement of the Parties. The
exclusive venue for any cause of action brought in relation to this Agreement shall be Milwaukee



County Circuit Court, Milwaukee, Wisconsin.
7. CONSULTANTS RESPONSIBILITY

7.1 Insurance & Proof of Financial Responsibility for Claims
Purchase and maintain policies of insurance and proof of financial responsibility to cover costs
as may arise from claims of tort as respect damage to persons or property and third parties in
such coverage and amounts as required and approved by the County Risk Manager. Furnish
acceptable proof of such coverage to the County Risk Manager prior to services commenced
under this Agreement.

7.1.2 Provide evidence of the following coverage and minimum amounts.

Type of Coverage Minimum Limits

Wisconsin Workers Compensation Statutory
(Waiver of Subrogation for Worker
Comp by Endorsement)

Employers Liability & Disease $100,000/$500,000/$100,000
USL&H and All States Endorsement

General Liability $5,000,000 Per Occurrence (name the
OWNER as additional insured in the general
liability policy by endorsement)

Bodily Injury & Property Damage $5,000,000 Aggregate
to include personal injury, fire, legal,

products and complete operations

Contractual Liability and X, C & U

Architects & Engineers Professional Liability $2,000,000 Per Occurrence
& Errors & Omissions

(Refer to paragraph 7.2 for additional conditions)

Environmental Impairment Insurance $1,000,000 Aggregate minimum
(Unless not required)

Automobile Liability (Name the OWNER as an Additional Insured
in the automobile policy by endorsement)

Bodily Injury & Property Damage $1,000,000 Per Accident

All Autos

Note: Consultants performing work on the secured air side at General Mitchell International
Airport and Timmerman airport shall maintain at least $5,000,000 Auto & Commercial General
Liability Limits. This can be satisfied through a combination of Auto and Umbrella, and General
Liability and Umbrella Limits.

7.1.3 Except for Environmental Impairment Insurance, Professional Liability (Errors and Omissions),
Workers Compensation and Employers Liability, name OWNER as an additional insured in the
general liability and automobile policy as their interests may appear as respects services provided
in this Agreement. A Waiver of Subrogation for Workers Compensation by endorsement in favor
of Milwaukee County shall be provided. Afford OWNER Thirty (30) day written notice of
cancellation or non-renewal.

10



7.1.4

7.1.5

7.1.6

7.1.7

7.2

7.2.1

7.2.2

7.2.3

7.2.4

7.2.5

7.2.6

7.2.7

7.3

7.3.1

7.4

Place insurance specified above with at least an "A" rated carrier per Best's Rating Guide
approved to do business in the State of Wisconsin. Submit deviations or waiver of required
coverage or minimums in writing to OWNER's Risk Manager for approval as a condition of this
Agreement. Waivers may be granted when surplus lines and specialty carriers are used.

Submit certificate of insurance and endorsements for review to OWNER for each successive
period of coverage for duration of this Agreement.

The insurance requirements contained within this Agreement are subject to periodic review and
adjustment by the OWNER's Risk Manager.

Required certificates and endorsements shall be part of Attachment "E".
Professional Liability - Additional Provisions

Provide additional information on professional liability coverage as respects policy type, i.e.,
errors and omissions for consultants, architects, and/or engineers, etc.; applicable retention
levels; coverage form, i.e. claims-made, occurrence; discovery clause conditions; and effective,
retroactive, and expiration dates, to OWNER's Risk Manager as requested to obtain approval of
coverage as respects this section.

Be responsible for the accuracy of the services performed under this Agreement and promptly
make necessary revisions or corrections to services resulting from negligent acts, errors or
omissions without additional compensation.

Give immediate attention to these revisions or corrections to prevent or minimize delay to Project
schedule.

Be responsible to the OWNER for losses or costs to repair or remedy as a result of
CONSULTANT's negligent acts, errors or omissions.

It is understood and agreed that coverage which applies to services inherent in this Agreement
will be extended for two (2) years after completion of work contemplated in this Project if
coverage is written on a claims-made basis.

Deviations and waivers may be requested in writing based on market conditions to OWNER's
Risk Manager. Approval shall be given in writing of any acceptable deviation or waiver to the
CONSULTANT prior to the CONSULTANT effecting any change in conditions as contained in this
section. Waivers shall not be unduly withheld nor denied without consultation with the
CONSULTANT.

Obtain information on the professional liability coverage of subconsultants and/or subcontractors
in the same form as specified above for review by OWNER's Risk Manager.

Compliance with Governmental Requirements

Evidence satisfactory compliance for Unemployment Compensation and Social Security
Reporting as required by federal and state laws.

Indemnity

Each party agrees to the fullest extent permitted by law to indemnify, defend and hold harmless,
the other party, and its agents, officers and employees, from and against all loss and expenses
including costs and attorney's fees by reason of liability for damages including suits at law or in
equity, caused by any wrongful, intentional, or negligent act or omission of its employees or
agents which may arise out of or are connected with the activities covered by this Agreement.

11



7.5

7.5.1

7.6

8.1

8.2

8.3

Each party shall further indemnify the other from, and defend against, any liability or expenses
(including reasonable attorneys' fees) arising out of or relating to an act or omission by it or its
employees arising out of or relating to (1) federal, state, or other laws or regulations for the
protection of persons who are members of a protected class or category of persons, (2) sexual
discrimination or harassment, (3) any personal injury (including death) received or sustained by
any employee of either party, its subcontractors, agents, or invitees for any reason not covered by
workers compensation, and (4) any personal injury (including death) sustained by a third party or
property damage by reason of any act or omission, negligent, or otherwise, to the extend caused
by a party or its employees. Milwaukee County's liability shall be limited by Wisconsin State
Statutes § 345.05(3) for automobile and § 893.80(3) for general liability.

Conflict of Interest

CONSULTANT shall not specify, recommend, nor commit OWNER to purchase or install material
or equipment from an entity with which CONSULTANT has financial or ownership interest without
obtaining prior approval.

Cost and Scheduling
See Attachment "G" - Cost & Scheduling Systems Requirements.

The CONSULTANT shall prepare for inclusion with Attachment "A" a "Scope of Work and
Budget" spreadsheet that is intended to represent the CONSULTANT's work plan, estimates of
cost by task, and the consequent development of the "Not-To-Exceed" compensation totals for
each service provided. The Spreadsheet shall identify all scheduled project tasks, assigned staff
and firm, estimated labor hours for each staff by task, the cost per hour for each, reimbursable
expenses, and total cost for each staff by task. Reimbursable expenses shall be totaled to
correspond with each allowance indicated in Section 3. Additional columns on the spreadsheet
shall provide a breakdown of project cost by CONSULTANT and subconsultant.

If specifically requested by OWNER, the spreadsheet shall also contain the direct salary rate per
hour, overhead rate and profit for each staff and columns shall be totaled to identify the direct
labor, overhead, and profit breakdown of each Basic Services Compensation Total indicated in
Section 4 of this Agreement.

Concurrent with each monthly invoice the CONSULTANT shall submit an "Earned Value"
spreadsheet in the same format as described above. This spreadsheet shall identify project cost
and value earned through the date of each invoice. A pay application will not be accepted for
payment processing without an appropriate and accurate identification of earned value on this
spreadsheet. Each "Earned Value" spreadsheet shall correspond and agree with the project
schedule updates required in Attachment "G".

OWNERS RESPONSIBILITIES

OWNER will provide information regarding the requirements for the Project which will set forth
OWNER's objectives, schedule, constraints and criteria.

OWNER will designate a representative authorized to act on the OWNER's behalf with respect to
the Project. The OWNER or such authorized representative shall render, in a timely manner,
decisions pertaining to documents submitted by the CONSULTANT.

OWNER will furnish surveys required by the Project, and not otherwise provided in the
CONSULTANTS proposal, describing physical characteristics, legal limitations and utility
locations for the site of the Project and a written legal description of the site. Surveys and legal
information will include, as applicable, grades and lines of streets, alleys, pavements and
adjoining property and structures; adjacent drainage; rights-of-way, restrictions, easements,
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8.4

8.5

8.6

8.7

9.1

10.

10.1

10.2

encroachments, zoning, deed restrictions, boundaries and contours of the site; locations,
dimensions and necessary data pertaining to existing buildings, other improvements and trees;
utility services and lines, both public and private, above and below grade, including inverts and
depths. Survey information will be referenced to the project benchmark.

OWNER will furnish the services of geotechnical engineers when such services are requested by
the CONSULTANT.

OWNER will furnish structural, mechanical, and other laboratory and environmental tests,
required by law or the Contract Documents.

OWNER will give prompt written notice to CONSULTANT if OWNER becomes aware of a fault or
defect in the Project or CONSULTANT's nonconformance with the Contract Documents.

OWNER will utilize a consultant grading procedure for CONSULTANT's performance on each
Milwaukee County project. The Project Manager will grade CONSULTANT's performance and
share preliminary grading with the CONSULTANT. CONSULTANT will have an opportunity to
review and comment on the performance report. The final report along with CONSULTANT
comments will become part of the Project file and will also be added to a database tabulating all
such performance ratings (see Attachment "K").

COUNTY RIGHTS OF ACCESS AND AUDIT

The Contractor, Lessee, or other party to the contract, its officers, directors, agents, partners and
employees shall allow the County Audit Services Division and department contract administrators
(collectively referred to as Designated Personnel) and any other party the Designated Personnel
may name, with or without notice, to audit, examine and make copies of any and all records of the
Contractor, Lessee, or other party to the contract, related to the terms and performance of the
Contract for a period of up to three years following the date of last payment, the end date of this
contract, or activity under this contract, whichever is later. Any subcontractors or other parties
performing work on this Contract will be bound by the same terms and responsibilities as the
Contractor. All subcontracts or other agreements for work performed on this Contract will include
written notice that the subcontractors or other parties understand and will comply with the terms
and responsibilities. The Contractor, Lessee, or other party to the contract, and any
subcontractors understand and will abide by the requirements of Section 34.09 (Audit) and
Section 34.095 (Investigations Concerning Fraud, Waste, and Abuse) of the Milwaukee County
Code of General Ordinances.

OWNERSHIP OF DOCUMENTS

Upon completion of the Project or upon termination of this Agreement, it is understood that all
completed or partially completed data, drawings, records, computations, survey information, and
all other material that CONSULTANT has collected or prepared in carrying out this Agreement
shall be provided to and become the exclusive property of the County. Therefore, any reports,
information and data, given to or prepared or assembled by CONSULTANT under this Agreement
shall not be made available to any individual or organization by CONSULTANT without the prior
written approval of the OWNER (see Attachment "H").

No reports or documents produced in whole or in part under this Agreement shall be the subject
of an application for copyright by or on behalf of the CONSULTANT.

CONSULTANT further understands that oral and written communications with OWNER regarding
CONSULTANT'S services under this Agreement are confidential. No aspect of CONSULTANT'S
services may be discussed with any individual or organization other than OWNER, unless
CONSULTANT receives prior written authorization from OWNER for such discussion.
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10.3

11.

111

1111

If CONSULTANT'S services are terminated prior to completion of the Project, OWNER will
indemnify and hold CONSULTANT and CONSULTANT's subconsultants harmless for costs or
claims for damages arising out of use the of incomplete documents, interpretation, revision,
alteration, or omission to the documents which are not made by CONSULTANT or
subconsultants . Should OWNER reuse documents, created by CONSULTANT, the seals and
certifications of CONSULTANT and subconsultants shall be invalid, shall not be used and shall
be deleted and OWNER will indemnify and hold CONSULTANT and CONSULTANT'S
subconsultants harmless for cost or claims for damages arising out of the reuse of the
documents.

EQUAL EMPLOYMENT OPPORTUNITY

In accordance with Section 56.17 of the Milwaukee County Code of General Ordinances and Title
41 of the Code of Federal Regulations, Chapter 60, CONSULTANT certifies as to the following:

Non-Discrimination

.1 The CONSULTANT shall not discriminate against an employee or applicant for employment

because of race, color, national origin or ancestry, age, sex, sexual orientation, gender
identity and gender expression, or disability, marital status, family status, lawful source of
income or status as a victim of domestic abuse, sexual assault or stalking, which includes,
but is not limited to, the following: employment, upgrading, demotion or transfer, recruitment
or recruitment advertising; lay-off or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.

The CONSULTANT shall post in conspicuous places, available to employees, notices to be
provided by the County, setting forth provisions of non-discrimination clause.

A violation of this Section 11 shall be sufficient cause for OWNER to terminate this
Agreement without liability for uncompleted portion or for materials or services purchased or
paid for by CONSULTANT for use in completing this Agreement.

11.1.2 Affirmative Action Program

.1 CONSULTANT shall strive to implement principles of equal employment opportunity through

an effective affirmative action program, which shall have as its objective to increase the use
of women, minorities, and persons with disabilities and other protected groups, at all levels
of employment in all divisions of CONSULTANT's work force, where these groups may have
been previously under-used and under-represented.

In the event of dispute of compliance with these requirements, CONSULTANT shall be
responsible for showing that the requirements have been met.

11.1.3 Affirmative Action Plan

indicate where filed and the year covered

.1 CONSULTANT shall certify that if it has fifty (50) or more employees, a written affirmative

action plan has been filed or will be developed and submitted (within 120 days of contract
award) for each establishment. File current Affirmative Action plans, if required, with one of
the following: The Office of Federal Contract Compliance Programs, the State of Wisconsin,
or the Milwaukee County Department of Audit, 633 W. Wisconsin Avenue, 9™ Floor,
Milwaukee, Wisconsin 53203. If a current plan has been filed,

.2 The CONSULTANT shall require lower-tier subcontractors who have fifty (50) or more

employees to establish similar written affirmative action plans.
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121

12.2

12.3

12.4

125

13.

Non-Segregated Facilities

CONSULTANT shall certify that it does not and will not maintain or provide segregated facilities
for employees at its establishments, and that employees are not permitted to perform their
services at a location under its control where segregated facilities are maintained.

Subconsultants

CONSULTANT shall certify that certifications regarding non-discrimination, affirmative action
program, and non-segregated facilities have been obtained from proposed subconsultants that
are directly related to contracts with Milwaukee County, if any, prior to the award of subcontracts,
and that such certification will be retained.

Reporting Requirement
Where applicable, CONSULTANT shall certify compliance with reporting requirements and
procedures established in Title 41 Code of Federal Regulations, Chapter 60 (Equal Opportunity
Employment).

Employees
CONSULTANT shall certify that employees are in the Standard Metropolitan
Statistical Area (Counties of Milwaukee, Waukesha, Ozaukee, and Washington, Wisconsin) and
that it has employees in total.

Compliance

CONSULTANT shall certify that it is not currently in receipt of outstanding letters of deficiencies,
show cause, probable cause, or other notification of non-compliance with EEO regulations.

TERMINATION OF AGREEMENT

This Agreement may be terminated by either party upon seven (7) days written notice should the
other party fail substantially to perform in accordance with the terms of this Agreement through no
fault of the party initiating the termination.

This Agreement may be terminated by the OWNER without cause upon at least seven (7) days
written notice to CONSULTANT.

OWNER's obligation for CONSULTANT'S services rendered to the date of termination shall be for
that proportion of fee earned, plus retainage and authorized Reimbursable Expenses.

In the event of termination completed or partially complete work materials prepared by
CONSULTANT in conduct of this Agreement shall be provided to and become the property of
OWNER.

This Agreement shall terminate on December 31 of the calendar year in which the Agreement
was executed, unless mutually extended in writing.

SUCCESSORS AND ASSIGNS
This Agreement is binding upon the OWNER, the CONSULTANT, and their respective

successors, assigns, and legal representatives. Neither shall assign, sublet, nor transfer its
interest in this Agreement without the prior written consent of the other.
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15.

16.

16.1

16.2

17.

171

17.2

APPLICABLE LAW
This Agreement shall be governed by the Laws of the State of Wisconsin.
INDEPENDENT CONTRACTOR

Nothing contained in this Agreement shall constitute or be construed to create a partnership or
joint venture between OWNER or its successors or assigns and CONSULTANT or its successors
or assigns. In entering into this Agreement, and in acting in compliance herewith, CONSULTANT
is at all times acting and performing as an independent contractor, duly authorized to perform the
acts required of it hereunder.

PROHIBITED PRACTICES

CONSULTANT during the period of this Agreement shall not hire, retain or utilize for
compensation any member, officer, or employee of Milwaukee County or any person who, to the
knowledge of CONSULTANT, has a conflict of interest with Milwaukee County.

CONSULTANT hereby attests that it is familiar with Milwaukee County's Code of Ethics which
states, in part, "No person may offer to give to any County officer or employee or his immediate
family, and no County officer or employee or his immediate family, may solicit or receive anything
of value pursuant to an understanding that such officer's or employee's vote, official actions or
judgment would be influenced thereby."

EXTENT OF AGREEMENT

This Agreement represents the entire and integrated Agreement between the OWNER and the
CONSULTANT and supersedes all prior negotiations, representations, or agreements, either
written or oral. This Agreement shall not be superseded by provisions of contracts for design or
construction and may be amended only by a written instrument signed by both the OWNER and
the CONSULTANT.

Nothing contained herein shall be deemed to create any contractual relationship between the
CONSULTANT and any of the contractors, subcontractors, or material suppliers on the Project;
nor shall anything contained herein be deemed to give any third party any claim or right of action
against the OWNER or the CONSULTANT which does not otherwise exist without regard to this
Agreement.
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Ay COMMUNITY BUSINESS DEVELOPMENT PARTNERS

e MILWAUKEE COUNTY

TARGETED BUSINESS ENTERPRISE (TBE)
UTILIZATION SPECIFICATIONS for PROFESSIONAL SERVICES

The award of the contract is conditioned upon achieving the project’s Targeted Business Enterprise (TBE)
participation goal of 17%. Firms that qualify as a TBE include DBE firms certified by and listed in the
Wisconsin Unified Certification Program (UCP) directory, MBE and WBE firms certified by the State of
Wisconsin DOA and listed in the directory, SBE firms certified by Milwaukee County and listed in the
Milwaukee County directory, and SBE firms that meet the SBA size standards and are listed in the SAM
directory. All firms must be certified prior to the proposal submission deadline. A firm certified in another
state must be certified by the Wisconsin UCP or State of Wisconsin DOA prior to submission of bid.

TBE Participation: The participation goal is based upon the total dollar value of your proposal less
reimbursable items. Participation must be maintained throughout the contract, including any fee increases.
TBE Prime self-performance may be counted to achieve the goal.

PROPOSAL CONSIDERATIONS

3.

The County may reject your proposal if it does not include the Commitment to Contract with TBE
(TBE-14) form(s), one completed for each of the firms you are including for participation. The Prime must
indicate the dollar amount of work to be provided to the sub-consultant, sign the form, and have the TBE
firm sign the form in the affirmation section prior to acceptance of your proposal by the County

If awarded the contract, you will enter into a contractual agreement, directly or through sub-consultant,
according to the Commitment to Contract with TBE (TBE-14) form(s) provided with your proposal. Copies
of the executed agreements(s) will be submitted to the County.

TBE participation credit is calculated as follows:

All of the identified scope(s) of work must have a commercially useful function in the actual performance of the
contract and work must be performed directly by the TBE with their own employees.

One hundred percent (100%) for the work performed by a TBE firm. If a TBE subcontracts a portion of work
to another firm, the value of the subcontracted work will not be counted towards the TBE participation unless
the work is performed by another TBE.

You must notify the County if any TBE contractor(s) sublet any portion of their work.
The County reserves the right to request supporting documentation from both you and any listed TBE.

If you fail to respond within the time specified, the County may determine you to be non-responsive and remove
you from further consideration for contract award.

TBE-00 PS (3/1/19) Previous Editions Obsolete 1



Ay COMMUNITY BUSINESS DEVELOPMENT PARTNERS

e MILWAUKEE COUNTY

FOLLOWING CONTRACT AWARD

8.

10.

11.

12

The County reserves the right to conduct compliance reviews and request, both from you and your subs,
supporting documentation to verify TBE participation, in addition to the information entered monthly into the
County’s online reporting system. The County will notify you if you are not in compliance with contract terms.
If you fail to take corrective action as directed, the County may take one or more of the following actions:

Terminate or cancel your contract, in whole or in part;

Remove you from the list of qualified consultants, and refuse to accept future proposals from you for a period
not to exceed three (3) years;

Withhold contract payments to cover shortfall; and/or
Bring suit to recover damages up to the amount of the shortfall, including interest at the rate of 12% annually,

plus the County’s costs, expenses and actual attorney’s fees incurred in the collection action.

You must submit copies of the executed subcontract agreement(s) for each of the sub-consultants listed on the
contract. REQUESTS FOR PAYMENT WILL BE DELAYED IF NOT SUBMITTED.

If the TBE sub(s) are unable to perform, or any other issues arise, you must immediately contact CBDP
Compliance at (414) 278-4851. You must submit written notification of your desire for substitution to the
TBE affected, and copy the County. This notice must state the reason for the request. The TBE has five
(5) business days to provide written objection/acceptance to you. Approval must be obtained from County
prior to making any substitutions. TBE consultants are also required to notify and obtain approval from
the County prior to subletting work.

The Prime will record payments received from the County and payments made to sub-consultants directly
into the County’s online reporting system on a monthly basis. These entries will cover payments during the
preceding month and will include zero dollar ($0) entries where no payment has occurred. You must also
indicate on the invoice work being performed by TBEs. Either a) place the word “TBE” behind the work item
or b) break out the work done by TBEs at the end of the report. Failure to comply may result in withholding of
payments, or enforcement of other sanctions including those listed in Section 7, above.

The County has a revolving loan program for DBE firms. If you have contracted with a DBE that is using these
County funds, you must assist the County for repayment of these funds. This may include, but is not limited
to, providing written information regarding the sub’s contract balance, prior payment (two or three party)
agreements, and the issuance of two-party checks payable in the name of Milwaukee County and the DBE
indebted to the County under this program.

. The County reserves the right to waive any of these specifications when it is in our best interest.

TBE-00 PS (3/1/19) Previous Editions Obsolete 2



MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTR ATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

MANPOWER, DIRECT SALARY RATE AND OVERHEAD & PROFIT FACTOR SCHEDULE

Used For Basic Services & Additional Services
Separate Schedule Required for Prime Consultant & each Subconsultant

Firm Name: Principal-in-Charge:

Wisconsin Reg. Number:

PrinCIPal's FIAt RALE: ....c.eeiiiiiie ittt ettt e et e e b e e snneeens $ /hr.

Overhead & Profit Factor (MuUltiplier): oo .

(Include copy of audited account of overhead factor or complete Attachment "B-2")

Name Classification Direct Salary Rate/Hour

Direct Salary Rate is defined as each employee's actual and verifiable gross hourly cost of salary ("W-2"
Statement Salary), exclusive of incentive bonus or other non-direct salary expenses.

Overhead & Profit Factor is defined as the multiplying factor representing each employee's pro-rata share
of all other direct and indirect expenses and profit for the CONSULTANT. This factor remains fixed for the
life of the Project.

Additions and deletions of personnel or permanent classification changes must be submitted for approval
at the time the changes occur. For multi-year projects, changes in basic salary rates may be submitted
for approval only in January of each calendar year.

The foregoing is a true and Approved for Milwaukee County
actual accounting of the rates: Department of Administrative Services,
Facilities Management Division

As of: , 20 Date:
Signature Signature
Title Title
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If your firm does not possess a FAR audit certified rate, please complete the following:

Overhead Rate = (Without Profit)

does not have an audit-certified

(Name of Firm)

The above rate calculation, which includes all non-direct costs considered to be proper and appropriate to
the provision of professional services covered by this Annual Consultant Agreement for Professional
Services, was prepared in accordance with the standards of:

(Accounting Practice Used)

It is understood and agreed that no direct charge will be made for labor or expenses included in the
Overhead Rate Factor.

Signature: Date:

Title:
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

GUIDELINES FOR REIMBURSABLE EXPENSES

GENERAL

Milwaukee County reimburses consultants under contract for expenses in connection with authorized out-
of-town travel; long distance communications; fees paid to approving authorities; reproductions which are
products of service; requested renderings, presentation models and mockups; and the expenses of
requested additional insurance coverage. There may be other qualifying reimbursable expense items if
the project or circumstances are unique and terms concerning them are contained in an approved and
signed contract. These guidelines are intended to clarify the County's general policies concerning
payments for reimbursable items.

DEFINITION

Reimbursable expenses are out-of-pocket expenses incurred by the consultant and consultant's
employees in direct support of the project. Over and above compensation for Basic and Additional
Services, they are unique and non-recurring costs. By their nature, the cost is not predictable in advance
of occurrence.

Approved reimbursable expenses are billed at the same cost paid by the consultant and are not subject to
retainage provisions found in Milwaukee County service agreements.

DOCUMENTATION

Most reimbursables can be documented by presenting a copy of the original sales slip or invoice clearly
highlighted, dated, and labeled with the appropriate job number/name and person incurring the expense.
When the original charge has been recorded on an employee expense log, an in-house printing or copy
log, or on a phone bill printout, for examples, a copy of the appropriate log or journal can be submitted as
long as the costs are clearly highlighted, dated and labeled. All documentation must be attached to a
cover sheet which itemizes and sub-totals the charges, by type. The documentation and cover sheet is
attached to the consultant's monthly invoice.

REIMBURSABLES BUDGET ALLOWANCE

All agreements shall establish a pre-approved budget allowance for the total out-of-pocket reimbursable
expenses of consultant's. Changes to the approved allowance total require a written amendment to the
consultant's contract. As part of final contract negotiations, the consultant shall prepare an itemized
budget estimate for reimbursables for review and approval by the County. Special care should be taken
to differentiate those out-of-pocket expenses that will be initially borne by the consultant and those that
will be paid directly by the County (under a separate County Services line item in the project budget).

AUTHORIZED OUT-OF-TOWN TRAVEL

Reimbursable travel expenses can accrue for both travel to and from Milwaukee for work in connection
with a project if that travel involves a distance greater than a 100 mile radius from Milwaukee or if the
consultant's working office is more than 100 miles from Milwaukee. Milwaukee County will
reimburse consultant's for reasonable expenses incurred for such transportation, subsistence and
lodging. Mutual agreement about what constitutes an authorized travel expense begins at the time of
contract negotiations when the budget for these items is established and continues as the project
proceeds. Milwaukee County policy is to pay for essential, not luxury, services.

Whenever possible, air travel dates should be planned in advance to take advantage of the lowest coach
fares available on connecting airlines; Milwaukee County does not pay for first-class or business-class
travel.

Daily rental car rates are rarely competitive with airport van or taxi fares to and from the airport, hotel and

project meeting sites. Consultants should confer with Milwaukee County's project manager regarding the
most reasonable and cost-effective means for transportation while in Milwaukee.

ATTACHMENT “C-1” of 2



If traveling by personal car, the total mileage may be charged at the prevailing cost per mile rate allowed
by the Internal Revenue Service. Highway tolls and parking fees for out of town consultants are also
reimbursable, if properly documented and if the consultant's office is more than 100 miles from
Milwaukee.

Meals reimbursement qualifies if the consultant's employees are required to eat in restaurants in
connection with an out-of-town (100 mile radius) visit/trip directly in service of the project. The
consultant's choice of restaurants should be modest in every circumstance. Milwaukee County does not
pay for meals taken in first-class restaurants, for cocktails, or for entertaining guests or in-town project
team members. Milwaukee County discourages the scheduling of a business meeting over a meal
period, thus avoiding the question of which meals might be authorized for reimbursement. Check with
Milwaukee County's project manager if you are uncertain about which kind of meal expenditure might be
disallowed.

Lodging costs at medium-priced accommodations will be approved. Deluxe accommodations and
charges involving personal services of any kind will be disallowed.

LONG DISTANCE COMMUNICATIONS
Milwaukee County will reimburse the consultant for properly documented long distance telephone tolls
made for project business.

FEES PAID TO APPROVING AUTHORITIES

Milwaukee County will reimburse the cost of fees paid for securing the approval of authorities having
jurisdiction over the project. Consultants should plan for this expense in advance, because cutting
County checks to coincide with dates of submittal cannot usually be done. The County will accept,
however, an out-of-sequence invoice covering an unusually high plan exam fee in order to minimize the
inconvenience to the consultant.

REPRODUCTIONS AND REPROGRAPHICS

The cost of drawings, specifications, reports, exhibits and other documents which are products of service
are reimbursed with proper documentation. Charges for postage, handling and shipping of reproductions
are considered overhead expenses and are not reimbursed. Bid sets, which are often the most
expensive segment of the out-of-pocket expense paid by the consultant, are sometimes contracted for by
the County on larger jobs that could benefit from competitive bidding for that service. Consult with the
County project manager if the furnishing of bid sets is not specifically excluded form consultant's
reimbursable allowance budget.

ADDITIONAL INSURANCE

When additional insurance coverage or limits, over and above that normally carried by a consultant is
specifically requested by the County, the County will reimburse that additional premium cost. Specific
documentation will be requested by the County project manager if this expense qualifies as reimbursable.
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES FACILITIES MANAGEMENT DIVISION

INVOICE FOR CONSULTING SERVICES INVOICE #

(Lump Sum Contract Form)

DATE:

PROJECT TITLE:

PROJECT NO.:

CONSULTANT:

SERVICES FOR THE MONTH ENDING:

1)) BASIC SERVICES (Attachment “D-2"):

2) REIMBURSABLE EXPENSES (Attachment “D-2”):
(Attach itemization and back-up copies of all charges)

3) ADDITIONAL SERVICES (Attachment “D-3”):
(Attach itemization for each service by name, classification,
direct salary rate x O.H. factor x man hours)

TOTAL THIS MONTH:
LESS: Retainage @ 5% (On ltems 1. & 3. Only)....................

CURRENT PAYMENT DUE:
(Attach continuation sheet, D-2, on job status)

Approved for Billing: Approved for Milwaukee County
Department of Administrative Services
Facilities Management Division:

Consultant Signature
Signature Title
Date
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MILWAUKEE COUNTY DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

CONSULTANT INVOICE CONTINUATION SHEET FOR REPORTING JOB STATUS

CONSULTANT:

PROJECT NO.:

INVOICE #

Basic Services

Fee Limit Per
Phase/ or
Totals

Previously
Billed

Billed This
Month

Percent
Complete (%)

Total Billed To
Date

Retainage To
Date

Balance To
Completion

Program,
Master Plan

Schematic Des

Design Dev.

Contract Doc.

Bidding

Const. Admin.

Subtotal

Reimbursables
(Itemized)

N.A.

N.A.

Subtotal

Additional
Services
(Itemized)
INCR.

Subtotal

Totals
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

INVOICE FOR ADDITIONAL CONSULTING SERVICES ONLY INVOICE #
(Multiple of Direct Salary Rate Form)
(One FORM “D-3”/Ea. Increase/Billing) Fee Increase #

DATE: Fee Increase Total $

PROJECT TITLE:

PROJECT NO.:

CONSULTANT:

SERVICES FOR THE MONTH ENGING:

1) CONSULTANT LABOR (Refer to approved Manpower Direct Salary Rate & O.H. Factor Schedule)

Name Classification Direct Sal. OH Factor Man Hrs Cost
Rate/Hr.
$ X X =
$ X X =
$ X X =
$ X X =
$ X X =
Subtotal

2)) SUBCONSULTANTS
(Attach itemizations in same form as above) Subtotal

3.) REIMBURSABLE EXPENSES
(Attach itemization and backup copies of all charges) Subtotal

TOTAL THIS MONTH:

LESS: Retainage @ 5% (On Items 1. & 2. Only)...........

CURRENT PAYMENT DUE:
(Attach continuation sheet on job status)
Approved for Milwaukee County
Approved for Billing: Department of Administrative Services
Facilities Management Division:

Consultant Signature & Date

Signature Title

ATTACHMENT “D-3" of 3



TARGETED BUSINESS ENTERPRISE (TBE) REQUIREMENTS

Community Business Development Partners (CBDP) is responsible for monitoring and enforcing the
Milwaukee County Target Enterprise (MCTE) Ordinance for inclusion of small business. Target firms
include DBE firms certified under the Wisconsin Unified Certification Program following Federal
regulations, WBE and MBE certifications from the State of Wisconsin DOA, SBE firms certified by
Milwaukee County, and SBE firms meeting SBA size standards and listed in the SAM directory.

Targeted Business Enterprise (TBE) participation goal for this RFP is 17%. To be considered for this project,
you must submit a Subcontractor/Sub-consultant/Supplier Information Sheet (TBE-02) with your Proposal
listing all sub-consultants as well as signed Commitment to Contract with TBE (TBE-14) forms, one for each
of the TBE firms included to meet participation. TBE-14 form(s) must identify (1) the TBE firm by name and
address, (2) the scope of service(s) to be provided, (3) the dollar amount and (4) the percentage. The form
is first completed and signed by the Prime, then forwarded to the TBE sub-consultant for signature in the
affirmation section. Signatures must occur in the proper date order sequence, or the form may be
considered non-responsive. CBDP is entitled to reject your Proposal for improperly completed forms. If you
are not able to meet the goal, you must submit the TBE-01 Good Faith Effort for your proposal to be
considered responsive.

CBDP may be contacted at 414-278-4851 or chdpcompliance@milwaukeecountywi.gov for assistance in
identifying TBE firms and understanding the County’s TBE Program.

Following are the links to Directories for firms eligible for credit:

DBE http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/certified-firms.aspx

MBE WBE  http://www.doa.state.wi.us/Divisions/Enterprise-Operations/Supplier-Diversity-Program

Milwaukee County SBE https://mke.diversitycompliance.com/Default.aspx

SAM Directory for Federal SBE https://www.sam.gov/portal/SAM#1

Adherence with prompt payment requirements is monitored through information entered into the Diversity
Management and Compliance System, utilizing B2GNow software. Prime consultants are required to report
payments received from the County and amounts paid to sub-consultants. Subs will receive an automated
email requesting them to confirm the amounts and whether the terms of the prompt payment policy were
complied with. There is no cost to the Prime or any sub-consultant, the only requirement is to become a
registered user and complete the one hour webinar training. The County will enter the Primes contract, and
the Prime will enter all sub-consultants, including both TBE and non-TBE firms.
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTR ATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

COST & SCHEDULING SYSTEM REQUIREMENTS

GENERAL

SureTrak and Expedition are software packages produced by Primavera Systems, Inc. This software, in addition to
Microsoft Project, is used by Milwaukee County.

Requirements According To Agreement Size
Schedule and control services using Sure Trak _or Microsoft Project software are required for this project to the degree
listed below:

A. For consultant services agreements with fees up to $50,000, FACILITIES MANAGEMENT DIVISION staff will
enter schedule and control information on FACILITIES MANAGEMENT DIVISION's contract management
information system. Prime Consultant shall provide scheduling information requested by FACILITIES
MANAGEMENT DIVISION according to the needs of the project.

B. For consultant agreements with a fee range from $50,000 to $500,000, Prime Consultant shall use Microsoft
Project_and provide scheduling information determined necessary by FACILITIES MANAGEMENT DIVISION
according to the needs of the project. Milwaukee County will use Primavera Contract Manager_for contract
cost control.

C. For consultant services contracts over $500,000, consultant shall use Microsoft Project and provide
scheduling information determined necessary by FACILITIES MANAGEMENT DIVISION according to the
needs of the project. Milwaukee County will use Primavera Contract Manager for contract cost control.

SCHEDULE DEVELOPMENT

Before work begins, the Prime Consultant shall prepare a Baseline Schedule of the work scope in Critical Path
Method form. Milwaukee County will furnish an activity coding format to facilitate reports and graphics used in
project management activities. The Prime Consultant shall submit the completed schedule for review and approval
(cd disc format or electronic mail) by FACILITIES MANAGEMENT DIVISION's project manager. The review will
confirm the following: that the schedule is complete and reflects a realistic work plan; that the total schedule costs
equal the contract values; that there is a defined, justifiable critical path with design activity durations subdivided into
periods less than 20 working days or $10,000 value; that responsible parties are assigned; and that all the key project
milestone dates are recorded. Milwaukee County approval of the Baseline Schedule is required before any pay
request from the Prime Consultant can be processed.

The consultant is responsible for information required to develop the schedule. Content includes work operations,
sequencing, activity breakdown and time estimates. Milwaukee County may require additional schedules or reports
to verify timely completion of scheduled activities and project milestones.

On a monthly basis, the consultant shall review the schedule and report on actual performance, i.e., the actual start
and finish dates and durations, work performed since the last update, description of problem areas, delaying factors
and their impacts, and corrective actions taken. The Prime Consultant shall also update the current schedule,
identifying changes in network logic, work sequences and durations needed to meet contract requirements, and
contract time adjustments, when authorized by Milwaukee County. Each schedule update will be submitted to the
County project manager for approval on 3.5" discs or through electronic mail, concurrent with submittal of consultant's
monthly invoice for professional services. Pay applications will not be processed if updated schedule with all
information required is not submitted. Copies of approved schedule updates shall be distributed to other members of
project teams with instructions to recipients to promptly report discrepancies and problems anticipated by projections
shown in the schedule.
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MILWAUKEE COUNTY DEPT. OF ADMINISTRATIVE SERVICES - FACILITIESMANAGEMENT DIVISION RECORDDOCUMENT
STANDARDS FORPROFESSIONAL SERVICES
SECTIONH

l. RECORD DOCUMENTS
The Prime Consultant shall prepare and file record documents of the project with Milwaukee County DEPT. OF
ADMINISTRATIVE SERVICES - FACILITIES MANAGEMENT DIVISION, as per this attachment. Prime
Consultant agreement close-out and final payment will be contingent on approval of complete record document
submittal by Prime Consultant.

Il. ELECTRONIC MEDIA REQUIREMENTS
A. Produce Project Manuals, Reports, and other permanent records in an electronic word processing format
that can be read by Microsoft Office 2013, Microsoft Office 365 or newer. Produce Project Manual
technical sections in Milwaukee County format. Obtain electronic formats for Project Manual technical
sections through the Architect/Engineer of record for the Project or contacting John Bunn (414-278-3921}.

These materials shall be submitted on a CD-ROM which adheres to ISO 9660 CD, or CD-ROM XA
(Mode 2} format for multi-session CD-ROM.

B. CADD drawings shall be produced in AutoCAD 2013 software, or higher, and be capable of residing on
an IBM-compatible computer utilizing Windows 7, Windows 7 Professional, or newer operating systems.
Provide drawings in DWG & PDF formats. Drawings submitted in DXF format will NOT be accepted.

The Consultant shall use AutoCAD 2013 or newer for AutoCAD engineering drawings.

Obtain Milwaukee County drawing format standards for title blocks and cover sheets: B_1711, D_ 3624,
and/ or F_4230 by contacting the Architect/ Engineer of Record for the Project.

AutoCAD drawings shall be submitted on a CD which adheres to ISO 9660 CD, or CD-ROM XA (Mode 2}
format for multi-session CD-ROM, and (1} additional copy of drawings on separate CD in PDF format.

.  AUTOCAD DRAWING STANDARDS
The Prime Consultant and his/her sub-consultants shall prepare AutoCAD drawings in accordance with the
following document standards:

A. Xref Files, Image Files, Blocks and 3rtl Party Fonts

1. XBIND all Xref d files to their drawing(s}. Each individual electronic graphic document must be
submitted in a single file format without any external files attached.
Insert all image files in Final Drawing
A document created with multiple files MUST NOT SHARE LAYER NAMES among the files.
Provide a SINGLE DRAWING FILE for each Drawing Sheet.
While working in Paper Space, TURN ON VIEW LOCK to prevent your viewport view from being
accidentally altered while moving between Paper Space and Floating Model Space mode.
Purge all drawing files of all unused entities-Blocks, Layers, Fonts
"READ-ONLY" and "LOCKED" drawing files will not be accepted.

arwN

No

B. Itis PREFERRED that all final drawings be submitted in Model Space. However, final drawings may be
submitted in Paper Space as long as AutoCAD Drawing Standards A-1 through A-7 are adhered to.
Drawings must also conform to the following requirements:

a. Drawings must be referenced to a NAD83 horizontal datum

b. Drawings must be referenced to the State Plane Wisconsin South FIPS 4803 coordinate system

c. Drawings must have an origin point referenced to a location within Milwaukee County, with
coordinate values that fall within the coordinate system specified above

C. Consultants shall utilize the following Milwaukee County drawing format standards:
1. Standard text set-up and dimension set-up (page H-20)
2. Standard drawing conversion scale (page H-21)
3. Standard title blocks (B_1711, 0_3624, E_4230)
4. The standard AutoCAD font to be used is ROMANS.shx
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5. Sheet sizes to be used, on BOND PAPER, are:

Architectural: Engineering:
A=9"x12" Ansi A=81/2"x 11"
B=12"x 18" B=11"x 17"
C=18"x24" C=17"x22"

D = 24" x36" D =22"x 34"

E = 36" x 48" E = 34" x 44"

E1 =30"x 42"

Drawing Sheet numbers and electronic drawing files shall consist of the following:

1. Alphanumeric discipline designation
A - Architectural Interiors and Facilities Management
C - Civil Engineering and Site Work
E - Electrical
EV - Environmental
F - Fire Protection
L - Landscape Architecture
M - Mechanical
P - Plumbing
S - Structural
2. A maximum of 3 characters for sheet number
Example: A101.dwg
[
[ Sheet Number
I Discipline

D. The DOS 8+3 naming convention shall be used for all Drawing Sheet numbers and electronic drawing
files (e.g., A101.dwg).

E. Consultants shall utilize the AIA, or Milwaukee County Standard Layer Index, including color and line type
(pages H-6 through H-19); or for approval of your firm's standard layer index.

F. The room attributes shall be provided on all AutoCAD building plans. Window attributes shall be shown
on elevation drawings. The following attribute data shall be included:

1. Rooms
Room number (serves as the room tag)
Dimensions (length, width, height)

2. Tag number
Door size
Frame size
Fire rating

3. Windows
Tag number
Size
Glazing
Framing material

V. GIS RECORD STANDARDS

a. GIS data must be obtained via resources found at:
http://mclio.maps.arcgis.com/apps/webappviewer/index.html?id=1d1bc0975f414049ace560b95b377adc

b. GIS data must be edited to match the as-built state, edited to include all changes to all assets affected by
the project, including all relevant/affected attributes and geometries, and returned to Milwaukee County
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with the same layers, fields, and Esri file geodatabase (.gdb) format as originally obtained via above
resource.

c. Editors may edit the GIS data using their preferred software. Suitable commercial software packages that
can read and edit the data are available from Esri and Autodesk (e.g. ArcMAP, ArcGIS Pro, AutoCAD
Map3D, ect.)

d. Edited data must be returned in a zipped file geodatabase via the upload process documentation &
resources found at

http://mclio.maps.arcgis.com/apps/webappviewer/index.html?id=1d1bc0975f414049ace560b95b377adc

DOCUMENT REQUIREMENTS

A. Design Documents: Prepare and submit the following documents to the DAS - Records Management
Office with a copy of the transmittal letter submitted to the respective Project Manager:

1. City/State Approved Drawings (1) Original set
2. Bid Set Drawings (1) Set BOND PAPER (marked as “ORIGINAL”)
(1) Set electronic file (DWG & PDF)
3. Project Manual (1) Set hard copy
& Detail Manual (1) Set electronic file

B. As-Built/Record Documents: Prepare and submit the following record documents to the DAS -
Records Management Office with a copy of the transmittal letter submitted to the respective Project

Manager:
1. As-Built/Record Drawings (2) Sets BOND PAPER (marked as “ORIGINAL”)
(1) Set electronic file (DWG & PDF)
2. Project Manual (2) Sets hard copy
& Detail Manual (1) Set electronic file
3. Operating/Maintenance Manuals (3) Sets hard copy, (1) set electronic file

The Prime Consultant and his/her sub-consultants shall prepare and submit the required As- Built/Record
Drawings and Project Manuals in accordance with the following procedures:

1. Obtain from each Prime Contractor marked-up prints, clarification drawings, shop drawings and/or
any other data showing significant changes in the work made during the construction phase,
including all changes described in the original addenda.

2. Update the original electronic drawings and project manuals by transferring all addenda and field
changes from the contractor's marked-up documents, describing significant changes to the original
drawings and project manuals.

The Prime Consultant shall list all revisions on each drawing and identify each revision with
boundaries. Each drawing shall be labeled AS-BUILT/RECORD DRAWINGS and PROJECT
and DETAIL MANUAL, and have them dated and signed by the Principal in Charge.

3. The end product shall consist of a composite set of Record Drawings and Project Manuals
accurately showing the as-built, on-site conditions of the entire project.

C. Studies/Analysis/Survey Reports: Prepare and submit the following documents to the DTPW
Records Management Office with a copy of the transmittal letter submitted to the respective
Project Manager:

1. Final Approved Report (2) Sets hard copy
(1) Set electronically produced
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VI. FINAL DOCUMENT REQUIREMENTS FOR ELETRONIC MEDIA
The Prime Consultant and his/her subconsultants shall prepare and submit;

A. A Drawing Directory consisting of a drawing index, in hard copy and on electronic media, that is sorted by:

1. Property site
2. Building
3. Discipline

And shall include:

4 MILWAUKEE COUNTY Project Number

5. MILWAUKEE COUNTY Site I.D. and Building I.D.

6. MILWAUKEE COUNTY Drawing Name and Description

7 Sheet number

8 Text Style

9. Image Files

10. 3rcl_party Fonts

11. Layer Log for each Drawing Sheet including layer name, state (on/off), color, line type,
defined blocks, user blocks, dependent blocks and unnamed blocks.

B. Detail Drawings produced as a MANUAL shall include a Drawing Index consisting of the detail title and/or
description, and identification number sorted by discipline and page number. The Drawing Index shall be
submitted in hard copy and shall be incorporated in the Detail Manual.

C. Consultants shall also submit correspondence outlining all special loading or start-up procedures required to
generate the drawings for viewing, manipulating and editing on Milwaukee County DAS's CADD system
(AutoCAD 2013).

D. Consultants shall label the CD-ROM identifying:

1. Project Number

2. Project Title with Site I.D. and Building I.D.

3. Name of Consultant Firm and Principal in Charge
4. Date

E. Consultants may insert their logos on Milwaukee County's Standard Cover Sheet with PRIOR APPROVAL
from the Architect/ Engineer of record for the project.

Submit the Project Cover Sheet Layout to the Architect/ Engineer of record for review and approval.
Consultants MAY NOT insert their logos on the Project Drawing Sheets. The consultant firm's name
may be inserted in the designated space provided within Milwaukee County's Standard Title Block.

F. For an example of file and layer indexing, please visit
http://county.milwaukee.gov/ImageLibrarv/Groups/cntyArchEng/dturzai/09172013forward/SectionHFile
Layerlndex2015 .pdf

SUBMIT TO:

MILWAUKEE COUNTY DEPARTMENT OF ADMINISTRATIVE SERVICES ARCHITECTURAL, ENGINEERING
& ENVIRONMENTAL SERVICES DIVISION

633 WEST WISCONSIN AVENUE-SUITE 1000

MILWAUKEE, WI 53203

PHONE: 414-278-3986
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

COMPLETE LISTING OF SUBCONSULTANTS
(To Be Completed by Prime Consultant)

DATE:

PROJECT TITLE:

PROJECT NO.:

PRIME CONSULTANT:

In the execution of the subject Prime Consultant Agreement, I/We propose to use the following subconsultants:

No. Name & Address Type of Service Principal Contact

For Milwaukee County
Department of Administrative Services
Facilities Management Division
For Prime Consultant:
Approved (No.’s):

Rejected/Resubmit (No.’s)

Signature Signature
Name Name
Title Title
Date Date
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

SUBCONSULTANT COMPLIANCE CERTIFICATION

DATE:

PROJECT TITLE:

PROJECT NO.:

PRIME CONSULTANT:

This is to Certify that I/We:

SUBCONSULTANT NAME:

ADDRESS:

Shall provide the following subconsulting services to the above named Prime Consultant:

TYPE OF SERVICES:

We also certify that if I/We are approved for this project, we shall be bound by all the applicable terms and
conditions, including the “Audit and Inspection of Records” requirements, required of the Prime Consultant. No
work shall be started until we have an executed Agreement with the Prime Consultant incorporating all of the
above requirements.

SUBCONSULTANT
Subconsultant’s Name Date

If Principal is a Corporation
Signature IMPRINT CORPORATE SEAL
Title
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Form: 14.80.95.F4

MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION
CONSULTANT AGREEMENT CLOSEOUT CHECKLIST

Consultant;

Project Title:

Project No.:

Agreement (Contract) No.: Effective Date:

Type Agreement: A: B (Annual): C: D:

Consultant Selection Documentation in File: Yes No

These deliverable item from the consultant must be in the FACILITIES MANAGEMENT DIVISION
Project (job) File:

1 Final Project Program Report (Sec. 3.1.3) (Scope of project as agreed by all parties)
I Final Estimate of Probable Construction Costs (Sec. 3.4.2) (Submitted before bid process begins)

1 Copies of all State and Local Plan Examination approvals and receipts for paid application fees
(Sec. 3.5.2.2)

0 Project Manual and all addendum originals (Sec. 3.4.2, 3.5.2.3)

0 Written recommendation as to Substantial Completion and final acceptance of the project (Sec. 3.6.2,
5.4.1.1) (AIA Form G704)

0 Written confirmation of compliance of the Work with Contract Documents (sec. 3.6.2) (Wl Commercial
Bldg. Code, Form SBDB-9720)

1 Final updated cost loaded schedule (Attachment “G-1”)

Note - Signature no longer required. Use
Record Document BP for record document
closeout.

[0 Record documents (Attachment “H-1") are accessible and useable

[1 Operation and maintenance manuals and data (CONSULTANT approved)
I Confirmation of Site Clean-Up (i.e., environmental or geotechnical soil cuttings, purge water)

[J DBE Participation (Attach Approved Final Utilization Report): DBD-018PS

All of the above items applicable to this project have been submitted

Prime CONSULTANT Signature:

County Project Manager Approval: Date:
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SCORE:

MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

CONSULTANT EVALUATION FORM

Consultant:

Consultant P.M.:

Project Title:
Project No.: Contract No.:
Date of Evaluation: Evaluation Form Completed By:

Basic Services Provided by the CONSULANT:

Please circle the Appropriate Response:
Performance Assessment:

l. Quiality of Work:
(4) Satisfied/Above Average
(3) Acceptable/Average
(2) Marginally Acceptable/Below Average
(1) Unacceptable

Comments:

Il. Adherence to Schedule/Timeliness/Responsiveness:
(4) Satisfied/Above Average
(3) Acceptable/Average
(2) Marginally Acceptable/Below Average
(1) Unacceptable

Comments:

M. Budget Management/DBE Compliance:
(4) Satisfied/Above Average
(3) Acceptable/Average
(2) Marginally Acceptable/Below Average
(1) Unacceptable

Comments:

ADDITIONAL COMMENTS:

Composite Score =1+ 11 +111/3
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INWITNESS WHEREOF, This Agreement executed the day and year first above written.

FOR MILWAUKEE COUNTY:

Gregory G. High, Director (Date)  Teig Whaley Smith, Director (Date)
DAS- Architecture, Engineering Administrative Services
And Environmental Services

Stuart Carron, Director (Date) Chris Abele, County Executive (Date)
DAS- Facilities Management Division Office of the County Executive

APPROVED AS TO FUNDS AVAILABLE FOR WISCONSIN STATE STATUTES SECTION 59.255(2)(E):

Comptroller (Date)
Office of the Comptroller

REVIEWED AS TO DISADVANTAGED BUSINESS ENTERPRISE REQUIREMENTS
(APPROVED WITH REGARD TO COUNTY ORDINANCE CHAPTER 42):

Community Business Development Partners (Date)

APPROVED AS TO FORM AND INDEPENDENT CONTRACT STATUS BY CORPORATION COUNSEL:

Corporation Counsel (Date)

REVIEWED AS TO INSURANCE REQUIREMENTS:

Risk Manager (Date)

APPROVED AS COMPLIANT UNDER SEC. 59.42(2)(B)5, STATS.:

Corporation Counsel (Date)
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BY CONSULTANT / CONTRACTOR:

Contracting Firms Name

Signature

Title

N/A

Witnessed By

Date

If Principal is a Corporation
IMPRINT CORPORATE SEAL
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