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DEPARTMENT OF ADMINISTRATIVE SERVICES

Milwaukee County

February 04, 2015

To: Interested Consultants

Subject: Request for Proposal (RFP) for Professional Services
Doyne Landfill Infrastructure Master Planning

Project Number: V022-15802

Contract Type: Type A — Lump Sum

Dear Consultant:

Milwaukee County Department of Administrative Services is requesting proposals from
qualified firms to provide environmental engineering services related to a closed landfill
site located in Milwaukee County. The project background and scope of work are attached.

There is an optional pre-proposal meeting on Wednesday, February 11, 2015 at 9:00 a.m. in the
10" floor conference room, 633 West Wisconsin Ave, Milwaukee, WI 53203. Four (4) copies of
the proposal are due by 4:00 p.m. on Wednesday, February 18th, 2015, at the offices of the
Milwaukee County Department of Administrative Services, Environmental Services Unit, 633
West Wisconsin Ave, 10" Floor, Milwaukee, W1 53203. We anticipate that the contract will be
awarded in early March and the selected firm shall initiate the work in late March.

There is a minimum 17% DBE requirement for this project. Proposals should describe how this
requirement would be met.
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Questions regarding this RFP should be sent in writing, by mail, or e-mail to:

Sean Hayes, PE.

Environmental Engineer, Environmental Services Unit
Milwaukee County Department of Administrative Services
633 W. Wisconsin Ave.

Milwaukee, WI 53203

E-mail: sean.hayes@milwaukeecountywi.gov

Sincerely,

Sean Hayes, PE

Attachments

cc: Greg High, AE&ES w/o attachments
Stevan Keith, AE&ES
Brian Engel, CBDP w/o attachments
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February 04, 2015

To All Interested Consultants

Project : Doyne Landfill Infrastructure Pre-Design
Project No.: V022-15802

Subject:  REQUEST FOR PROPOSAL (R.F.P.)

Milwaukee County Department of Administrative Services is requesting proposals for professional
consulting services for planning and preliminary design of repairs and/or replacement of the aging
landfill system at the Doyne Park Landfill in Milwaukee, WI. The project background and scope is
attached.

Milwaukee County seeks to implement financially feasible, technologically sound strategies to
conserve energy and surpass current norms for water conservation, waste management/recycling
and the quality of the environment, while maintaining the safety of residents in adjoining
neighborhoods. The County will require that these priorities be considered in the design of this
project where applicable.

There is a minimum 17% DBE requirement for this project. Proposals should describe how the
Consultant will meet this requirement.

. BACKGROUND

The Doyne Park Landfill is located at 942-970 North Hawley Road, which is the location of the
former Hawley Road Landfill. The site location is shown on Attachment 1. Two quarries were in
operation on this site in the late 1800s and early 1900s. The City of Milwaukee utilized these
guarries for disposal of solid waste. The site is approximately 40 acres, of which Milwaukee
County owns the easterly 35 acres and operates as a golf course, and the City of Milwaukee
owned the westerly 5 acres. The total volume of waste at the site is estimated at 2.5 to 5.17
million cubic yards. In 2003, the City of Milwaukee transferred their 5-acre property to the Badger
Association for the Blind, now known as Vision Forward, to build an asphalt paved parking lot
which was constructed in the summer of 2003.

In 1995, Milwaukee County retained AECOM, formerly known as Earth Tech, and prior to that
Rust Environment & Infrastructure, to prepare a gas migration control system for the Doyne Park
Landfill. AECOM conducted a limited site investigation and submitted the final report of its
findings to the Wisconsin Department of Natural Resources (WDNR) in August 1996.

The report contained investigations of site background, physical and chemical characterization of
landfill gas, landfill liquid, groundwater quality, cap condition, waste type, limits of waste, and
extent of gas migration. The report concluded that there is very little organic material remaining
in the fill, and approximately 43 percent of the fill was saturated. Also, the site is generating
approximately 550 cubic feet of gas per minute, and the gas generated within the landfill is
escaping through the cap. Additionally, methane gas concentrations varying between 0 and 25
percent by volume were present at the south boundary of the landfill at the time of the report, and
the concentration of methane outside the limit of fill is less than within the fill. Finally, the report
concluded that fill exists beyond the property boundary and, in some cases, beneath private
structures.
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To address landfill gas migration, Milwaukee County constructed a landfill gas migration control
system at the site. The project was a joint effort with the City of Milwaukee. Construction
activities for the gas migration control system occurred between December 16, 1996 and August
13, 1998. The contractor was RTE Environmental Solutions, and construction occurred in two
phases. Construction observation was performed by AECOM and TN & Associates, Inc., as part
of the conditions of approval issued by the WDNR on December 20, 1996, for the landfill gas
migration control system.

Phase | commenced on December 16, 1996, and was substantially complete on August 13, 1997.
That phase consisted of installation of the 38 vertical landfill gas wells and associated wellhead
assemblies and vaults, approximately 3,200 feet of buried pipe, a blower station and associated
controls, and two underground condensate tanks. Additionally, approximately 0.25 acres of landfill
cover erosion repair and approximately 0.25 acres of landfill cover re-grading and drainage
improvements were made. Phase 1 also included excavation, backfill, drill cuttings disposal, and
restoration work associated with the previously described tasks. The 25 gas monitoring probes
were installed during previous project activities.

Phase Il commenced on July 6, 1998, and was completed on August 13, 1998. It consisted of
re-laying landfill gas header pipe, which had settled due to flooding between landfill gas wells
GW13 and GW15, and installation of driplegs at gas wells GW1 and GW?7.

The current landfill gas system consists of 38 vertical landfill gas wells, 25 gas monitoring probes,
approximately 3,200 feet of buried pipe, 2 underground condensate storage tanks, a blower, and a
vent pipe. The blower creates a vacuum on the gas system which causes the landfill gas from
within the fill to flow toward the vertical gas wells. The gas enters the wells and travels through the
underground header piping to the blower, which vents the gas through the vent stack to the
atmosphere.

The gas collected by the active system is vented to the atmosphere and not burned because
Doyne Park Landfill primarily received foundry sands, brush, and construction debris;
consequently, methane concentrations and landfill gas volumes are substantially lower than
typical municipal solid waste landfills.

Condensate formed during landfill gas collection is routed to two underground storage tanks.
When the tanks are near full, a vacuum truck removes the condensate and discharges it to a
nearby sanitary sewer. The condensate is sampled annually and the volume pumped is recorded.

The gas control system can also be operated in passive mode. Passive mode uses a series of
five vertical vent pipes with a rotary ventilator at the top to vent the landfill gas. Passive mode is
used if the blower is inoperable, or when active blower operation is not necessary to control
landfill gas migration. A valve at each vent pipe opens the vent to allow for passive operation;
while the system is in active mode, these vents are closed.

The gas wells, located along the south side of the Doyne Park Landfill and within the adjacent
Vision Forward parking lot, collect landfill gas and reduce the potential for landfill gas to migrate
toward nearby dwellings. The gas monitoring probes are located between the gas wells and
dwellings to allow testing for methane gas, to assess the performance of the gas system, and to
confirm that gas is not migrating toward dwellings. A map showing the gas wells, probes, and
other site features is included in Attachment 2.

Milwaukee County is required to monitor landfill gas wells and probes for methane, oxygen,
carbon dioxide, barometric pressure, and ambient air temperature. All gas monitoring probes
were to be monitored quarterly for the first year and semi-annually thereafter. Additionally,
landfill gas condensate is required to be sampled annually for volume, field pH, field
temperature, chemical oxygen demand (COD), 5-day biological oxygen demand (BOD5),
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and total suspended solids (TSS).

In 2014 Milwaukee County replaced the blower motor and controls. These upgrades are detailed in
“Addendum to the Operation and Maintenance Manual” dated January 2015, prepared by SCS
Engineers.

II. GENERAL PROJECT DESCRIPTION

Milwaukee County allocated funding as part of the 2015 capital improvements plan for planning and
preliminary design of repairs and/or replacement of the aging landfill system at the Doyne Park
Landfill.

The consultant will review prior design plans, reports, and other information as needed to become
thoroughly familiarized with the existing landfill system design and operational goals. The
consultant will evaluate how the system should be repaired or reconstructed to provide a system
anticipated to perform adequately over a 20-year lifespan with minimal operational and repair
needs.

Ill. SCOPE OF CONSULTANT SERVICES

The successful consultant shall provide all services as specified per the standard terms and
conditions of the Milwaukee County Department of Administrative Services Consultant
Agreement for Professional Services (Type A).

1. GENERAL REQUIREMENTS

The consultant shall become familiar with all aspects of the existing landfill gas control system,
landfill cap, monitoring, and other landfill systems.

The coordination and direction of the consultant is through the Environmental Services Unit of the
Department of Administrative Services. Other stakeholder involvement such as with the Milwaukee
County Parks Department is coordinated by Environmental Services.

BASIC SERVICES

Task 1 — Existing System Assessment

e Meet with Milwaukee County and stakeholders and review prior design plans, reports,
and other information as needed to become thoroughly familiarized with the existing
landfill system design and operational goals.

Task 2 — Storm Water Management

o Evaluate the adequacy of current storm water runoff management systems. Review
notifications listed in the 2014 DNR NON (See Appendix A). Walk site to become familiar
with drainage issues.

Task 3 — Operation and Maintenance Review

¢ Review existing operation and maintenance procedures. Compare with existing
regulatory requirements. Make suggestions for improvements to procedures.
Improvements can include cost savings measures, functionality improvements, etc.

Task 4 - Conceptual Design Alternatives
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o Develop three conceptual design alternatives, including one that maximizes passive
migration controls, one alternative based on a complete gas system reconstruction that
will provide the most reliable and maintainable alignment for the long term, and one
alternative that looks at maximizing reuse of existing infrastructure. All designs shall
include recommendations as to all landfill systems including landfill gas system,
condensate tanks, monitoring systems, landfill cap, and stormwater management.

e For each concept design, prepare a construction cost estimate and annual O&M
estimate.

Task 5 — Preliminary Design of Selected Alternative

o Prepare a preliminary design of a selected alternative. The preliminary design shall
describe the layout, materials of construction, basic operational requirements. The pre-
design shall include a Basis of Design report that defines the basic assumptions and
design criteria to be used in the final design. The design shall incorporate into the
project, to the best extent possible, Leadership in Environmental and Energy Design
(LEED) recommendations as specified by the U.S. Green Building Council. Project
specifications shall describe the sustainable design elements that are to be incorporated
in the various sections of the project.

e Prepare a refined construction cost estimate and annual O&M cost estimate for the
selected pre-design alternative.

o Develop a phasing plan for work to be completed over the next 20 years.
Task 6 - Report

e Prepare a report detailing work, designs, recommendations and conclusions. Submit
draft reports for County review. Submit three hard copies and an electronic PDF of the
final report.

Task 7 — Meetings
¢ Attend meetings to discuss goals, review proposed alternatives, and present your
findings and report.
2. QUALITY CONTROL
Milwaukee County reserves the right to request partial or full reimbursement from consultants

for change orders resulting from errors and omissions in the services they are contracted to
provide.

3. PROJECT TIMETABLE

1. February 4, 2015 - Issue Request for Proposal
2. February 11 — Optional Pre-proposal meeting
3. February 18 — Proposals Due

4, February 27 - Consultant Award

4, March 27 - Anticipated Contract Execution

5. May 15 — Conceptual Alternatives Complete
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6. June 12 - Draft Report Due

7. June 30 — Final Report Due

4. PRE-PROPOSAL MEETING

There is an optional pre-proposal meeting as follows:

9AM Wednesday February 11, 2015

633 W. Wisconsin Ave. — 10" Floor Conference Room.

Milwaukee, WI 53203

IV. RELATED WORK BY OTHERS

Copies of O&M manuals, annual operational reports, and designs are available for review at
Milwaukee County offices upon request.

V. PROPOSAL CONTENT

The proposal shall conform to Milwaukee County's Proposal Preparation, Submission and

Evaluation Guidelines (see Attachment 4). The proposal shall include the Consultant Proposal
Form (see Attachment 5) and the following information:

Cover: Include project number and name, project location, consultant's name, address, telephone
number, FAX number, e-mail address, proposal date, etc.

Table of Contents: Include an identification of the material by section and page number.

Letter or Transmittal: The name and description of the organization submitting the proposal briefly
stating the proposer’s understanding of the service to be provided.

Organization’s Experience: Include a list of similar projects that the organization has participated
on in the past five (5) years. Attach a separate sheet for each project, up to five (5) maximum,
giving a brief description of each project and the organizations participation.

Project Organization and Staff Experience: Include an organizational structure of the project
team, including the relationship of the sub-consultants to be used for this project. The name of the
Principal In Charge of this project along with their Professional Registration Number in the State of
Wisconsin must be clearly indicated in this section of the proposal, along with the name, occupation
and title of the Project Manager who will be in charge of this project. Provide a resume' for each
individual involved in the project, and include their name, title and/or duties for the project,
professional registration, relevant certifications, a brief description of related experience including
time contribution in this capacity to past projects, and qualifications. Provide a description of your
staff's experience with sustainable design or related work.

Sub-Consultants: Indicate the names and addresses of any sub-consultants and/or associates
proposed to be used in this project. State the capacity they would be used in and the approximate
percentage of the total services they would provide. Also state their past experience in the field.

Project Approach: Provide a description of architectural and engineering problems you anticipate
in this project and how you propose to overcome them. Discuss how you plan to staff the project
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to efficiently complete the work effort.

Scheduling: Will be based on contractor schedule. Base proposal on schedule provided in this
RFP.

Constant Effort: Include a spreadsheet/matrix listing the names, classifications, hourly rates and
hours to be spent by each required task to complete the project as described in this RFP.

DBE Goals: The Disadvantaged Business Enterprise (DBE) participation goal for this
project/contract is 17%.

Quality Control: Submit a contract document quality control plan. Quality control is to be
performed by individuals not assigned to the project on an ongoing basis.

Fee Proposal: The fee for this project shall be clearly stated as an actual cost not-to-exceed fee
for these services. A dollar amount for reimbursable items as described in the proposal should
also be clearly stated

Sustainability As part of your proposal, provide examples of which elements of LEED you would
consider applicable and appropriate for this project. Limit this to items related to construction and
exclude operational plans.

VI. PROPOSAL EVALUATION

See the attached Milwaukee County Proposal Preparation, Submission and Evaluation Guidelines
for the evaluation criteria. Proposers must recognize this is not a bid procedure, and a Professional
Services agreement will not be awarded solely on the basis of the low fee proposal. Milwaukee
County reserves the right to accept or reject any and all proposals, issue addenda, request
clarification, waive technicalities, alter the nature and/or scope of the proposed project, request
additional submittals, and/or discontinue this process.

VIl. GENERAL REQUIREMENTS

1. The successful consultant and/or any contractor affiliated with the prime consultant shall be
prohibited from submitting bids in the construction bidding process for this project.

2. Selected Consultant shall follow Milwaukee County Code of Ethics as follows: No person(s)
with a personal financial interest in the approval or denial of a Contract being considered by
a County department or with an agency funded and regulated by a County department, may
make a campaign contribution to any County official who has approval authority over that
Contract during its consideration. Contract consideration shall begin when a Contract is
submitted directly to a County department or to an agency until the Contract has reached
final disposition, including adoption, County Executive action, proceeding on veto (if
necessary) or departmental approval.

3. The successful consultant must be an Equal Opportunity Employer.

4. The proposal shall conform with all attached documents. All proposals should use this RFP
and its attachments as the sole basis for the proposal. The issuance of a written addendum
are the only official method through which interpretation, clarification or additional
information will be given. Only written responses to questions shall be official. The County
reserves the right to not respond to questions submitted less than two working days prior to
RFP due date.
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5. All costs for preparing a proposal, attending the selection interview if required, or supplying
additional information requested by Milwaukee County, is the sole responsibility of the
submitting party. Material submitted will not be returned.

6. The proposal must be submitted in a single bound 8-1/2" x 11" document.

7. All materials submitted with the consultants proposals shall become property of Milwaukee
County.

8. With the signing and submission of a statement or proposal the submitting consultant

certifies that the standard terms and conditions of the Agreement for Professional
Services (that will be used to contract with the selected consultant) has been read and
understood and that the submitting consultant is ready, willing and able to sign the
agreement when requested without making any substantive changes.

Please return four (4) copies of your proposal no later than 4P.M. on February 18, 2015, to
Sean Hayes, P.E.

Environmental Engineer

Milwaukee County Environmental Services

633 West Wisconsin Avenue, Milwaukee, WI 53203

Telephone (414) 278-4891, email sean.hayes@milwaukeecountywi.gov

Please direct any questions regarding this RFP to me at the above address or email.

Sincerely,

Sean Hayes, P.E.
Project Manager

Attachments:

Attachment 1: Project Vicinity Map

Attachment 2: Site Map

Attachment 3: Sample Consulting Contract

Attachment 4: Proposal Preparation, Submission and Evaluation Guidelines

Attachment 5: Consultant Proposal Form

Attachment 6: Disadvantaged Business Enterprise (DBE) Instructions and Forms
Appendices:

Appendix A—DNR NON Letter

cc. G. High, DAS-FM Steve Keith, DAS-FM K. Haley, Parks
G. Drent, DAS-FM Sean Hayes, DAS-FM B. Engel, CDBP
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ATTACHMENT 1

PROJECT VICINITY MAP
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ATTACHMENT 2

PROJECT LOCATION MAP
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ATTACHMENT 3

MILWAUKEE COUNTY DEPARTMENT OF ADMINISTRATIVE SERVICES
(TYPE A) STANDARD AGREEMENT
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MILWAUKEE COUNTY

DEPARTMENT OF ADMINISTRATIVE SERVICES
FACILITIES MANAGEMENT DIVISION

CONSULTANT AGREEMENT
FOR

PROFESSIONAL SERVICES

Compensation Based on
Stipulated Sum (Lump Sum)
(Without Outside Construction Manager)

Type “A” Agreement
PROJECT TITLE:

PROJECT LOCATION:

PROJECT NO:

Agency Org. No. Object No.

Project Code Activity Function
Category

Consultant Firm:

Address:

(City) (State) (Zip Code)

Phone No. Fax No.

E-Mail

Type of Services:

Last Reviewed by Corporation Counsel ~ December 2012

AGR A7/14
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THIS AGREEMENT, entered into this day of 20 , by and
between MILWAUKEE COUNTY (hereinafter referred to as “MILWAUKEE COUNTY” or “OWNER") and

(hereinafter referred to “CONSULTANT"), is subject to the following conditions.

1.1

1.2

2.1

2.1.1

212

GENERAL CONSULTANT

The CONSULTANT shall provide Professional Architectural and/or Engineering Services for the
various phases of the Project, as may be authorized, in accordance with the terms and conditions
of this Agreement.

The CONSULTANT shall designate in the space provided below one principal of the firm
responsible to OWNER and available to answer questions, make decisions, and bear full
responsibility for the Project.

is the designated principal.

PROJECT SCOPE

Work within the scope of this Agreement shall include the tasks and objectives set forth in the
OWNER'’s Request for Proposal (“RFP”), which is incorporated herein by reference, the
CONSULTANT's Scope of Work (see Attachment “A”), and any Addenda, on a Lump Sum
Basis with Reimbursable Expense if required as outlined in this Agreement.

CONSULTANT shall perform professional consulting services for OWNER when and as directed
by OWNER and shali respond to OWNER inquiries within forty-eight (48) hours.

OWNER's desired completion dates for critical items: (refer to Paragraph 3.8 Performance Time)

.1 Programming and Master Plan

.2 Schematic Design

.3 Design Development

.4 Contract Documents

.5 Bid Opening

.6 Construction Start

.7 Substantial Completion/Occupancy

9

.10

BASIC SERVICES

Services shall be furnished by the CONSULTANT for performance of the following as may be
requested in the RFP and the Scope of Work. Basic Services shall include all work described
herein except as more specifically described, required, added, or modified by the RFP, Scope of
Work and Addenda.
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3.1

3.1.1

3.2

3.2.1

3.2.2

3.23

3.2.4

3.2.5

3.3

3.3.1

3.3.2

Programming and/or Master Plan Phase

From interviews, research, and study of the OWNER's needs, the CONSULTANT shall prepare a
program and an Estimate of Probable Construction Costs for the Project. Elements of the
program shall include a full description of each of the following:

.1 Exterior and interior functional areas and spaces of the Project, with technical and equipment
requirements on each;

.2 Comparisons between existing and proposed facilities and systems;

.3 Diagrams to describe proposed circulation and relationships between functional areas and
departments;

.4 Descriptions of provisions for future changes and growth;

.5 Narrative of the rationale for proposed program and prioritized options to maintain Project
budget.

Upon completion of the Programming Phase documents, the CONSULTANT shall submit three
(3) copies of drafts of same for review.

After review, the CONSULTANT shall incorporate necessary corrections and additions into the
final report and submit three (3) copies to OWNER for approval.

Schematic Design Phase

Based upon the approved written program and budget, the CONSULTANT shall further examine
the site and existing facilities, study existing conditions, and, based on the programmed analysis
of OWNER's requirements, prepare studies and drawings of suggested solutions, outline
suggested construction materials and systems, and submit recommendations for approval by
OWNER.

The CONSULTANT shall prepare drawings and other exhibits which are conceptual in character
and closely follow the program developed and accepted in the Programming Phase.

The CONSULTANT shall incorporate in these schemes conceptual building plans, preliminary
sections and elevations, influence of site, selection of building systems and materials, and show
approximate dimensions, areas and volumes.

The CONSULTANT shall submit an Estimate of Probable Construction Costs upon which
OWNER can evaluate the Project and determine whether to proceed with the Design
Development Phase.

The CONSULTANT shall submit three (3) copies of the Schematic Design Phase documents for
review.

Design Development Phase

After receiving approval of the Schematic Design Phase submittal, the CONSULTANT shall
develop design and prepare drawings and other documents to fix and describe the size and
character of the entire Project as to site work, architectural, structural, mechanical, and electrical
systems, equipment, construction materials, and such other essentials as may be appropriate,
including functional and operational aspects of facilities.

The CONSULTANT shall design the Project in compliance with applicable federal, state, and

local codes, ordinances and regulations, and with requirements or service rules of utilities having
jurisdiction.
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3.3.3

3.34

3.4

3.41

3.4.2

3.4.3

3.44

3.5

3.51

3.5.2

3.5.3

The CONSULTANT shall provide revised Estimate of Probable Construction Costs provided
during Schematic Design Phase.

The CONSULTANT shall submit three (3) copies of the Design Development Phase documents
for review.

Contract Documents Phase

After receiving approval of Design Development Phase submittal, the CONSULTANT shall
prepare drawings and specifications for bidding and construction purposes, including what
testing, warranties and guarantees are required of the parts and systems. When documents are
approximately eighty percent (80%) complete, the CONSULTANT shall submit three (3) copies to
OWNER for review and comments.

When the documents are one hundred percent (100%) complete, the CONSULTANT shall submit
three (3) copies to OWNER for approval of completed Bidding Documents and an updated
Estimate of Probable Construction Costs.

The CONSULTANT shall conform to OWNER's current standard formats on file in Architecture,
Engineering and Environmental Services Section of the Facilities Management Division of
Milwaukee County Department of Administrative Services, 2711 West Wells Street, 2nd Floor,
Milwaukee, Wisconsin 53208.

After the one hundred percent (100%) complete bidding documents have been approved by
OWNER, the CONSULTANT shall submit one (1) signed, stamped original set of Bidding
Documents suitable for use in reproducing document sets for distribution during the bid process,
unless otherwise specified in the Agreement.

Bidding Phase

OWNER will make Contract Documents available to Bidders. OWNER will determine cost and
other terms. OWNER will direct bidding of Contracts (informal, formal, multiple or single prime
construction contracts).

CONSULTANT shall:

.1 Coordinate with OWNER for Advertisement of Bids. OWNER wiil prepare and place
Advertisement of Bids.

.2 Make application for required plan approvals. Pay local and state Examination Fees and be
reimbursed at cost (fee for General Building Permit to be paid by Contractor).

.3 Prepare necessary Addenda copies for distribution required to amend or clarify Bidding
Documents. Complete Addenda so Bidders have access to them at least five (5) working
days prior to bid opening. OWNER will mail out Addenda copies if they are delivered no later
than seven (7) working days prior to bid opening.

.4 Conduct a pre-bid conference, log attendance, tour site and take minutes of the conference,
with one (1) copy to OWNER.

.5 Review bids for conformance with bidding requirements. Make recommendations as to
award of contract(s).

If the low acceptable bid total received exceeds by five percent (5%) the Estimate of Probable

Construction Costs submitted prior to bidding, the CONSULTANT shall revise the Bidding
Documents, and rebid the project at no additional cost to OWNER.
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3.6

3.6.1

3.6.2

3.6.3

3.64

3.6.5

3.7

3.7.1

3.7.2

3.7.3

3.74

3.7.5

Construction Phase

The CONSULTANT shall provide clarifications necessary for construction; review and approve
shop drawings and other submittals; coordinate colors and materials with OWNER as defined in
the Contract Documents.

The CONSULTANT shall provide administration; coordination and on-site observation of the work
in compliance with Wis. Stats. Chapter 443; confirm compliance with Contract Documents;
determine quality and acceptability of materials provided and interpret Contract Documents;
observe required tests; make recommendations regarding Change Orders and payments to
contractors; and make recommendations as to Substantial Completion and final acceptance of
the Project.

The CONSULTANT shall issue a Construction Bulletin (“CB") in response to all Requests for
Information (“RFIs”) estimated to impact the construction contract dollar amount by more than
$5,000.00. A CB may be required on a case-by-case basis by the OWNER for RFIs estimated to
impact the construction contract dollar amount by less than $5,000.00.

The number of additional CONSULTANT visits to site shall be as stated in the RFP.

The CONSULTANT shall not have authority over or responsibility for means, methods,
techniques, sequences or procedures of construction selected by contractor(s) for safety
precautions and programs incident to the work of contractor(s) or for the failure of contractor(s) to
comply with laws, rules or regulations, ordinances, codes, or orders applicable to contractor(s)
furnishing and performing work.

General Consultant Services
CONSULTANT services applicable to the above phases include the following:

Conferences with OWNER, Users, Prime Contractors and subcontractors required to review and
resolve questions regarding the Project.

When requested by OWNER, the CONSULTANT shall attend presentations and appearances
before public bodies with OWNER to discuss details, to comment, to recommend, to give
progress reports, and to obtain approvals.

Cost Control: The budget established by the OWNER for the construction of the Project and
CONSULTANT fee shall be considered as absolute. The CONSULTANT shall advise OWNER in
writing of the following:

.1 If directives or actions of OWNER increase the scope or cost of the Project or are considered
by CONSULTANT to constitute Additional Services under this Agreement.

.2 If CONSULTANT becomes aware that current market conditions have changed sufficiently to
preclude construction within the limits of the approved budget.

The CONSULTANT shall recommend to OWNER the obtaining of such investigations, surveys,
tests, analyses, and reports as may be necessary for proper execution of CONSULTANT's
services.

CONSULTANT shall comply with Wisconsin Laws pertaining to registered architects and

engineers, and federal, state, and local laws, codes, and regulations relating to responsibilities in
design and administration of this Agreement.
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3.8

3.9

3.10

3.10.1

3.10.2

3.10.3

3.104

Performance Time

The CONSULTANT shall complete the following time schedule for the performance of
CONSULTANT's services:

.1 Programming and/or Master Plan Phase

.2 Schematic Design Phase

.3 Design Development Phase

.4 Contract Document Phase

The schedule shall show each phase of the Project in working days, including review times, and,
if required, sub-schedules to define critical portions of schedule. The schedule shall be mutually
acceptable to CONSULTANT and OWNER and, at a minimum, shall be consistent with the
completion dates included in Paragraph 2.1.2.

Record Documents
See Attachment "H".
Subconsultant Services

Should CONSULTANT find it necessary or advisable to employ subconsultants for performing
services under this Agreement, the following shall apply:

CONSULTANT shall:
.1 Be responsible for services performed by any subconsultants under this Agreement.

.2 Be compensated for the cost of any subconsultants as provided under Payments
(subconsultant compensation is included in the overall basic compensation total).

Subconsultants employed shall be engaged in conformance with the following:

.1 Obtain OWNER's written approval for the hiring of each proposed subconsultant to be used
in performance of the contractual obligations under this Agreement. Milwaukee County's
Project Manager will indicate such approval and/or rejection on Attachment “I".

.2  Within five (5) days of the above approval, subconsultant shall execute Attachment "J",
binding subconsultant to the terms and conditions of this Agreement including the Audit and
Inspection of Records requirements.

.3 Milwaukee County will not approve as a subconsultant a person connected with a firm
manufacturing, selling, or installing material or equipment that is or may be included in
Project.

.4 Approved subconsultants shall also complete Attachment "B" (Manpower, Direct Salary
Rate and Overhead & Profit Factor Schedule) for potential additional services to be
requested at a later date.

Unless otherwise approved by OWNER, CONSULTANT shall not employ subconsultants within
the CONSULTANT's specialties, i.e. architectural design for architects, electrical for electrical
engineers, HVAC for HVAC engineers, etc.

Fees for subconsultants shall be compensated by OWNER as billed to CONSULTANT (there
shall be no mark up for costs/fees billed by subconsultants).
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3.1

3.11.1

3.11.2

3.11.3

3.11.4

3.11.5

3.11.6

3.11.7

3.11.8

3.11.9

3.12

Additional Services
Based on hourly service rates (see Attachment "B").

Services described in this Section are not included in Basic Services, and shall be paid by
OWNER in addition to compensation for Basic Services. The services described under this
Section shall only be provided if authorized in writing by the OWNER following a mutual
agreement of the scope of the additional services and negotiation of a fair and reasonable actual
cost “not-to exceed" fee.

If OWNER and CONSULTANT agree that the performance of this Agreement requires
representation at the construction site in addition to that described in Paragraph 3.6.2, then
CONSULTANT shall provide one or more Project Representatives to assist in carrying out of
such additional on-site responsibilities.

.1 Through the observations by such Project Representatives, the CONSULTANT shall
endeavor to provide further protection for OWNER against defects and deficiencies in work,
but furnishing such project representation shall not modify rights, responsibilities or
obligations of CONSULTANT as described elsewhere in this Agreement.

Making revisions in Drawings, Specifications or other documents when such revisions are:

.1 The result of a change by OWNER from a previous instruction or approval given by the
OWNER, including revisions made necessary by adjustments in OWNER's program or
Project budget;

.2 Required by enactment or revision of codes, laws or regulations subsequent to preparation of
such documents; or

.3 Due to changes required as a result of OWNER's failure to render decisions in a timely
manner.

Providing services required because of significant changes in the Project including, but not limited
to, size, quality, complexity, OWNER's schedule or method of bidding and contracting for
construction.

Providing consuitation concerning replacement of work damaged by fire or other cause during
construction, and furnishing services required in connection with the replacement of such work.

Providing services made necessary by the default of a contractor, by major defects or
deficiencies in the work of a contractor, or by the failure of performance of either the OWNER or a
contractor under contract for construction.

Providing services in connection with a public hearing, arbitration proceeding or legal proceeding
except where CONSULTANT is party thereto or as exempted by Paragraph 4.3.1.

Providing services to apply for and obtain code variances, if necessary.

Provide an inventory and placement of OWNER's existing furniture and equipment.

Providing other services as requested by the OWNER.

Reimbursable Expenses

See Attachment "C" for specific description of reimbursable expenses. Reimbursable expenses

are limited to those not included in the CONSULTANTSs and/or subconsultants’ “Overhead
Factor”.
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3.12.1 The allowance for all reimbursables for the project shall not exceed

4.1.1

4.2

4.3

Dollars ($ )

COMPENSATION (applicable to both CONSULTANT and subconsultants)
CONSULTANT compensation for services shall be based on the following terms and conditions:
The Basic Services Compensation Total for the project for the CONSULTANT including all

subconsultants shall be the “Stipulated” sum of
Dollars ($ ).

Additional Services Rate Itemization

The form on which the Additional Services Rate Itemization is reported and approved is included
as Attachment “B” (by CONSULTANT and subconsultants).

On Attachment "B" list staff by name, including clerical staff, who will be assigned to the Project.

“Overhead Rate” (Overhead Factor less profit) contained within the Overhead Factor submitted
by CONSULTANT and each subconsultant shall be Federal Acquisition Regulation (“FAR") (48
CFR 1-31) audit certified. Provide a copy of the most recent auditor's report for each rate.

If CONSULTANT or subconsultant does not possess a FAR audit certified rate then each shall
submit as Attachment “B-2” their proposed rate, for the fiscal year, with identification of the
accounting method used and certification that the proposed rate contains only those indirect costs
proper and appropriate for the type of professional services sought by this Agreement. It is
understood and agreed that no direct charge will be made for labor or expenses included in the
Overhead Factor.

"Overhead Factor" and the "Principal's Flat Rate" shall include but are not limited to
reimbursement of the following:

- Social Security - General Office Expenses

- Vacation, Holiday & Sick Pay - Dues & Subscriptions

- Pension & Personal Insurance Plans - Profit

- Local Telephone & Fax Service - Registration Fees

- Insurance - Legal & Accounting Expenses

- Postage & Shipping (see "C-2") - Auto Expenses, Parking

- Taxes - Travel costs to locations within a

- Office & Drafting Supplies 100-mile radius of Milwaukee
- Repairs & Maintenance - Meals

- Selling Expense - Use of Cadd Equipment and Systems
- Office Rental (Including drawing plots)

- General Advertising - Miscellaneous Overhead

- Office Utilities

For personnel changes during the term of this Agreement submit a new Attachment "B-1" within
sixty (60) days of adding or deleting staff used or permanent classification changes. In case of
added personnel or classification changes, the new "Direct Salary Rate/Hour" will not increase
more than 10 percent (10%) above the rate previously listed for the specific classification being
replaced.

Payment for Approved Additional Services
If approved Additional Services as set forth in Paragraph 3.11 are performed, CONSULTANT

shall be paid for such services and expenses on the basis of hourly rates set forth in Paragraph
4.2. Amounts paid may be in excess of the Basic Compensation.
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4.3.1

5.1

5.1.1

5.2

5.3

5.4

5.4.1

Non-Reimbursable Costs and Services

If arbitration or court proceedings are brought against OWNER for damages or other relief
attributable to the negligent acts of CONSULTANT or defective drawings, specifications, or other
Contract Documents for which the CONSULTANT is responsible, CONSULTANT, to the extent
CONSULTANT is found responsible, shall assume the defense, bear any related legal expense,
and satisfy awards and judgments resulting from such claims. The CONSULTANT shall pay the
costs of revisions to drawings or other documents because of errors or omissions on the part of
CONSULTANT.

Costs not specifically mentioned in Attachment "C".
PAYMENTS
Payments to CONSULTANT for services shall be made as follows:

Monthly invoices: Attachments “D-1” & “D-2” for “Basic Services Compensation” and
Attachments “D-1", “D-2” and “D-3” for approved “Additional Services”. All costs submitted on
these attachments shall be supported by properly executed payrolls, time records, invoices,
contracts or vouchers, or other official documentation evidencing in proper detail the nature and
propriety of other accounting documents pertaining in whole or in part to the Agreement. Except
for documentation specifically required by the attachments, all other supporting documentation
shall not be submitted but shall be clearly identified and readily accessible as specified herein
under Section 9, AUDIT AND INSPECTION OF RECORDS.

Bill each individual annual project or requested service separately following the format of
OWNER's Attachments “D-1” though “D-3" not more than once monthly or when project
CONSULTANT service is complete. Each billing shall be for not less than $500, except for the
final billing for an amount due.

Monthly Invoices and Retainage

OWNER will make payments to CONSULTANT within thirty (30) days of invoice approval on the
basis of monthly billings prepared by the CONSULTANT and approved by the OWNER.
Payments will be made on the basis of ninety five percent (95%) of the approved statement. No
retainage, however, shall be withheld for reimbursable expenses.

Progress Payment limitations

Progress payments for basic services shall total no more than the following percentages of total
basic compensation payable.

Program and Master PIan ..........coviiiiiiii e Ten Percent (10%)
Schematic Design ......ciiniiiiiii e Twenty Five Percent (25%)
Design Development ... Forty Percent (40%)
Contract DOCUMENES ......uiniiiiiii e Seventy Eight Percent (78%)
Bidding ...ceiiii e Eighty Two Percent (82%)
Construction Administration ...........ccccoiiiiiiieniiiiiiii One Hundred Percent (100%)

Final Payment
Final payment shall be made after the following have been accomplished:

.1 OWNER is in receipt of CONSULTANT's signed Certification of Substantial Completion
(A.LLA. Document G704) in conformance with Contract Documents (for each contract).

.2 OWNER is in receipt of "Record Documents".

.3 OWNER is in receipt of CONSULTANT’s invoice labeled "Final Billing".
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54.2

5.4.3

6.1

6.2

71

.4 OWNER has determined that CONSULTANT has performed the obligations under this
Agreement.

Final payment shall be the release of the five percent (5%) retainage, held by OWNER from
partial payments for performance under this Agreement.

Upon notification from OWNER to the CONSULTANT that the obligations under this Agreement
have been completed, the CONSULTANT shall within thirty (30) calendar days submit for
payment a final invoice for any remaining unpaid charges. Should the CONSULTANT fail to
respond within the thirty (30) days, the OWNER will assume no additional charges have been
incurred. OWNER will transmit to CONSULTANT notice of termination of this Agreement with a
check for any remaining retainage.

DISPUTE RESOLUTION

Claims, disputes and other matters in question between the CONSULTANT and the OWNER
arising out of or relating to the Agreement or breach thereof, which cannot be resolved through
negotiation between the parties, shall be subject to and decided at the sole discretion of the
OWNER, either by the process and procedures set forth in Article 6 of AIA Document B901, Part
1, (1996 edition, not bound herein) Dispute Resolution — Mediation and Arbitration or in a court of
law.

Any mediation or arbitration conducted under this Agreement shall take place in Milwaukee,
Wisconsin, unless an alternative location is chosen by mutual agreement of the Parties. The
exclusive venue for any cause of action brought in relation to this Agreement shall be Milwaukee
County Circuit Court, Milwaukee, Wisconsin.

CONSULTANT'S RESPONSIBILITY

Insurance & Proof of Financial Responsibility for Claims

Purchase and maintain policies of insurance and proof of financial responsibility to cover costs as
may arise from claims of tort as respect damage to persons or property and third parties in such
coverage and amounts as required and approved by the County Risk Manager. Furnish
acceptable proof of such coverage to the County Risk Manager prior to services commenced
under this Agreement.

Provide evidence of the following coverage and minimum amounts.

Type of Coverage Minimum Limits
Wisconsin Workers Compensation Statutory

(Waiver of Subrogation for Workers
Comp by Endorsement)

Employers Liability & Disease $100,000/$500,000/$100,000
USL&H and All States Endorsement

General Liability $5,000,000 Per Occurrence (name the
OWNER as an Additional Insured in the general
liability policy by endorsement)

Bodily Injury & Property Damage to include $5,000,000 Aggregate
personal injury, fire, legal, products and

complete operations

Contractual Liability and X, C & U

Architects & Engineers Professional Liability &
Errors & Omissions $2,000,000 Per Occurrence
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713

7.1.4

71.7

7.2

7.2.1

7.2.2

7.2.3

7.24

7.2.5

(Refer to paragraph 7.2 for additional conditions)

Environmental Impairment Insurance $1,000,000 Aggregate minimum
(Unless not required)

Automobile Liability (name the OWNER as an Additional Insured in the
automobile policy by endorsement)
Bodily Injury & Property Damage $1,000,000 Per Accident
All Autos

Note: Consultants performing work on the secured air side at General Mitchell International
Airport and Timmerman airport shall maintain at least $5,000,000 Auto & Commercial General
Liability Limits. This can be satisfied through a combination of Auto and Umbrella, and General
Liability and Umbrelia Limits.

Except for Environmental Impairment Insurance, Professional Liability (Errors and Omissions),
Workers Compensation and Employers Liability, name OWNER as an additional insured in the
general liability and automaobile policy as their interests may appear as respects services provided
in this Agreement. A Waiver of Subrogation for Workers Compensation by endorsement in favor
of Milwaukee County shall be provided. Afford OWNER Thirty (30) day written notice of
cancellation or non-renewal.

Place insurance specified above with at least an “A” rated carrier per Best's Rating Guide
approved to do business in the State of Wisconsin. Submit deviations or waiver of required
coverage or minimums in writing to OWNER's Risk Manager for approval as a condition of this
Agreement. Waivers may be granted when surplus lines and specialty carriers are used.

Submit certificate of insurance and endorsements for review to OWNER for each successive
period of coverage for duration of this Agreement.

The insurance requirements contained within this Agreement are subject to periodic review and
adjustment by the OWNER's Risk Manager.

Required certificates and endorsements shall be part of Attachment "E".
Professional Liability - Additional Provisions

Provide additional information on professional liability coverage as respects policy type, i.e.,
errors and omissions for consultants, architects, and/or engineers, etc.; applicable retention
levels; coverage form, i.e. claims-made, occurrence; discovery clause conditions; and effective,
retroactive, and expiration dates, to OWNER's Risk Manager as requested to obtain approval of
coverage as respects this section.

Be responsible for the accuracy of the services performed under this Agreement and promptly
make necessary revisions or corrections to services resulting from negligent acts, errors or
omissions without additional compensation.

Give immediate attention to these revisions or corrections to prevent or minimize delay to Project
schedule.

Be responsible to the OWNER for losses or costs to repair or remedy as a result of
CONSULTANT's negligent acts, errors or omissions.

It is understood and agreed that coverage which applies to services inherent in this Agreement

will be extended for two (2) years after completion of work contemplated in this Project if
coverage is written on a claims-made basis.

10
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7.2.6

7.2.7

7.3

7.3.1

7.4

7.5

7.5.1

7.6

Deviations and waivers may be requested in writing based on market conditions to OWNER's
Risk Manager. Approval shall be given in writing of any acceptable deviation or waiver to the
CONSULTANT prior to the CONSULTANT effecting any change in conditions as contained in this
section. Waivers shall not be unduly withheld nor denied without consultation with the
CONSULTANT.

Obtain information on the professional liability coverage of subconsultants and/or subcontractors
in the same form as specified above for review by OWNER's Risk Manager.

Compliance with Governmental Requirements

Evidence satisfactory compliance for Unemployment Compensation and Social Security
Reporting as required by federal and state laws.

Indemnity

Each party agrees to the fullest extent permitted by law to indemnify, defend and hold harmless,
the other party, and its agents, officers and employees, from and against all loss and expenses
including costs and attorney’s fees by reason of liability for damages including suits at law or in
equity, caused by any wrongful, intentional, or negligent act or omission of its employees or
agents which may arise out of or are connected with the activities covered by this Agreement.
Each party shall further indemnify the other from, and defend against, any liability or expenses
(including reasonable attorneys’ fees) arising out of or relating to an act or omission by it or its
employees arising out of or relating to (1) federal, state, or other laws or regulations for the
protection of persons who are members of a protected class or category of persons, (2) sexual
discrimination or harassment, (3) any personal injury (including death) received or sustained by
any employee of either party, its subcontractors, agents, or invitees for any reason not covered by
workers compensation, and (4) any personal injury (including death) sustained by a third party or
property damage by reason of any act or omission, negligent, or otherwise, to the extend caused
by a party or its employees. Milwaukee County’s liability shall be limited by Wisconsin State
Statutes § 345.05(3) for automobile and § 893.80(3) for general liability.

Conflict of Interest

CONSULTANT shall not specify, recommend, nor commit OWNER to purchase or install material
or equipment from an entity with which CONSULTANT has financia!l or ownership interest without
obtaining prior approval.

Cost and Scheduling
See Attachment "G" - Cost & Scheduling Systems Requirements.

The CONSULTANT shall prepare for inclusion with Attachment “A” a “Scope of Work and
Budget” spreadsheet that is intended to represent the CONSULTANT's work plan, estimates of
cost by task, and the consequent development of the “Not-To-Exceed” compensation totals for
each service provided. The Spreadsheet shall identify all scheduled project tasks, assigned staff
and firm, estimated labor hours for each staff by task, the cost per hour for each, reimbursable
expenses, and total cost for each staff by task. Reimbursable expenses shall be totaled to
correspond with each allowance indicated in Section 3. Additional columns on the spreadsheet
shall provide a breakdown of project cost by CONSULTANT and subconsultant.

If specifically requested by OWNER, the spreadsheet shall also contain the direct salary rate per
hour, overhead rate and profit for each staff and columns shall be totaled to identify the direct
labor, overhead, and profit breakdown of each Basic Services Compensation Total indicated in
Section 4 of this Agreement.

Concurrent with each monthly invoice the CONSULTANT shall submit an “Earned Value”
spreadsheet in the same format as described above. This spreadsheet shall identify project cost
and value earned through the date of each invoice. A pay application will not be accepted for
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8.1

8.2

8.3

8.4

8.5

8.6

8.7

9.1

payment processing without an appropriate and accurate identification of earned value on this
spreadsheet. Each “Earned Value” spreadsheet shall correspond and agree with the project
schedule updates required in Attachment “G”.

OWNER'S RESPONSIBILITIES

OWNER will provide information regarding the requirements for the Project which will set forth
OWNER's objectives, schedule, constraints and criteria.

OWNER will designate a representative authorized to act on the OWNER's behalf with respect to
the Project. The OWNER or such authorized representative shall render, in a timely manner,
decisions pertaining to documents submitted by the CONSULTANT.

OWNER will furnish surveys required by the Project, and not otherwise provided in the
CONSULTANT'’s proposal, describing physical characteristics, legal limitations and utility
locations for the site of the Project and a written legal description of the site. Surveys and legal
information will include, as applicable, grades and lines of streets, alleys, pavements and
adjoining property and structures; adjacent drainage; rights-of-way, restrictions, easements,
encroachments, zoning, deed restrictions, boundaries and contours of the site; locations,
dimensions and necessary data pertaining to existing buildings, other improvements and trees;
utility services and lines, both public and private, above and below grade, including inverts and
depths. Survey information will be referenced to the project benchmark.

OWNER will furnish the services of geotechnical engineers when such services are requested by
the CONSULTANT.

OWNER will furnish structural, mechanical, and other laboratory and environmental tests,
required by law or the Contract Documents.

OWNER will give prompt written notice to CONSULTANT if OWNER becomes aware of a fault or
defect in the Project or CONSULTANT'’s nonconformance with the Contract Documents.

OWNER will utilize a consultant grading procedure for CONSULTANT's performance on each
Milwaukee County project. The Project Manager will grade CONSULTANT's performance and
share preliminary grading with the CONSULTANT. CONSULTANT will have an opportunity to
review and comment on the performance report. The final report along with CONSULTANT
comments will become part of the Project file and will also be added to a database tabulating all
such performance ratings (see Attachment “K”).

AUDIT AND INSPECTION OF RECORDS

Pursuant to Milwaukee County Code of General Ordinances Section 56.30, CONSULTANT shall
allow Milwaukee County or any other party the County may name, when and as they demand, to
audit, examine and make copies of records in any form and format, meaning any medium on
which written, drawn, printed, spoken, visual or electromagnetic information is recorded or
preserved, regardless of physical form or characteristics, which has been created or is being kept
by the CONSULTANT, including not limited to, handwritten, typed or printed pages, maps, charts,
photographs, films, recordings, tapes (including computer tapes), computer files, computer
printouts and optical disks, and excerpts or transcripts from any such records or other information
directly relating to matters under this Agreement, all at no cost to the County. Any subcontracting
by the CONSULTANT in performing the duties described under this Agreement shall subject the
subcontractor and/or associates to the same audit terms and conditions as the CONSULTANT.
The CONSULTANT (or any subcontractor) shall maintain and make available to the County the
aforementioned audit information for no less than three (3} years after the conclusion of this
Agreement.
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10.

10.1

10.2

10.3

1.

1.1

1111

OWNERSHIP OF DOCUMENTS

Upon completion of the Project or upon termination of this Agreement, it is understood that all
completed or partially completed data, drawings, records, computations, survey information, and
all other material that CONSULTANT has collected or prepared in carrying out this Agreement
shall be provided to and become the exclusive property of the County. Therefore, any reports,
information and data, given to or prepared or assembled by CONSULTANT under this Agreement
shall not be made available to any individual or organization by CONSULTANT without the prior
written approval of the OWNER (see Attachment "H").

No reports or documents produced in whole or in part under this Agreement shall be the subject
of an application for copyright by or on behalf of the CONSULTANT.

CONSULTANT further understands that oral and written communications with OWNER regarding
CONSULTANT’s services under this Agreement are confidential. No aspect of CONSULTANT's
services may be discussed with any individual or organization other than OWNER, unless
CONSULTANT receives prior written authorization from OWNER for such discussion.

If CONSULTANT's services are terminated prior to completion of the Project, OWNER will
indemnify and hold CONSULTANT and CONSULTANT's subconsultants harmless for costs or
claims for damages arising out of use the of incomplete documents, interpretation, revision,
alteration, or omission to the documents which are not made by CONSULTANT or
subconsultants. Should OWNER reuse documents, created by CONSULTANT, the seals and
certifications of CONSULTANT and subconsultants shall be invalid, shall not be used and shall
be deleted and OWNER will indemnify and hold CONSULTANT and CONSULTANT's
subconsultants harmiess for cost or claims for damages arising out of the reuse of the
documents.

EQUAL EMPLOYMENT OPPORTUNITY

In accordance with Section 56.17 of the Milwaukee County Code of General Ordinances and Title
41 of the Code of Federal Regulations, Chapter 60, CONSULTANT certifies as to the following:

Non-Discrimination

.1 The CONSULTANT shall not discriminate against an employee or applicant for employment
because of race, color, national origin, age, sex, sexual orientation or disability, which
includes, but is not limited to, the following: employment, upgrading, demotion or transfer,
recruitment or recruitment advertising; lay-off or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.

.2 The CONSULTANT shall post in conspicuous places, available to employees, notices to be
provided by the County, setting forth provisions of non-discrimination clause.

.3 A violation of this Section 11 shall be sufficient cause for OWNER to terminate this
Agreement without liability for uncompleted portion or for materials or services purchased or
paid for by CONSULTANT for use in completing this Agreement.

11.1.2 Affirmative Action Program

.1 CONSULTANT shall strive to implement principles of equal employment opportunity through
an effective affirmative action program, which shall have as its objective to increase the use
of women, minorities, and persons with disabilities and other protected groups, at all levels of
employment in all divisions of CONSULTANT's work force, where these groups may have
been previously under-used and under-represented.

.2 In the event of dispute of compliance with these requirements, CONSULTANT shall be
responsible for showing that the requirements have been met.

13

31/83



11.13

11.1.4

11.1.5

11.1.6

11.1.7

11.1.8

12.

121

12.2

123

Affirmative Action Plan

.1 CONSULTANT shall certify that if it has fifty (50) or more employees, a written affirmative
action plan has been filed or will be developed and submitted (within 120 days of contract
award) for each establishment. File current Affirmative Action plans, if required, with one of
the following: The Office of Federal Contract Compliance Programs, the State of Wisconsin,
or the Milwaukee County Department of Audit, 2711 West Wells Street, 9th Floor, Milwaukee,
Wisconsin 53208. If a current plan has been filed,

indicate where filed and the year covered

.2 The CONSULTANT shall require lower-tier subcontractors who have fifty (50) or more
employees to establish similar written affirmative action plans.

Non-Segregated Facilities

CONSULTANT shall certify that it does not and will not maintain or provide segregated facilities
for employees at its establishments, and that employees are not permitted to perform their
services at a location under its control where segregated facilities are maintained.

Subconsultants

CONSULTANT shall certify that certifications regarding non-discrimination, affirmative action
program, and non-segregated facilities have been obtained from proposed subconsultants that
are directly related to contracts with Milwaukee County, if any, prior to the award of subcontracts,
and that such certification will be retained.

Reporting Requirement

Where applicable, CONSULTANT shall certify compliance with reporting requirements and

procedures established in Title 41 Code of Federal Regulations, Chapter 60 (Equal Opportunity

Employment).

Employees

CONSULTANT shall certify that employees are in the Standard Metropolitan Statistical

Area (Counties of Milwaukee, Waukesha, Ozaukee, and Washington, Wisconsin) and that it has
employees in total.

Compliance

CONSULTANT shall certify that it is not currently in receipt of outstanding letters of deficiencies,
show cause, probable cause, or other natification of non-compliance with EEO regulations.

TERMINATION OF AGREEMENT

This Agreement may be terminated by either party upon seven (7) days' written notice should the
other party fail substantially to perform in accordance with the terms of this Agreement through no
fault of the party initiating the termination.

This Agreement may be terminated by the OWNER without cause upon at least seven (7) days'
written notice to CONSULTANT.

OWNER's obligation for CONSULTANT's services rendered to the date of termination shall be for
that proportion of fee earned, plus retainage and authorized Reimbursable Expenses.

14
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124

12.5

13.

14.

15.

16.

16.1

16.2

17.

17.1

17.2

In the event of termination completed or partially complete work materials prepared by
CONSULTANT in conduct of this Agreement shall be provided to and become the property of
OWNER.

This Agreement shall terminate on December 31 of the calendar year in which the Agreement
was executed, unless mutually extended in writing.

SUCCESSORS AND ASSIGNS

This Agreement is binding upon the OWNER, the CONSULTANT, and their respective
successors, assigns, and legal representatives. Neither shall assign, sublet, nor transfer its
interest in this Agreement without the prior written consent of the other.

APPLICABLE LAW
This Agreement shall be governed by the Laws of the State of Wisconsin.
INDEPENDENT CONTRACTOR

Nothing contained in this Agreement shall constitute or be construed to create a partnership or
joint venture between OWNER or its successors or assigns and CONSULTANT or its successors
or assigns. In entering into this Agreement, and in acting in compliance herewith,
CONSULTANT is at all times acting and performing as an independent contractor, duly
authorized to perform the acts required of it hereunder.

PROHIBITED PRACTICES

CONSULTANT during the period of this Agreement shall not hire, retain or utilize for
compensation any member, officer, or employee of Milwaukee County or any person who, to the
knowledge of CONSULTANT, has a conflict of interest with Milwaukee County.

CONSULTANT hereby attests that it is familiar with Milwaukee County's Code of Ethics which
states, in part, “No person may offer to give to any County officer or employee or his immediate
family, and no County officer or employee or his immediate family, may solicit or receive anything
of value pursuant to an understanding that such officer's or employee’s vote, official actions or
judgment would be influenced thereby.”

EXTENT OF AGREEMENT

This Agreement represents the entire and integrated Agreement between the OWNER and the
CONSULTANT and supersedes all prior negotiations, representations, or agreements, either
written or oral. This Agreement shall not be superseded by provisions of contracts for design or
construction and may be amended only by a written instrument signed by both the OWNER and
the CONSULTANT.

Nothing contained herein shall be deemed to create any contractual relationship between the
CONSULTANT and any of the contractors, subcontractors, or material suppliers on the Project;
nor shall anything contained herein be deemed to give any third party any claim or right of action
against the OWNER or the CONSULTANT which does not otherwise exist without regard to this
Agreement.
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18.1

18.2

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
UTILIZATION SPECIFICATIONS

The award of this contract is conditioned upon the Good Faith Efforts (GFE) put forth by the
bidder/proposer in achieving this contract’s assigned Disadvantaged Business Enterprise (DBE*)
goal. The bidder/proposer shall operate in good faith to ensure that DBEs have opportunities to
participate on this contract.

DBE Goal: This contract’'s DBE participation goal is __%. For purposes of responsiveness, this
participation goal shall be met based upon the dollar value of the base bid, initial offer or initial scope
of work. As it may be in the best interest of Milwaukee County to accept the inclusion of alternates,
or a best-final offer, approval of DBE participation shall be based upon total contract award.
Likewise, if the successful contractor/consultant receives additional work on the contract, e.g.,
change orders, addendums, use of allowances, etc., DBE participation shall be based upon the
revised contract total. Contractors/Consuiltants, who are also DBE firms, must perform at least
thirty (30) percent of the contract with their own work force.

PRIOR TO BID/PROPOSAL OPENING

18.3

18.4

18.5

18.6

18.7

As a matter of responsiveness, the contractor/consultant shall submit with its original bid/proposal,
the completed Subcontractor/Subconsultant/Supplier Information Sheet (DBE-02) and the
signed and notarized Commitment to Contract with DBE (DBE-14) form(s) detailing the
participation plan being proposed to meet or exceed this contract’s participation goal. In the event
the contractor/consultant is not successful in meeting the DBE goal, a complete Certificate of Good
Faith Efforts (DBE-01) form and all relevant documentation shall be submitted with the bid/proposal
in addition to the aforementioned forms. CBDP reserves the right to reject a bid/proposal, as non-
responsive, if the required documentation is not submitted with the original bid/proposal.

Milwaukee County's Community Business Development Partners Department (CBDP) determines
the sufficiency of the intended contract awardee’s good faith efforts undertaken to achieve the
assigned DBE participation goal. These efforts are proven by doing either of the following:

a. Evidencing that it has met the DBE participation goal by submitting with its bid/proposal a signed
and notarized Commitment to Contract with DBE (DBE-14) form for each DBE documenting
sufficient participation; or

b. Documenting the good faith efforts made to meet the DBE patrticipation goal, even though it did
not succeed in achieving the goal. In this case, the contractor/consultant shall submit the
Certificate of Good Faith Efforts (DBE-01) and all relevant documentation, which will include a
signed and notarized Commitment to Contract with DBE (DBE-14) form for each DBE
documenting the participation achieved toward satisfying the goal, with its bid/proposal. CBDP is
prohibited from ignoring bona fide good faith efforts when making determinations on requests
for modification of the contract goal, in whole or part. Determinations are made on a contract-by-
contract basis.

The efforts employed by the contractor/consultant should be those that one could reasonably expect
to be taken if the contractor/consultant were actively and aggressively trying to obtain DBE
participation sufficient to meet the goal. Mere pro forma efforts are not good faith efforts.

In the event CBDP determines that the contractor/consultant has failed to meet the GFE
requirements, the contractor/consultant is entitled to appeal this determination.

Listing a DBE on the Commitment to Contract with DBE (DBE-14) form shall constitute a written
representation and commitment that the contractor/consultant has communicated and negotiated
directly with the DBE firm(s) listed and secured actual pricing from the DBE firm. If awarded the
contract, the contractor/consultant shall enter into contract agreement, directly or through
subcontractors, with each DBE firm listed on the Commitment to Contract with DBE (DBE-14)
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18.8

form(s) for the work and price set forth thereon. The agreement(s) must be submitted to CBDP
within seven (7) days from receipt of the “Notice-to-Proceed" or execution of the purchase order.

The DBE patticipation credited towards the contract goal for both DBE and non-DBE prime
contractors is calculated on the following criteria:

Prime Contractor shall count towards the DBE requirement and be credited one hundred
percent (100%) of expenditures to DBE firms, if all of the identified scope of work has a
commercially useful function in the actual work of the contract and is performed directly by

the listed certified DBE firm. CBDP is responsible for the determination and evaluation of
whether or not the firm is performing a commercially useful function on this project.

Prime Contractor shall be credited with one hundred (100%) percent for the work performed
by the DBE subcontractor with its own forces. If a DBE further subcontracts a portion of its
work to another firm, the value of the subcontracted work will not be counted towards the
DBE goals unless the work is performed by another DBE firm. The Prime Contractor will be
given credit for the cost of material and supplies obtained by the DBE and installed by the
DBE for work on the contract. The Prime Contractor will also be given credit for the cost of
equipment leased by a DBE subcontractor provided the equipment is not leased from the
prime contractor or its affiliates.

Prime Contractor shall be credited with one hundred percent (100%) of the expenditures to
DBE manufacturers. A DBE manufacturer is a firm that operates or maintains a factory or
establishment that produces on the premises goods from raw materials or substantially
alters the materials or supplies obtained by the contractor.

Prime Contractor shall be credited with sixty (60%) of the expenditures for materials or
supplies purchased from a certified DBE regular dealer.

A Reqular Dealer is a firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies are kept in stock, and regularly sold to the
public in the usual course of business. A regular dealer in such bulk items as steel, cement,
gravel, stone, and petroleum products need not keep such products in stock, if it owns or
operates distribution equipment.

Brokers, packagers and manufacturers’ representatives or other persons who arrange or
expedite transactions are not regarded as regular dealers.

Prime Contractor shall be credited one hundred percent (100%) for the fees or commissions
charged for assistance in the procurement of material and supplies. A prime contractor shall
also be credited with one hundred (100%) percent for fees or transportation charges for the
delivery of material or supplies by a DBE to a job site provided that the County determines
that the fee is reasonable and not excessive as compared with fees customarily aliowed for
similar services. The cost of the material and supplies will not be credited towards its DBE
goals.

Prime Contractor shall be credited with one hundred percent (100%) of transportation
expenditures with DBE trucking firms provided the DBE firm is responsible for the
management and supervision of the entire trucking operation for which it has contracted.
The DBE must also use trucks it owns, insures, and operates using drivers it employs. The
DBE may lease trucks from another DBE firm, including an owner-operator who is certified
as a DBE. The DBE who leases trucks from another DBE receives credit for the total value
of the transportation services the lessee DBE provides on the contract. The DBE may also
lease trucks from a non-DBE firm, including an owner-operator; however, the DBE who
leases trucks from a non-DBE is entitled to credit only for the fee or commission it receives
as a result of the lease arrangement. The DBE does not receive credit for the total value of
the transportation services provided by the lessee, since these services are not provided by
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18.9

18.10

a DBE. (Concrete ready mix operations will not receive credit for leased concrete delivery
trucks from non-DBE firms).

g. Contractor/Consultant is required to notify the County Contract Administrator and CBDP if
any DBE contractor(s) working on this contract will sublet any portion of their work on this
project. Work will be credited based on actual participation by DBE firms.

Contractors/Consultants should note that for the purpose of determining compliance with the DBE
requirements of this contract, only DBEs certified by the State of Wisconsin Unified Certification
Program (UCP) prior to the bid/proposal submission deadline count towards the satisfaction of the
goal. If a bidder/proposer wishes to utilize a DBE certified in another state for credit on this contract,
the bidder/proposer shall include a copy of DBE certification from the home state along with its good
faith efforts documentation upon submission of bid/proposal as a matter of responsiveness.
Additionally, any such named DBE must apply for certification with the Wisconsin UCP prior to bid
opening or proposal due date. For assistance related to certified DBE firms, contact the Certification
and Compliance Administrator at (414) 278-4747.

When evaluating a contractor/consultant's proposed DBE commitment, Milwaukee County reserves
the right to request supporting documentation from both the contractor/consultant and any listed
DBE. If the information requested is not submitted by the contractor/consultant within the time
specified for such submission, Milwaukee County may determine the contractor/consultant to be
non-responsive and thereby remove them from further consideration for contract award.

FOLLOWING CONTRACT AWARD

18.11

18.12

When evaluating the performance of this contract after execution, Milwaukee County reserves the
right to conduct compliance reviews and request, both from the contractor/consultant and any
subcontractors/ subconsultants or material suppliers, documentation necessary to verify actual level
of DBE participation. If the contractor/consultant is not in compliance with these specifications,
CBDP will notify the contractor/consultant in writing of the corrective action that will bring the
contractor/consuitant into compliance. If the contractor/consultant fails or refuses to take corrective
action as directed, Milwaukee County may take one or more of the actions listed below:

a. Terminate or cancel the contract, in whole or in part;

b. Remove the contractor/consultant from the list of qualified contractors/consultants and refuse to
accept future bids/proposals for a period not to exceed three (3) years;

c. Impose other appropriate sanctions, including withholding any retainage or other contract
payments due which are sufficient to cover the unmet portion of the DBE contract commitment,
where the failure to meet the DBE contract commitment is the result of a finding by CBDP of less
than adequate good faith efforts on the part of the contractor/consultant; and/or

d. [f the contractor/consultant has completed its contract, and the DBE contract commitment was
not met due to an absence of good faith on the part of the contractor/consultant as determined
by CBDP, the parties agree that the proper measure of damages for such non-compliance shall
be the dollar amount of the unmet portion of the DBE contract commitment. The County may in
such case retain any unpaid contract amounts otherwise due the contractor/consultant, up to the
amount of the unmet DBE contract commitment. If insufficient funds remain in the contract
account to compensate the County up to that amount, Milwaukee County may bring suit to
recover damages up to the amount of the unmet commitment, including interest at the rate of
12% annually, plus the County’s costs, expenses and actual attorney’s fees incurred in the
collection action.

Contractor/Consultant shall be credited for expenditures to DBE firms toward the requirements, if the
entire identified scope of work has a commercially useful function in the actual work of the contract
and is performed directly by the listed DBE firm. CBDP is responsible for the determination and
evaluation of whether or not the firm is performing a commercially useful function on this project.

18

36/83



18.13

18.14

18.15

18.16

18.17

18.18

18.19

After the execution of the contract, contractor/consultant must submit copies of executed
Subcontract Agreement(s) for each DBE firm listed on the contract. Attach agreements to the first
payment application. APPLICATIONS FOR PAYMENT WILL NOT BE PROCESSED IF
AGREEMENTS ARE NOT SUBMITTED AS REQUESTED. In addition, contractor/consultant
shall document that each DBE is notified at least three (3) working days before start of their
subcontract work.

Contractor/Consultant is required to notify the County Contract Administrator and CBDP if any DBE
contractor(s) working on this contract will sublet any portion of their work on this project. Work will be
credited based on actual participation by DBE firms.

Contractor/Consultant must maintain DBE participation and performance logs. If the DBE firm(s)
cannot perform, if the contractor/consultant has a problem in meeting the goal, or any other problem
relative to these requirements, the contractor/consultant shall immediately contact CBDP at (414)
278-4747. The prime contractor/consultant must submit written notification of desire for
substitution to the DBE affected, and forward a copy to CBDP, specifying the reason for the
request, including the performance log. Any DBE so notified has five (5) business days to
provide written objection/acceptance to the prime making the notification. The “right to correct”
must be afforded any DBE objecting to substitution/termination for less than good cause as
determined by CBDP. Approval must be obtained from CBDP prior to making any substitutions.
DBE contractors are also required to notify and obtain approval from CBDP prior to subletting
work on this project.

Requests For Payment: A DBE Utilization Report (DBE-16) form shall be submitted with each
payment request by the contractor/consultant after contract award. This report must cover the period
from the start of the project to the end of each period covered by the request for payment being
submitted. This report must be submitted even if no DBE activity took place during the period being
reported. Contractor/Consultant must indicate on the AIA Document G703 - Continuation Sheet,
or similar, work being performed by DBEs by either a) placing the word “DBE” behind the work
item or b) breaking out the work done by DBEs at the end of the report. Contractor/Consultant
shall notify DBEs of the date on which they must submit their invoices for payment. Failure to
submit required forms with requests for payment will result in denial of payment, or other sanctions
deemed appropriate by Milwaukee County, including those listed in Section 11, above.

Final Payment Verification. Contractor/Consultant shall submit a Contract Close-Out DBE
Payment Certification (DBE-18) form completed by the contractor/consultant and each DBE along
with its final request for payment, in addition to a final DBE Utilization Report (DBE-16) covering the
entire project. Milwaukee County will not process the final request for payment without inclusion of
these required forms.

Milwaukee County has a revolving loan program for DBE firms. The program is administered by
CBDP. Should the Prime Contractor utilize a DBE that is a participant in this revolving loan program,
the contractor will cooperate fully and completely with the County to facilitate repayment of said loan.
Said cooperation includes, but is not limited to, written information regarding balance of DBE
subcontractor's contract, prior payment (two or three party) agreements, and the issuance of two-
party checks payable in the name of Milwaukee County and the DBE indebted to the County under
the revolving loan program

Milwaukee County reserves the right to waive any of these specifications when it is in the best
interest of the County and with the concurrence of CBDP.
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

MANPOWER, DIRECT SALARY RATE AND OVERHEAD & PROFIT FACTOR SCHEDULE
Used For Additional Services Only
Separate Schedule Required for Prime Consultant & each Subconsultant

Firm Name: Principal-in-Charge:

Wisconsin Reg. Number:

Principal's Flat Rate: ... s $ /hr.

Overhead & Profit Factor (multiplier): ...
(Include copy of audited account of overhead factor or complete Attachment “B-2"")

Direct Salary
Name Classification Rate/Hour

Direct Salary Rate is defined as each employee's actual and verifiable gross hourly cost of salary ("W-2" Statement
Salary), exclusive of incentive bonus or other non-direct salary expenses.

Overhead & Profit Factor is defined as the multiplying factor representing each employee's pro-rata share of all
other direct and indirect expenses and profit for the CONSULTANT. This factor remains fixed for the life of the
Project.

Additions and deletions of personnel or permanent classification changes must be submitted for approval at the time
the changes occur. For multi-year projects, changes in basic salary rates may be submitted for approval only in
January of each calendar year.

The foregoing is a true and actual Approved for Milwaukee County
accounting of the rates: Department of Administrative Services, Facilities
Management Division

as of: , 20

Date: , 20
Signature: Signature:
Title: Title:

ATTACHMENT “B-1” of 2
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If your firm does not possess a FAR audit certified rate, please complete the following:
Overhead Rate = (Without Profit)

does not have an audit-certified

(Name of Firm)

The above rate calculation, which includes all non-direct costs considered to be proper and appropriate to
the provision of professional services covered by this Annual Consultant Agreement for Professional
Services, was prepared in accordance with the standards of:

(Accounting Practice Used)

It is understood and agreed that no direct charge will be made for labor or expenses included in the
Overhead Rate Factor.

Signature: Date:

Title:

ATTACHMENT “B-2” of 2
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

GUIDELINES FOR REIMBURSABLE EXPENSES

GENERAL.

Milwaukee County reimburses consultants under contract for expenses in connection with authorized out-
of-town travel; long distance communications; fees paid to approving authorities; reproductions which are
products of service; requested renderings, presentation models and mockups; and the expenses of
requested additional insurance coverage. There may be other qualifying reimbursable expense items if
the project or circumstances are unique and terms concerning them are contained in an approved and
signed contract. These guidelines are intended to clarify the County’s general policies concerning
payments for reimbursable items.

DEFINITION.

Reimbursable expenses are out-of-pocket expenses incurred by the consultant and consultant’s employees
in direct support of the project. Over and above compensation for Basic and Additional Services, they are
unique and non-recurring costs. By their nature, the cost is not predictable in advance of occurrence.
Approved reimbursable expenses are billed at the same cost paid by the consultant and are not subject to
retainage provisions found in Milwaukee County service agreements.

DOCUMENTATION.

Most reimbursables can be documented by presenting a copy of the original sales slip or invoice clearly
highlighted, dated, and labeled with the appropriate job number/name and person incurring the expense.
When the original charge has been recorded on an employee expense log, an in-house printing or copy
log, or on a phone bill printout, for examples, a copy of the appropriate log or journal can be submitted as
long as the costs are clearly highlighted, dated and labeled. All documentation must be attached to a
cover sheet which itemizes and sub-totals the charges, by type. The documentation and cover sheet is
attached to the consultant’s monthly invoice.

REIMBURSABLES BUDGET ALLOWANCE.

All agreements shall establish a pre-approved budget allowance for the total out-of-pocket reimbursable
expenses of consultant’s. Changes to the approved allowance total require a written amendment to the
consultant’s contract. As part of final contract negotiations, the consultant shall prepare an itemized
budget estimate for reimbursables for review and approval by the County. Special care should be taken to
differentiate those out-of-pocket expenses that will be initially borne by the consultant and those that will
be paid directly by the County (under a separate County Services line item in the project budget).

AUTHORIZED OUT-OF-TOWN TRAVEL.

Reimbursable travel expenses can accrue for both travel to and from Milwaukee for work in connection
with a project if that travel involves a distance greater than a 100 mile radius from Milwaukee or if the
consultant’s working office is more than 100 miles from Milwaukee. Milwaukee County will
reimburse consultant’s for reasonable expenses incurred for such transportation, subsistence and lodging.
Mutual agreement about what constitutes an authorized travel expense begins at the time of contract
negotiations when the budget for these items is established and continues as the project proceeds.
Milwaukee County policy is to pay for essential, not luxury, services.

Whenever possible, air travel dates should be planned in advance to take advantage of the lowest coach
fares available on connecting airlines; Milwaukee County does not pay for first-class or business-class
travel.

Daily rental car rates are rarely competitive with airport van or taxi fares to and from the airport, hotel and
project meeting sites. Consultants should confer with Milwaukee County's project manager regarding the
most reasonable and cost-effective means for transportation while in Milwaukee.

ATTACHMENT “C-1” of 2
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If traveling by personal car, the total mileage may be charged at the prevailing cost per mile rate allowed
by the Internal Revenue Service. Highway tolls and parking fees for out-of town consultants are also
reimbursable, if properly documented and if the consultant’s office is more than 100 miles from
Milwaukee.

Meals reimbursement qualifies if the consultant’s employees are required to eat in restaurants in
connection with an out-of-town (100 mile radius) visit/trip directly in service of the project. The
consultant’s choice of restaurants should be modest in every circumstance. Milwaukee County does not
pay for meals taken in first-class restaurants, for cocktails, or for entertaining guests or in-town project
team members. Milwaukee County discourages the scheduling of a business meeting over a meal period,
thus avoiding the question of which meals might be authorized for reimbursement. Check with
Milwaukee County's project manager if you are uncertain about which kind of meal expenditure might be
disallowed.

Lodging costs at medium-priced accommodations will be approved. Deluxe accommodations and
charges involving personal services of any kind will be disallowed.

LONG DISTANCE COMMUNICATIONS.
Milwaukee County will reimburse the consultant for properly documented long distance telephone tolls
made for project business.

FEES PAID TO APPROVING AUTHORITIES.

Milwaukee County will reimburse the cost of fees paid for securing the approval of authorities having
jurisdiction over the project. Consultants should plan for this expense in advance, because cutting County
checks to coincide with dates of submittal cannot usually be done. The County will accept, however, an
out-of-sequence invoice covering an unusually high plan exam fee in order to minimize the inconvenience
to the consultant.

REPRODUCTIONS AND REPROGRAPHICS.

The cost of drawings, specifications, reports, exhibits and other documents which are products of service
are reimbursed with proper documentation. Charges for postage, handling and shipping of reproductions
are considered overhead expenses and are not reimbursed. Bid sets, which are often the most expensive
segment of the out-of-pocket expense paid by the consultant, are sometimes contracted for by the County
on larger jobs that could benefit from competitive bidding for that service. Consult with the County
project manager if the furnishing of bid sets is not specifically excluded form consultant’s reimbursable
allowance budget.

ADDITIONAL INSURANCE.

When additional insurance coverage or limits, over and above that normally carried by a consultant is
specifically requested by the County, the County will reimburse that additional premium cost. Specific
documentation will be requested by the County project manager if this expense qualifies as reimbursable.

ATTACHMENT “C-2” of 2
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MILWAUKEE COUNTY

DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

INVOICE FOR CONSULTING SERVICES Invoice #

(Lump Sum Contract Form)

Date:

Project Title:

Project No.

Consultant:

Services for the Month Ending:

1.) BASIC SERVICES (Attachment “D-2"):

2) REIMBURSABLE EXPENSES (Attachment “D-2”):

(Attach itemization and back-up copies of all charges)

3.) ADDITIONAL SERVICES (Attachment “D-3"):

{Attach itemization for each service by name, classification, direct salary rate
x O.H. factor x man hours)

TOTAL THIS MONTH:
LESS: Retainage @ 5% (On ltems 1. & 3. Only). . .. ..

CURRENT PAYMENT DUE:

(Attach continuation sheet, D-2, on job status)

Approved for Milwaukee County
Approved for billing: Department of Administrative Services
Facilities Management Division:

Consultant Signature
Signature Title
Date

ATTACHMENT “D-1” of 3
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

INVOICE FOR ADDITIONAL CONSULTING SERVICES ONLY Invoice #
(Multiple of Direct Salary Rate Form)
(One FORM "D-3"/Ea. Increase/Billing) Fee Incr. #

Fee Incr. Total $

Date:

Project Title:
Project No.
Consultant:

Services for the Month Ending:

1.) CONSULTANT LABOR (Refer to approved Manpower Direct Salary Rate & O.H. Factor Schedule)

Direct Sal.

Name Classification Rate\Hr. OH Factor Man Hrs Cost
$ X _ x =
$ X X =
$ X X =
$ X X =
$ X X =
$ X - Xx =

Sub-total

2.) SUBCONSULTANTS

(Attach itemizations in same form as above) Sub-total

3.) REIMBURSABLE EXPENSES:

(Attach itemization and backup copies of all charges) Sub-total

TOTAL THIS MONTH:

LESS: Retainage @ 5% (On Items 1. & 2. Only). . .. ..

CURRENT PAYMENT DUE:
(Attach continuation sheet on job status)

Approved for Milwaukee County
Approved for billing: Department of Administrative Services
Facilities Management Division:

Consultant Signature
Signature Title
Date

ATTACHMENT “D-3” of 3
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DBE RFP LANGUAGE INSERT
NOTE: This language is typically inserted before or after
the Affirmative Action/EEO Requirements sections.

DISADVANTAGED BUSINESS ENTERPRISE (DBE) UTILIZATION

The award of this contract is conditioned upon your good faith efforts in achieving this
project's Disadvantaged Business Enterprise (DBE) goal of _ %, and you must document
those efforts. Your Proposal must state how you will meet the goal, including identifying
the DBE firm(s) by name, the scope(s) of work/service(s) to be provided, the dollar
amount(s) of such work, and the percentage of the DBE goal to be met. Failure to do
this will result in a determination of non-responsiveness, and rejection of your Proposal
will occur. During the Contract, the successful Proposer will use the County’s online
reporting system to document DBE participation. The Disadvantaged Business
Enterprise (DBE) Requirements and forms to be used are attached in this RFP.

A necessary step in the good faith efforts process is contacting Community Business
Development Partners (CBDP) at 414-278-4747 or cbdp @ milwaukeecountywi.qov for
assistance in identifying DBEs and understanding the County’s DBE Program
procedures. The official directory of eligible DBE firms can be accessed by the following
link:

https://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx

Revised (07/07/14) Previous Editions Obsolete
45/83



A COMMUNITY BUSINESS DEVELOPMENT PARTNERS
m

R MILWAUKEE COUNTY

COMMITMENT TO CONTRACT WITH DBE

(This form is to be completed by the bidder/proposer and the DBE named for submission with bid/proposal)

PROJECT No.: PROJECT TITLE:
TOTAL CONTRACT AMOUNT § DBE Goal:
Scope of Work DBE Contract | % of Total
Name & Address of DBE" Detailed Description Amount Contract
(* Separate commitment form must be completed for each DBE firm)
| Bidder/Proposer Commitment (To be completed by firm committing work to DBE)

I certify that the DBE firm listed quoted the identified service(s) and cost(s). | further acknowledge our firm having
negotiated with, and having received confirmation, on parinering, pricing and delivery from DBE firm listed herein. Our firm
(Phone No. ), or one of our
subcontractors, will enter into contract with the DBE firm listed, for the service(s) and amount(s) specified when awarded
this contract. A copy of the contract between our firm and that of the named DBE will be submitted directly to CBDP within
seven (7) days from receipt of Notice-to-Proceed on this contract. The information on this form is true and accurate to the
best of my knowledge. | further understand that falsification, fraudulent statement, or misrepresentation will result in
appropriate sanctions under applicable law.

Signature of Authorized Representative Name & Title of Authorized Representative Date
Subscribed and sworn to before me this day of , 20
State of . My Commission expires

Signature of Notary Public

* Only firms certified as DBEs (within qualifying NAICS codes) by the State of Wisconsin UCP prior to bid/proposal opening will be credited on this contract

DBE Affirmation (To be completed by DBE Owner/Authorized Representative)

e | affirm that the State of Wisconsin UCP has certified our company as a DBE, and that our company is currently
listed in the State of Wisconsin UCP Directory.

e | acknowledge and accept this commitment to contract with my firm for the service(s) and dollar amount(s) specified
herein, as put forth by .

e | understand and accept that this commitment is for service(s) to be rendered in completion of the Milwaukee
County project specified herein to be completed with my own forces, unless otherwise approved by CBDP.

e | affirm that approval from CBDP will be obtained prior to subletting any portion of this work awarded to my firm on
this project.

Signature of Authorized DBE Representative Name & Title of Authorized DBE Representative Date
FOR CBDP USE ONLY
Commitment number of Project Total:  (A) w$ Total %
Verified with:
Authorized Signature Date
46/83
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Shau COMMUNITY BUSINESS DEVELOPMENT PARTNERS
m

s MILWAUKEE COUNTY

COMMITMENT TO CONTRACT WITH DBE

ADDITIONAL INFORMATION & REQUIREMENTS:

1. The Directory of Certified DBE firms eligible for credit toward the satisfaction of this project's DBE goal will
be found at the following link, and can be searched by Name and/or NAICS code.
https://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx

2. CONTRACT ADJUSTMENTS: The successful Bidder/Proposer will maintain the approved DBE
participation level during the term of the contract with the County, including any additional work on the
contract, e.g., change orders, addendums, scope changes, etc. Contract adjustments shall include
proportional DBE participation.

3. WRITTEN CONTRACTS WITH DBEs: The County requires that the successful Bidder/Proposer enter into
contract, directly or through subcontractors, as stated in this form. Agreements must be submitted to the
County within 7 days of receipt of the Notice-To-Proceed. By executing this commitment, you are
certifying that you have had contact with the named DBE firm and that they will be hired if awarded the
contract by the County. VIOLATION OF THE TERMS OF THIS COMMITMENT IS GROUNDS FOR
TERMINATION OF YOUR CONTRACT.

4. SUBSTITUTIONS, DBEs SUBCONTRACTING WORK, TRUCKING FIRMS: The successful
Bidder/Proposer must submit written notification of desire for substitution to the DBE affected, and send a
copy to the County, stating the reason(s) for the request. The DBE will have five (5) business days to
provide written objection/acceptance of the substitution. The “right to correct” must be afforded any DBE
objecting to substitution/termination for less than good cause as determined by the County. Approval must
be obtained from the County prior to making any substitutions. DBEs are also required to notify and obtain
approval from the County prior to seeking to subcontract out work on this project. In the case of DBE
trucking firms, credit will be given for trucks leased from other DBE firms; however, if the DBE leases
trucks from non-DBE firms, the commission or fee will be counted for DBE crediting.

5. REQUESTS FOR PAYMENT: The successful Bidder/Proposer must indicate on the Continuation Sheet
(AIA form G703, or equivalent) the work being performed by DBE by either a) placing the word “DBE”
behind the work item or b) breaking out the work done by DBEs at the end of the report. The successful
Bidder/Proposer shall notify DBEs of the date on which they must submit their invoices for payment.

6. DBE UTILIZATION REPORTS: The successful Bidder/Proposer will enter payments to subs and suppliers
directly into the County’s online reporting system on a monthly basis. These entries will cover payments made
during the preceding month and will include zero dollar ($0) entries where no payment has occurred.

If you have any questions on forms or related to Milwaukee County’s DBE Program, please contact

CBDP Compliance Team / cbdpcompliance @ milwcnty.com / 414.278.4747

47/83
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SNAY,. COMMUNITY BUSINESS DEVELOPMENT PARTNERS

Ay MILWAUKEE COUNTY

CONTRACT CLOSE-OUT
DBE PAYMENT CERTIFICATION

Prime Contractor/Consultant must attach this form to the request for final payment in order to
receive payment.

County Department Issuing Contract/Project:

Prime Contractor/Consultant:

DBE Firm:

Project No.: Project Name:

Complete Section A if full payment has been made.
Complete Section B if full payment will be made upon receipt of final payment from Milwaukee County.

*SECTION (A) DBE FIRM COMPLETES IF FINAL PAYMENT BEEN RECEIVED

| hereby certify that our firm received $ total payment for work on the
above referenced Milwaukee County project or contract.

Date , 20

(DBE Contractor/Consultant Signature) (Print Name & Title)

*SECTION (B) BOTH PRIME CONTRACTOR/CONSULTANT AND DBE FIRM COMPLETE

IF FULL PAYMENT BEEN MADE TO DBE FIRM AND A

BALANCE REMAINS TO BE PAID.

| hereby certify that our firm has paid to date a total of $ and will pay the balance

of $ to upon

receipt of payment from Milwaukee County for work on the above referenced project or
contract.

Date: , 20
(Prime Contractor/Consultant Signature) (Print Name & Title)
(DBE Contractor/Consultant Signature) (Print Name & Title)

DBE-18 (08/01/13) Previous Editions Obsolete 3
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

COST & SCHEDULING SYSTEM REQUIREMENTS

GENERAL

SureTrak and Expedition are software packages produced by Primavera Systems, Inc. This software, in
addition to Microsoft Project, is used by Milwaukee County.

Requirements According To Agreement Size
Schedule and control services using Sure Trak or Microsoft Project software are required for this project to the
degree listed below:

A. For consultant services agreements with fees up to $50,000, FACILITIES MANAGEMENT DIVISION
staff will enter schedule and control information on FACILITIES MANAGEMENT DIVISION's contract
management information system. Prime Consultant shall provide scheduling information requested by
FACILITIES MANAGEMENT DIVISION according to the needs of the project.

B. For consultant agreements with a fee range from $50,000 to $500,000, Prime Consultant shall use
Microsoft Project and provide scheduling information determined necessary by FACILITIES
MANAGEMENT DIVISION according to the needs of the project. Milwaukee County will use Primavera
Contract Manager for contract cost control.

C. For consultant services contracts over $500,000, consultant shall use Microsoft Project and provide
scheduling information determined necessary by FACILITIES MANAGEMENT DIVISION according to
the needs of the project. Milwaukee County will use Primavera Contract Manager for contract cost
control.

SCHEDULE DEVELOPMENT

Before work begins, the Prime Consultant shall prepare a Baseline Schedule of the work scope in Critical Path Method
form. Milwaukee County will furnish an activity coding format to facilitate reports and graphics used in project
management activities. The Prime Consultant shall submit the completed schedule for review and approval (cd disc
format or electronic mail) by FACILITIES MANAGEMENT DIVISION's project manager. The review will confirm the
following: that the schedule is complete and reflects a realistic work plan; that the total schedule costs equal the contract
values; that there is a defined, justifiable critical path with design activity durations subdivided into periods less than 20
working days or $10,000 value; that responsible parties are assigned; and that all the key project milestone dates are
recorded. Milwaukee County approval of the Baseline Schedule is required before any pay request from the Prime
Consultant can be processed.

The consultant is responsible for information required to develop the schedule. Content includes work operations,
sequencing, activity breakdown and time estimates. Milwaukee County may require additional schedules or reports to
verify timely completion of scheduled activities and project milestones.

On a monthly basis, the consultant shall review the schedule and report on actual performance, i.e., the actual start and
finish dates and durations, work performed since the last update, description of problem areas, delaying factors and their
impacts, and corrective actions taken. The Prime Consultant shall also update the current schedule, identifying changes
in network logic, work sequences and durations needed to meet contract requirements, and contract time adjustments,
when authorized by Milwaukee County. Each schedule update will be submitted to the County project manager for
approval on 3.5" discs or through electronic mail, concurrent with submittal of consultant’'s monthly invoice for professional
services. Pay applications will not be processed if updated schedule with all information required is not submitted.

Copies of approved schedule updates shall be distributed to other members of project teams with instructions to recipients
to promptly report discrepancies and problems anticipated by projections shown in the schedule.

ATTACHMENT “G”
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

RECORD DOCUMENT STANDARDS FOR PROFESSIONAL SERVICES
SECTION H - 2013

RECORD DOCUMENTS

The Prime Consultant shall prepare and file record documents of the project with Milwaukee County
FACILITIES MANAGEMENT DIVISION ~ DAS as per this attachment. Prime Consultant agreement close-
out and final payment will be contingent on approval of complete record document submittal by Prime
Consultant.

ELECTRONIC MEDIA REQUIREMENTS

A.

Produce Project Manuals, Reports, and other permanent records in an electronic word processing
format that can be read by Microsoft Office 2000. Produce Project Manual technical sections in
Milwaukee County format. Obtain electronic formats for Project Manual technical sections through the
Architect/Engineer of record for the Project or John Bunn (414-278-3921).

These materials shall be submitted on a CD-ROM that adheres to 1SO 9660 CD, or CD-ROM XA (Mode
2) format for multi-session CD-ROM.

CADD drawings shall be produced in AutoCAD 2011 software, and be capable of residing on an IBM-
compatible Pentium computer utilizing Windows 2000 or Windows XP operating systems. Drawings
submitted in DXF format will NOT be accepted.

The consultant shall use AutoCAD 2011 for AutoCAD engineering drawings.

Obtain Milwaukee County drawing format standards (TITLE BLOCK DRAWING) by contacting the
Architect/Engineer of record for the project or FACILITIES MANAGEMENT DIVISION, DAS Support
Services (278-4829)

AutoCAD drawings shall be submitted on a CD which adheres to ISO 9660 CD, or CD-ROM XA (Mode
2) format for multi-session CD-ROM.

AUTOCAD DRAWING STANDARDS
The Prime CONSULTANT and his/her sub-CONSULTANTS shall prepare AutoCAD drawings in
accordance with the following document standards:

A.

Xref Files, Image Files, Blocks and 3™ Party Fonts

1. XBIND all Xref'd files to their drawing(s). Each individual electronic graphic document must be
submitted in a single file format without any external files attached.

Insert all image files in Final Drawing

A document created with multiple files MUST NOT SHARE LAYER NAMES among the files.
Provide a SINGLE DRAWING FILE for each Drawing Sheet.

While working in Paper Space, TURN ON VIEW LOCK to prevent your viewport view from being
accidentally altered while moving between Paper Space and Floating Model Space mode.
Purge all drawing files of all unused entities—Blocks, Layers, Fonts

“READ-ONLY” and “LOCKED” drawing files will not be accepted.

ko

No

Itis PREFERRED that all final drawings are submitted in Model Space. However, final drawings may
be submitted in Paper Space as long as AutoCAD Drawing Standards A-1 thru A-7 are adhered to.

ATTACHMENT “H-1” of 4
53/83



. Consultants shall utilize the following Milwaukee County drawing format standards:
1. standard text set-up and dimension set-up (Attachment H-20)

2. standard drawing conversion scale (Attachment H-21)
3. standard title block (see item C-6)
4. the standard AutoCAD font to be used is ROMANS.shx
5. Sheet sizes to be used, on BOND PAPER, are:
Architectural: Engineering:
A= 9" x12" Ansi A=8-1/2"x11"
B=12"x 18" B=11" x17"
C=18"x24" C=17" x22"
D =24"x 36" D=22" x34”
E = 36" x 48” E=34" x44"

6. Text and dimension set-up, drawing conversion scale, title blocks, and border are imbedded in Title
Block Drawing (available on diskette). Contact Alma Guzman, FACILITIES MANAGEMENT
DIVISION — DAS Support Services (414-278-3986).

. Drawing Sheet numbers and electronic drawing files shall consist of the following:
1. Alphanumeric discipline designation

A - Architectural, Interiors and Facilities Management

C - Civil Engineering and Site Work

E - Electrical

EV - Environmental

F - Fire Protection

L - Landscape Architecture

M - Mechanical

P - Plumbing

S - Structural

2. A maximum of 3 characters for sheet number
Example: A101.dwg
|
| |____ Sheet number
| Discipline

. The DOS 8+3 naming convention shall be used for all Drawing Sheet numbers and electronic drawing
files (e.g., A101.dwg).

. Consultants shall utilize the AlA, or Milwaukee County Standard Layer Index, including color and line-
type (Attachments H-6 through H-19);.0R for approval of your firm's standard layer index, contact
your Milwaukee County Project Manager to arrange approval by AE&ES.

. The room attributes shall be provided on all AutoCAD building plans. Window attributes shall be shown
on elevation drawings. The following attribute data shall be included:

1. Rooms
Room number (serves as the room tag)
Dimensions (length, width, height)

2. Doors
Tag number
Door size
Frame size
Fire rating

ATTACHMENT “H-2” of 4
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3. Windows
Tag number
Size
Glazing
Framing material

IV. DOCUMENT REQUIREMENTS
A. Design Documents: Prepare and submit the following documents to the DPW-Records Management
Office with a copy of the transmittal letter submitted to the respective Project Manager:

1. City/State Approved Drawings
2. Bid Set Drawings

) original set

) set BOND PAPER (marked as “ORIGINAL")
) set electronic file

) set hard copy

) set electronic file

(1
(1
(1
3. Project Manual (1
and Detail Manual (1
B. As-Built/Record Documents: Prepare and submit the following record documents to the DPW-
Records Management Office with a copy of the transmittal letter submitted to the respective Project
Manager:

1. As-Built/Record Drawings (2) sets BOND PAPER (marked as “ORIGINAL”)
(1) set electronic file
2. Project Manual (2) sets hard copy
and Detail Manual (1) set electronic file
(3

3. Operating/Maintenance Manuals ) sets hard copy

The Prime Consultant and his/her subconsultants shall prepare and submit the required As-
Built/Record Drawings and Project Manuals in accordance with the following procedures:

1. Obtain from each Prime Contractor marked-up prints, clarification drawings, shop drawings and/or
any other data showing significant changes in the work made during the construction phase,
including all changes described in the original addenda.

2. Update the original electronic drawings and project manuals by transferring all addenda and field
changes from the contractor's marked-up documents, describing significant changes to the original
drawings and project manuals.

The Prime Consultant shall list all revisions on each drawing and identify each revision with
boundaries. Each drawing shall be labeled AS-BUILT/RECORD DRAWINGS and PROJECT and
DETAIL MANUAL, and have them dated and signed by the Principal in Charge.

3. The end product shall consist of a composite set of Record Drawings and Project Manuals
accurately showing the as-built, on-site conditions of the entire project.

C. Studies/Analysis/Survey Reports: Prepare and submit the following documents to the DPW-Records
Management Office with a copy of the transmittal letter submitted to the respective Project Manager:

1. Final Approved Report (2) sets hard copy
(1) set electronically produced

V. FINAL DOCUMENT REQUIREMENTS FOR ELECTRONIC MEDIA
The Prime Consultant and his/her subconsultants shall prepare and submit:

A. A Drawing Directory consisting of a drawing index, in hard copy and on electronic media, that is sorted
by:
ATTACHMENT “H-3” of 4
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1. Property (Site)
2. Building
3. Discipline

and shall include:

Milwaukee County Project Number

Milwaukee County Site |.D. and Building 1.D.

Milwaukee County Drawing Name and Description

Sheet number

Text Style

Image Files

3"-Party Fonts

Layer Log for each Drawing Sheet including layer name, state (on/off), color, line-type, defined
blocks, user blocks, dependent blocks and unnamed blocks.

NGO WND

. Detail Drawings produced as a MANUAL shall include a Drawing Index consisting of the detail title
and/or description, and identification number sorted by discipline and page number. The Drawing Index
shall be submitted in hard copy and shall be incorporated in the Detail Manual.

. Consultants shall also submit correspondence outlining all special loading or start-up procedures
required to generate the drawings for viewing, manipulating and editing on Milwaukee County
FACILITIES MANAGEMENT DIVISION — DAS’s CADD system (AutoCAD 2011).

. Consultants shall label the CD-ROM identifying:

Project Number

Project Title with Site 1.D. and Building I.D.

Name of Consultant Firm and Principal in Charge
Date

el A

. Consultants may insert their logos on Milwaukee County’s Standard Cover Sheet with PRIOR
APPROVAL from the Architect/Engineer of record for the project.

Submit the Project Cover Sheet Layout to the Architect/Engineer of record for review and approval.
Consultants MAY NOT insert their logos on the Project Drawing Sheets. The consultant's name may
be inserted in the designated space provided within Milwaukee County’s Standard Title Block.

SUBMIT TO:

MILWAUKEE COUNTY DEPARTMENT OF ADMINISTRATIVE SERVICES - FACILITIES MANAGEMENT
DIVISION - RECORDS

CITY CAMPUS BUILDING COMPLEX

2711 WEST WELLS STREET - FOURTH FLOOR

MILWAUKEE, WI 53208

ATTN: Alma Guzman

(Phone: 414-278-3986)

ATTACHMENT “H-4” of 4
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

COMPLETE LISTING OF SUBCONSULTANTS
(To Be Completed by Prime Consultant)

Date:

Project Title:
Project No.
Prime Consultant:

In the execution of the subject Prime Consultant Agreement, 1/We propose to use the following
subconsultants:

No. Name & Address Type of Service Principal Contact

For Milwaukee County
Department of Administrative Services
Facilities Management Division
For Prime Consultant:
Approved (No.’s):

Rejected/Resubmit (No.’s):

Signature Signature

Name Name

Title Title — Project Manager
Date Date

ATTACHMENT “T”
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

SUBCONSULTANT COMPLIANCE CERTIFICATION

Date:

Project Title:

Project No.

Prime Consultant:

This is to certify that I/We:

Subconsultant Name:

Address:

Shall provide the following subconsulting services to the above named Prime Consultant:

Type of Services:

We also certify that if /We are approved for this Project, we shall be bound by all the applicable
terms and conditions, including the "Audit and Inspection of Records" requirements, required of
the Prime Consultant. No work shall be started until we have an executed Agreement with the
Prime Consultant incorporating all of the above requirements.

SUBCONSULTANT

Date:

Subconsultant's Name

If Principal is a Corporation
Signature IMPRINT CORPORATE SEAL

Title

ATTACHMENT “J”
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

CONSULTANT AGREEMENT CLOSEOUT CHECKLIST

Consultant:

Project: Project No.
Agreement (contract) No. Effective Date:

C.B. File No. Reference No. Account No.
Type Agreement: A: B: (Annualy C:__ D:_
Consultant Selection Documentation in File: __ Yes No

These deliverable items from the CONSULTANT must be in the FACILITIES
MANAGEMENT DIVISION Project (JOB) File:

[] A. Final Project Program Report (Sec. 3.1.3), (scope of project as agreed by all parties)

[] B. Final Estimate of Probable Construction Costs (Sec. 3.4.2), (submitted before bid
process begins)

[] C. Copies of all State and Local Plan Examination approvals and receipts for paid
application fees (Sec. 3.5.2.2)

] D. Project Manual and all addendum originals (Sec. 3.4.2, 3.5.2.3)

[] E. Written recommendation as to Substantial Completion and final acceptance of the
project (Sec. 3.6.2, 5.4.1.1) (AIA Form G704)

[] F. Written confirmation of compliance of the Work with Contract Documents (Sec. 3.6.2)
(WI Commercial Bldg. Code, Form SBDB-9720)

[] G. Final updated cost loaded schedule (Attachment "G-1")

[] H. Record documents (Attachment "H-1") are accessible and useable

(Mike Zylka)
[] 1. Operation and maintenance manuals and data (CONSULTANT approved)

[] J. Confirmation of Site Clean-up (i.e., environmental or geotechnical soil cuttings, purge
water)

[] K. DBE Participation (Attach Approved Final Utilization Report): DBD-016PS, DBD-018PS
All of the above items applicable to this project have been submitted.

Prime CONSULTANT Signature:

County Project Manager Approval: Date:

ATTACHMENT “K-1” of 2
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

CONSULTANT EVALUATION FORM

Consultant:

Score:

Consultant P.M.

Project Title:

Project No.

Date of Evaluation:

Contract No.

Evaluation Form Completed By:

Basic Services Provided By the CONSULTANT:

Please circle appropriate response
Performance Assessment:

I.  Quality of Work:
(4) Satisfied/Above Average
(3) Acceptable/Average
(2) Marginally Acceptable/Below Average
(1) Unacceptable

Comments:

Il. Adherence to Schedule/Timeliness/Responsiveness:

(4) Satisfied/Above Average

(3) Acceptable/Average

(2) Marginally Acceptable/Below Average
(1) Unacceptable

Comments:

Ill. Budget Management/DBE Compliance:

(4) Satisfied/Above Average
Acceptable/Average
Marginally Acceptable/Below Average
Unacceptable

— —— —— —

(3
(2
(1

Comments:

Additional comments:

Composite Score =1+ 11 +1ll/3

ATTACHMENT “K-2” of 2
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IN WITNESS WHEREOF, This Agreement executed the day and year first above written.

FOR MILWAUKEE COUNTY

Gregory G. High, Director
DAS-Architecture, Engineering
And Environmental Services

Comptroller
Office of the Comptroller

(DATE)

(DATE)

REVIEWED AS TO INSURANCE REQUIREMENTS

Risk Manager

Approved asto form and
Independent contractor status
by Corporation Counsel

Corporation Counsel

(DATE)

(DATE)

Teig Whaley-Smith (DATE)
Interim Director
Administrative Services

(DATE)

Chris Abele, County Executive
Office of the County Executive

REVIEWED AS TO DISADVANTAGED
BUSINESS ENTERPRISE REQUIREMENTS
Approved with regards to County
Ordinance Chapter 42

Community Business (DATE)
Development Partners

Approved as compliant
under Sec.59.42(2){b)S,Stats.

Corporation Counsel (DATE)
BY CONSULTANT/CONTRACTOR
Contracting Firms Name Date
Title Signature

Witnessed by

If Principal is a Corporation

IMPRINT CORPORATE SEAL

CB File No.
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ATTACHMENT 4

PROPOSAL PREPARATION, SUBMISSION AND
EVALUATION GUIDELINES
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PROPOSAL PREPARATION, SUBMISSION & EVALUATION

<

Explanation to Prospective Offerors

Any prospective offeror desiring an explanation or interpretation of this RFP must
request it in writing no later than seven business days before the last date for
submission of proposals. Requests should be directed to the individual in charge at the
address listed in the RFP. Any information given to a prospective offeror concerning a
solicitation will be furnished promptly to all other prospective offerors as an
amendment to the RFP, if that information is necessary in submitting offers or if the
lack of it would be prejudicial to any other prospective offerors.

Complete Proposals

Proposals shall represent the best efforts of the offerors and will be evaluated as such.
Proposals must set forth full, accurate, and complete information as required by this
section and other sections of this RFP.

Unnecessarily Elaborate Proposals

Brochures or other presentations beyond those sufficient to present a complete and
effective response to this solicitation are not desired and may be construed as
unnecessarily elaborate and an indication of the offeror's lack of cost consciousness.
Elaborate art work, expensive paper and binding, and expensive visual and other
presentation aids are neither necessary nor desired. Concise and clear proposals are
sought.

Retention of Proposals

All proposal documents shall be retained by the County and therefore, will not be
returned to the offerors. The County will not pay for preparation of proposals or for
proposals that are retained by the County.

Examination of Proposals

Offerors are expected to examine the Site, Statement of Work and all instructions and
attachments in this RFP. Failure to do so will be at the offeror's risk.

Legal Status of Offeror

Each offeror must provide the following information in its proposal:
A. Name of the offeror;

B.  Whether offeror is a corporation, joint venture, partnership (including type of
partnership), or individual;

C. Copy of any current license, registration, or certification to transact business in
the State of Wisconsin if required by law to obtain such license, registration, or

certification. If the offeror is a corporation or limited partnership and does not
63/83



<

<

[

X

X

provide a copy of its license registration, or certification to transact business in
the State of Wisconsin, the offeror shall certify its intent to obtain the necessary
license, registration or certification prior to contract award or its exemption from
such requirements; and

D. Copies of any current license, registration or certification required in RFP;

E. If the offeror is a partnership of joint venture, names of general partners or joint
venturers.

Organization of Offeror

Each proposal must further contain a chart showing the internal organization of the
offeror and the numbers of regular personnel in each organizational unit.

Offerors Authorized Agent

Each proposal shall set forth the name, title, telephone number, and address of the
person authorized to negotiate in behalf of the offeror and contractually bind the
offeror, if other than the person signing the proposal.

Price Schedule Submission

Offerors are to submit prices for each item identified in the Proposal. Offers for
services other than those specified will not be considered. The prices set forth in the
schedule will be used for evaluation purposes and for establishing a contract price.
Milwaukee County reserves the right to accept or reject any and all Proposals.

Certification and Representations

Offerors shall return with their proposal resumes and any other documents as may be
requested in the RFP.

Signing of Offers

The offeror shall sign the proposal and print or type its name on the form. Erasures or
other changes must be initialed by the person signing the offer. Offers signed by an
agent shall be accompanied by evidence of that agent's authority, unless that evidence
has been previously furnished to the County.

Proposal Guarantee

By submitting a proposal the offeror guarantees that it will keep its initial offer open for
at least 60 days.

Acknowledgement of Amendments

Offerors shall acknowledge receipt of any amendment to this solicitation by signing and
returning the amendment or by letter or telegram including mailgrams. The County
must receive the acknowledgment by the date and time specified for receipt of offers.

Offeror's failure to acknowledge an amendment may result in rejection of the offer.
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Late Proposals and Modifications and Withdrawals of Proposals

Any proposal received at the office designated in the solicitation after the exact time
specified for receipt will not be considered.

Proposal Evaluation Criteria

Following a list of general criteria which will be used to evaluate the proposals:

SAMPLE CRITERIA
a.  Quality and responsiveness to the RFP. Weight: 20%

b.  Projectapproach and understanding, including strategy to perform requested work
and time schedule. Weight: 30%.

c.  Qualifications and experience. Weight: 35%
d. Feeand hourly rates. Weight: 15%.

Staffing

Consultant shall provide, at its own expense, all personnel required in performing the
services under this agreement. Such personnel shall not be employees of Owner.

The offeror must describe his or her qualifications and experience to perform the work
described in this RFP. Information about experience should include direct experience
with the specific matter and similar facilities. Areas of expertise of each proposed staff
member shall be provided (i.e., engineering, economics, architecture, planning).
Specific examples of similar or related projects previously conducted shall cite:

- Name of client organization

- Name, address, and current telephone number of client contact person

- Contract number and inclusive dates

- Contract amount

Offeror shall provide the following information for every resume:

- Full name

- Title and areas of specialty

- Affiliation (that is, staff of offeror or subconsultant)

- Experience directly related to the proposed project

- Education/training
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Individual personnel hours and percentage of total project time which will be
devoted to the proposed project in total and broken down by task. (See suggested
matrix below)

Resumes shall be included for all personnel expected to work on the project.
Only resumes of staff or subconsultant staff employed by or under contract with
the firm as of the date of proposal submission are to be included.
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TASK

NAME OF
EMPLOYEE 1

NAME OF
EMPLOYEE 2

EXPENSE
S

SuUB
TASK

TASK
TOTAL

HOURLY RATE
W/OH

HOURLY RATE

W/OH

TOTAL

DESCRIPTIO
N

1. TASK 1

2. TASK 2

3. TASK 3

4. TASK 4

5. TASK 5

6. TASK 6

Number of Hrs/Task

Number of Hrs/Task

TOTAL
HOURS

TOTAL
COST

% OF TIME

TOTAL FEE
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ATTACHMENT 5

CONSULTANT PROPOSAL
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Page 1 of 1
MILWAUKEE COUNTY
DEPARTMENT OF TRANSPORTATION & PUBLIC WORKS
ARCHITECTURE , ENGINEERING & ENVIRONMENTAL SERVICES DIVISION

PROJECT:

CONSULTANT PROPOSAL

l. BASIC SERVICES (Include services of all needed subconsultants)

A.  "LUMP SUM"fees: $
( )

1. PRINCIPAL IN CHARGE

Name of Principal
Archintectn or Engineer's Registration No. in Wisconsin
Flat hourly rate for principal

Participation of Disadvantaged Business Enterprises at the rate of 17% is required.

Firm Name

Authorized Signature

Title

Date
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ATTACHMENT 6

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
INSTRUCTIONS & FORMS
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MY COMMUNITY BUSINESS DEVELOPMENT PARTNERS

& MILWAUKEE COUNTY
COMMITMENT TO CONTRACT WITH DBE

(This form is to be completed by the bidder/proposer and the DBE named for submission with bid/proposal)

PROJECT No.: PROJECT TITLE:
TOTAL CONTRACT AMOUNT $ DBE Goal:
) Scope of Work DBE Contract | % of Total
Name & Address of DBE" Detailed Description Amount Contract

(* Separate commitment form must be completed for each DBE firm)

Bidder/Proposer Commitment (To be completed by firm committing work to DBE)

| certify that the DBE firm listed quoted the identified service(s) and cost(s). | further acknowledge our firm having
negotiated with, and having received confirmation, on partnering, pricing and delivery from DBE firm listed herein. Our firm
(Phone No. ), or one of our
subcontractors, will enter into contract with the DBE firm listed, for the service(s) and amount(s) specified when awarded
this contract. A copy of the contract between our firm and that of the named DBE will be submitted directly to CBDP within
seven (7) days from receipt of Notice-to-Proceed on this contract. The information on this form is true and accurate to the
best of my knowledge. | further understand that falsification, fraudulent statement, or misrepresentation will result in
appropriate sanctions under applicable law.

Signature of Authorized Representative Name & Title of Authorized Representative Date
Subscribed and sworn to before me this day of , 20
State of . My Commission expires

Signature of Notary Public

[SEAL]

* Only firms certified as DBEs (within qualifying NAICS codes) by the State of Wisconsin UCP prior to bid/proposal opening will be credited on this contract

DBE Affirmation (To be completed by DBE Owner/Authorized Representative)

o | affirm that the State of Wisconsin UCP has certified our company as a DBE, and that our company is currently
listed in the State of Wisconsin UCP Directory.

¢ | acknowledge and accept this commitment to contract with my firm for the service(s) and dollar amount(s) specified
herein, as put forth by .

e | understand and accept that this commitment is for service(s) to be rendered in completion of the Milwaukee
County project specified herein to be completed with my own forces, unless otherwise approved by CBDP.

o | affirm that approval from CBDP will be obtained prior to subletting any portion of this work awarded to my firm on
this project.

Signature of Authorized DBE Representative Name & Title of Authorized DBE Representative Date

FOR CBDP USE ONLY

Commitment number of Project Total: (A) V) $ Total %

Verified with:

Authorized Signature Date
71/83
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MY COMMUNITY BUSINESS DEVELOPMENT PARTNERS

Sm MILWAUKEE COUNTY

COMMITMENT TO CONTRACT WITH DBE

ADDITIONAL INFORMATION & REQUIREMENTS:

—_—

If

The Directory of Certified DBE firms eligible for credit toward the satisfaction of this project’s DBE goal will
be found at the following link, and can be searched by Name and/or NAICS code.
https://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx

CONTRACT ADJUSTMENTS: The successful Bidder/Proposer will maintain the approved DBE
participation level during the term of the contract with the County, including any additional work on the
contract, e.g., change orders, addendums, scope changes, etc. Contract adjustments shall include
proportional DBE participation.

WRITTEN CONTRACTS WITH DBEs: The County requires that the successful Bidder/Proposer enter into
contract, directly or through subcontractors, as stated in this form. Agreements must be submitted to the
County within 7 days of receipt of the Notice-To-Proceed. By executing this commitment, you are
certifying that you have had contact with the named DBE firm and that they will be hired if awarded the
contract by the County. VIOLATION OF THE TERMS OF THIS COMMITMENT IS GROUNDS FOR
TERMINATION OF YOUR CONTRACT.

SUBSTITUTIONS, DBEs SUBCONTRACTING WORK, TRUCKING FIRMS: The successful
Bidder/Proposer must submit written notification of desire for substitution to the DBE affected, and send a
copy to the County, stating the reason(s) for the request. The DBE will have five (5) business days to
provide written objection/acceptance of the substitution. The “right to correct” must be afforded any DBE
objecting to substitution/termination for less than good cause as determined by the County. Approval must
be obtained from the County prior to making any substitutions. DBEs are also required to notify and obtain
approval from the County prior to seeking to subcontract out work on this project. In the case of DBE
trucking firms, credit will be given for trucks leased from other DBE firms; however, if the DBE leases
trucks from non-DBE firms, the commission or fee will be counted for DBE crediting.

REQUESTS FOR PAYMENT: The successful Bidder/Proposer must indicate on the Continuation Sheet
(AIA form G703, or equivalent) the work being performed by DBE by either a) placing the word “DBE”
behind the work item or b) breaking out the work done by DBEs at the end of the report. The successful
Bidder/Proposer shall notify DBEs of the date on which they must submit their invoices for payment.

DBE UTILIZATION REPORTS: The successful Bidder/Proposer will enter payments to subs and suppliers
directly into the County’s online reporting system on a monthly basis. These entries will cover payments made
during the preceding month and will include zero dollar ($0) entries where no payment has occurred.

you have any questions on forms or related to Milwaukee County’s DBE Program, please contact
CBDP Compliance Team / cbdpcompliance@milwcnty.com / 414.278.4747

72183
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State of Wisconsin
DEPARTMENT OF NATURAL RESOURCES
%ﬁ‘gﬁlkﬁ’ Service I?enter Scott Walker, Governor
. Martin Luther King Drive Cathy St Secretar
! y Stepp, Secretary
Milwaukee W1 53212 Telephone 608-266-2621

WISCONSIN
Toll Free 1-888-936-7463 | pepr. OF NATURAL RESOURCES

TTY Access viarelay - 711

April 28,2014
File Ref: FID 241208110
Milwaukee County
SW /CMEL
Mr. Steve Keith
Milwaukee County Department of Transportation and Public Works
2711 W, Wells Street, 2nd Floor
Milwaukee, Wisconsin 53208

Subject: Notice of Noncompliance (NON)
Closure/ Long Term Care Inspection at the Doyne Park Landfill, License Number 426

Dear Mr. Keith:

Enclosed is a copy of the inspection form and 11 photos that were completed for the inspection of the Milwaukee
County Doyne Park Landfill located at 942 N Hawley Rd, Milwaukee, on April 15, 2014.

The inspection indicated that, at the time of the inspection, the Doyne Park Landfill was not in
compliance with the solid waste closure/ long term care requirements of Chapters NR 500 to 590,
Wisconsin Administrative Code.

Identified below are the four alleged areas of noncompliance with Chapters NR 500 to 590, Wisconsin
Administrative Code and the actions you should take to resolve these apparent violations.

Alleged Violations

1 NR506.08(1)(b) Sign posted at entrance- No signs are posted indicating that the site is a former landfill.
Signs should be posted on the south side of the park near the walking path entrance at its east end, on or near the
gate to the entrance to the parking area, and on or near the gate at the northwest corner of the landfill. The signs
should indicate that it is a closed landfill, its license number, and contact information.

2 NR506.07(2)(a)(5) Runoff channels are protected- The concrete lined runoff channel leading to the
Menomonee River near the east end of the site has erosion occurring underneath and adjacent to it and will
require repair.

3 NR506.08(3)(a) solid waste disposal area is covered- Ponding is occurring on portions of the asphalt-paved
parking lot because water is unable to drain from these locations. Turf areas adjacent to the ponding may need to
be regraded, or the parking lot surface raised to prevent ponding.

4 NR507.04(4) All monitoring devices labeled- Gas probes and Monitor Wells need to be identified on their
exterior.
Areas of Concern / Other

Two or three of the gas probes need to have vegetation cleared within five feet.

dnr.wi.gov

wisconsin.gov N atumlly WISCONSIN 74/8%
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The Department requests that you provide documentation to the Department within 60 days of the date of this
letter to verify that the above areas of alleged noncompliance have been corrected. Please email me photographs
of the corrections that have been made. If I can assist you in meeting these standards, please feel free to contact
me at (414) 263-8594. Please note that Chapters NR 500 to 590, Wisconsin Administrative Code, are available
on the Department’s website at http://dnr.wi.gov/topic/Waste/Laws.html#tabx2.

Thank you for your cooperation.
Sincerely,

/éj,(_ Q_;[Z/)‘ Dg - )7 (_(. A

Gerald DeMers, P. E.
Engineer

ce: SE Facility File
Bizhan Sheikholeslami, DNR
John Budzinski, DNR
Sean Hayes, Milwaukee County
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State of Wisconsin

Department of Natural R
] COMPLIANCE MONITORING
oM 4430- (R. 03106) AND EVALUATION FORM
A. GENERAL INFORMATION FIST SEQ #: 50281
Facility Name (current) FID # EPAID # Case # Complaint #
MILWAUKEE, CNTY OF - DOYNE PARK 241208110 50281
Street/Location Notification Status
942 N HAWLEY RD
City Zip Code County Type of Contact Contact Date/Time
MILWAUKEE 53213- MILWAUKEE FIELD 04/15/2014 00:00
Contact Name/Phone Number Staff Assigned to Site Case Close Out Date
STEVE KEITH (414) 278-4355 DEMERS, GERALD 06/24/2014
B. FACILITY INSPECTED AS
Inspection Type
LANDFILL > 500,000 CU YD
C. NOTIFICATION CHANGE
Date processed SHWIMS . EPA Data System
Status Change: Fleld Verified Status Is
Name Change: Former Name
D. ACTIVITY TYPES
Lic/RU/IRA] | Staff Person [ Lead Program Activity Type |
426 |PpEMERS, GERALD L [soLID WASTE CLOSURE/ LONG TERM CARE |
[ 426 ||SHEIKHOLESLAMI, BIZHAN Z ||soLID WASTE | lAssIST LEAD STAFF |
E. ACTIONS AND VIOLATIONS
[Action Date|| Action Type |[Close Date|[ SNC || Comments |
| 04/25/2014 || NON |[ 08/24/2014 || [ |
Violation Response Actual Viol.
Viol. Action Discovery Action Due Compliance||Status|[Code or Statute Code or Statute
Type Type Date Date Date Date Code Citatlon Description
NON |p4r15/2014  |[oai2512014 | j05/25/2014 [ X _|[06.08(3)(a) | i el
| | NoN |p4/15/2014 |foar25i2014 | psi25/2014 || |[ X ]po7.04(4) [ monitoring devices labeled
[ | NoN |p4r1512014  |par2sr2014  |psi2s/2014 [ | x |[506.08(1)(b) (PN oS ET mrnce
[ | NON |bar1512014  |lo4i25/2014  |ps12512014 || [ X ][06.07(2)(a)(5) | [Funoff channels are protected
F. CASE CONTACTS
G. COMMENTS
Date Signed o tepat_main_sita contact_ama_packags |

Reglon Signature(s) L) )7
s 7 ADe e

DEMERS, GERALD

Page 1mt8
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SITE NARRATIVE

Narrative:

Gerald DeMers and Bizhan Sheikholeslami of the Wisconsin DNR met Sean Hayes from the Milwaukee County Department of
Transportation and Public Works, Environmental Services Division, at the parking lot of the Doyne Park golf course at 9:15 am on April
15, 2014. The weather was partly cloudy and about 35 degrees Fahrenheit.

The Doyne Park Landfill Is located south of the Menomonee River and north of Wells street, east of Hawley Road and west of US
Highway 41. Homes are adjacent to the southern property line of the site. The site is approximately 40 acres, of which Milwaukee County
owns the eastern 35 acres and the City of Milwaukee owned the western 5 acres; the City transferred their portion of the site to the
Badger Association for the Blind (now Vision Forward) in 2003, The site Is a former quarry, and it was used for solid waste disposal by
the City. The majority of the landfill is a 9-hole Milwaukee County golf course, with a parking lot near its west end and a paved walking
path traversing the site from east to west.

To address potential landfill gas migration, the City of Milwaukee and Milwaukee County constructed a landfill gas migration control
system at the site in 1997 and 1998. The system consists of 38 vertical landfill gas wells near the southern perimeter of the site,
approximately 3,200 feet of header pipe, a blower at the northwest corner of the site, two condensate tanks and 25 gas monitoring
probes. Gas Is collected by the blower and vented to the atmosphere. The system can also be operated In a passive mode, with five
vertical vent pipes with rotating ventilators. The County has also installed gas monitors in the basements of the nearby homes, and
maintains these alarms. Sean indicated that the gas system is balanced by adjusting the airflow at each extraction well on an annual
basis.

There are three groundwater monitor wells on site that were installed by the DNR. These wells are sampled intermittently, and were last
sampled in November byt he DNR. Analytical results have not yet been received.

The site inspection consisted of walking the paved path from the parking lot to the east, and then walking along the wooded northern edge
of the site along the Menomonee River.

The following were noted during the inspection:

"The designation for some gas probes and extraction wells need to permanently marked on their exterior.

“The concrete lined drainage channel to the Menomonee River in the wooded area near the east side of the site is being undermined by
erosion caused by water flowing beneath it. Repairs to or replacement of the channel is necessary to prevent further erosion.

"Three signs, indicating that the site is a closed landfill, its license number and contact information, should be placed at the footpath
entrance on the south side of the park at its east end, at the automobile entrance on the south side at its west end, and at the gate in the
fence at the northwest corner of the site.

"A few gas probes need to have brush cleared within five feet of them.

"There is ponding of surface water in the parking lot, and the lot or adjacent land should be paved or regarded to promote drainage.

The inspection was completed at about 11:00 am.

d_teparl_man_sita contact_oma_packiga
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SITE INSPECTION FORM(S)

CLOSED LANDFILL INSPECTION FORM

[Section 1: General Facility Requirements

A. Gate provided at the entrance and kept locked when authorized personnel not on site. NA |506.07{1)(J)
The landfill site s now a park with a golf course that is open to the public.

B. Entrance area clean and no solid waste indiscriminately dumped at or near the entrance. (e.g. operating I289.31(‘[)
an unlicensed storage or disposal facility) c

name, license number, penalty for unauthorized use and any other pertinent information unless the approved
final use does not require signhage.

No signs are posted indicating that the site is a former landfill.

C. Sign posted at the entrance to the facility indicating that the landfill is closed, and includes the landfill x |506.08(1 )(b)

D. Access to the landfill restricted by use of gates, fencing, or other appropriate means unless approved [506.08(2)
final use allowing access (e.g. baseball playfields, soccer fields, dog runs, etc.) does not require these NA
restrictions. —

Site [s a public park.

I.S,"’,’FF'E" 2: Sediment and Erosion Control

A. Runoff channels are protected to prevent scour and erosion that generates sediment. x |506.07(2)(a)(5)

The concrete lined runoff channel leading to the Menomonee River near the east end of the site has eroslon
occurring underneath It and adjacent to It and will require repair.

B. Storm water drainage ditches, structures and sedimentation basins cleaned and maintained. C [5i)&07(2)(b)
C. The entire solid waste disposal area is covered with compacted earth and final grades are adequately [506.08(3)(a)
sloped to allow storm water runoff. (e.g. no depressions with ponded water or wetland vegetation on the x

disposal area).
Ponding Is occurring on portions of the asphalt-paved parking lot because water is unable to drain from these

locations.

D. Storm water run-on diverted around all areas used for solid waste disposal to limit erosion of the cover |508.DB{3)(b)
soils and Infiltration. C

E. The finished surface of the disposal area is covered with a minimum of 6 inches of topsoil. C [506.08(3)(:1)
F. Vegetation established to minimize erosion (e.g. no bare spots or woody vegetation). c A [506.08(4)

The slope of the landfill adjacent to the Menomonee River is steep and tree-covered. The trees have been growing
here for many years, and no change to this ground cover Is warranted.

[§ectlon 3: Gas Control

A. Effective means being utilized to prevent migration of explosive gases generated by the waste fill (e.g. no |506,07(4)
noticeable gas odors or indication of stressed vegetation, and gas control system operating, if applicable). C

The site has a perimeter active gas system that operates on a timer twice per day. Gas probe monitoring indicates
that gas Is not migrating beyond the landfill.

LSection 4: Leachate Collection System _

A. Any liquid that comes in contact with waste being handled as leachate and properly managed (e.g. no I506.07(5)(b)
leachate seeps or discolored surface water/soll). c

No leachate seeps were observed.

B. Leachate removal from all leachate storage structures to maintain gravity flow (e.g. no leachate storage |506.07(5)(a)
on landfill base or liner). NA

There is no leachate collection system. E—

C. All leachate removed from the leachate collection system is being disposed of at a wastewater treatment [506.07(5)(a)
facility unless the faclility has approval to recirculate leachate or gas condensate. NA

D. Leachate lines cleaned on an annual basis or other frequency approved by the Department. NA |506.07(5)(c)
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SITE INSPECTION FORM(S)

CLOSED LANDFILL INSPECTION FORM

|[Section 4: Leachate Collection System

E. Leachate head wells protected and being monitored for leachate head levels, N A [507.04(3)
There are no leachate head wells.
[Section 5: Monitoring Devices : ;
A. Monitoring and sampling devices protected to prevent contaminant entry and damage (e.g. caps present |50?.04(3)
and locked, protective casing in good condition and not affected by frost heave or sunk relative to the well CA |
casing that prevents closure).
Two or three gas probes need to have vegetation cleared within five feet.
B. All monitoring devices clearly and permanently labeled on the outside of the device. x |507.04(4)
Gas probes and Monitor Wells need to be identified on thelr exterior.
€. Any permanent monitoring well no longer being used to gather information Is properly abandoned within |141 .25(1)(b)
60 days after its use has been discontinued. c
D. Any monitoring devise that has been damaged, provides a conduit to the subsurface or otherwise fails to |507.13
function is properly abandoned and replaced within 60 days after discovery. c
E. Surface water sampling locations surveyed and permanently and clearly marked. NA |507.23(2)
There are no surface water monitoring locations.
[Section 6: Final Use o R e =48 £ =
A. Waste disposal area not being used for agricultural purposes unless approved by the Department. c |506.035(1)
B. No structures or other development over waste disposal area unless approved by the Department. c ]506.035(2)
C. No excavation of the final cover or any waste materials. c ]506.085(3)
Key: C:Compllance CA:Compllance with Concern  R: Returned to Compllance X: Non-Compllance NA: N:Appllcahle ND: Not Determined NI: Not Inspecte
Y:Yes N:No UN:Unknown Revislon :
Notes : 1. *Dept. approved alternate may apply 2. Questlons without a status entry use narratlve responses LIoab. o package epecton N
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SITE PHOTOS

Photo # 29026 Photo 1 of 11 |
Photo Date & Time |g:1j1 5/2014 00:00

Photo Direction |S

e e N

Photographer [DEMERS, GERALD
Photo Description

Example of rotating ventilator on top of vertical gas vent
when the gas system Is operating In passive mode. A
valve between the header plpe and the passive vent must
be opened for the system to operate in passive mode.
Note homes adjacent to the site in the background.

I E=e =R S A S S = =

Photo # [29028 ,_WE Photo2of 11 |y
Photo Date & Time [04/15/2014 00:00

Photo Direction |SE

Photographer |

Photo Description

Condensate tank manhole cover east of parking lot.

Photo # 20032 | Photo30of 11

Photo Date & Time |04i15!2014 00:00 E
= 5 = =

Photo Direction [l:l'?___ ] h]
Photographer I—.. - I

Photo Description

Concrete lined channel to Menomonee River In wooded
area near the east end of site. Note eroslion rill In the
foreground to the west (left) of the concrete channel

d_repert_main_ske_contact_cma_packega |
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SITE PHOTOS

Photo # [20033 | [Photodof 11_Jy

Photo Date & Time b4l1 5/2014 00:00 [ Ej
Photo Direction [NE
Photographer - h

Photo Description
Erosion beneath concrete lined channel.

Photo # [29034 VE Photo 5of 11y
Photo Date & Time [04/15/2014 00:00

i
Photo Direction |SE R E
Photographer | E

Photo Description

Concrete lined channel. Note erosion to the left (east) of
the pipe. Water begins flowing beneath concrete at that
point.

Photo Date & Time [04/15/2014 00:00 ]
Photo Direction LS . _‘E
Photographer Lm_w = H

Photo Description

Typlcal tree growth and concrete debris on north
sideslope of the landfill.
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SITE PHOTOS

Photo # 29036 ' Photo 7 of 11 ||
Photo Date & Time [04/15/2014 00:00 i
Photo Direction [SW b

Photographer |

Photo Description

Gas extraction blower located at northwest corner of the
landfill.

Photo # 29037 | [Photo8of 11 |
Photo Date & Time [04/15/2014 00:00 b
Photo Direction [NE i
Photographer | [l
Photo Description
Ponding on parking lot.
Photo# [20038 |1 Photo 9 of 11| —
Photo Date & Time [04/15/2014 00:00 | é
Photo Direction [NW b
Photographer | ki

Photo Description
Ponding an parking lot.
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SITE PHOTOS

Photo # EGO&B h Photo 10 of 11

Photo Date & Time [04/15/2014 00:00 §
Photo Direction N ]
Photographer | ]

Photo Description
Ponding adjacent to parking lot.

Photo # 29040 | [Photo 11 of 11_|;

Photo Date & Time b4l15n’2014 00:00 i

Photo Direction |S ]

Photographer | B
Photo Description

Ponding on parking lot.
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