

BID SUMMARY

PROJECT

2015 Time & Material - HOUSE OF CORRECTIONS

PROJECT NO.

4315-15403

BIDS DUE

March 11, 2015 at 2:00pm

CONTRACT #: 1

Heating & Ventilating

Bid Evaluation Formula Total

Subcontractor (%)

Material (%)

Labor (%)

DBE REC'D

ZIEN SERVICE

34

0

0

120.4

ARTEAGA CONSTRUCTION

38

0

3

123.4

BELONGER CORPORATION

28

7

0.5

118.3

DBE

25 %

ADDENDUMS

0

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

BID SUMMARY

PROJECT

2015 Time & Material - Airport Division - Maintenance Department - GMIA

BIDS DUE: February 18, 2015 at 2:00 P.M.

PROJECT NO.

5041-15402

CONTRACT # 1: Metal Fabrication

	<u>Labor (%)</u>	<u>Material (%)</u>	<u>Subcontractor (%)</u>	<u>Bid Evaluation Formula Total</u>	<u>DBE REC'D</u>
--	------------------	---------------------	--------------------------	-------------------------------------	------------------

JM BRENNAN INC	42.0%	5.0%	8.0%	127.7	<input checked="" type="checkbox"/>
----------------	-------	------	------	-------	-------------------------------------

<u>DBE</u>	25%
<u>ADDENDUMS</u>	0

CONTRACT # 2 Asphalt Paving

	<u>Poblocki Paving</u>	<u>Payne & Dolan</u>
--	------------------------	--------------------------

LABOR	60%	55%	<input type="checkbox"/>
MATERIAL BINDER	\$10.00	\$46.25	<input type="checkbox"/>
TOP COURSE	\$20.00	\$51.25	<input type="checkbox"/>
OTHER MATERIAL	20%	10%	<input type="checkbox"/>
EQUIPMENT ROLLERS	\$10.00	\$40.00	<input type="checkbox"/>
PAVERS	\$15.00	\$115.00	
TRUCK W/ DRIVER	\$20.00	\$95.00	
SUBCONTRACTOR	20%	15%	
BID EVALUATION TOTAL	\$8,445.00	\$22,415.50	<input type="checkbox"/>

<u>DBE</u>	25%
<u>ADDENDUMS</u>	0

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

BID SUMMARY

PROJECT

2015 Time & Material - GMIA Division Maintenance Dept.

PROJECT NO.
5041-15402-03

BIDS DUE

Wednesday, July 8, 2015 at 2:00pm

<u>CONTRACT #:</u> <u>ELECTRICAL</u>	<u>Labor (%)</u>	<u>Material (%)</u>	<u>Subcontractor (%)</u>	<u>Bid Evaluation Formula Total</u>	<u>DBE REC'D</u>
Allcon, LLC	26	5	5	117.60	
Grunau Company					
Wil-Surge Electric	15.8	1.02	1.02	135.60	
Dnesco					
Vinii Solar Engineering	17	2	5	111.60	
Property Electric	20.2	3	2.6	113.24	
Venture Electric					
Next Electric	16	4	12	112.80	
Pro Electric	20.3	3	0	112.78	
DBE					25 %
ADDENDUMS					0

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

2015 Time & Material Facilities Management Courthouse Complex

PROJECT NO.
5702-15404

BIDS DUE

Wednesday, March 11, 2015 at 2:00 P.M.

<u>CONTRACT #:</u> 1- Painting	<u>Labor (%)</u>	<u>Material (%)</u>	<u>Subcontractor (%)</u>	<u>Bid Evaluation Formula Total</u>	<u>DBE RECD</u>
Thomas A Mason Inc.	59	25	0	149.7	<input type="checkbox"/>
Allcon, LLC					<input type="checkbox"/>
Nagy Restoration	18	4	20	116.8	<input type="checkbox"/>
					<input type="checkbox"/>
					<input type="checkbox"/>
					<input type="checkbox"/>
					<input type="checkbox"/>

DBE	25% %				
ADDENDUMS	1				

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

2015 Time & Material Facilities Management Courthouse Complex

PROJECT NO.
5702-15404

BIDS DUE

Wednesday, March 11, 2015 at 2:00 P.M.

<u>CONTRACT #:</u> 2- Flooring	<u>Labor (%)</u>	<u>Material (%)</u>	<u>Subcontractor (%)</u>	<u>Bid Evaluation Formula Total</u>	<u>DBE REC'D</u>
Thomas A Mason Inc.	61	15	0	125.8	<input type="checkbox"/>
United Flooring Inc.	42	20	10	124.6	<input type="checkbox"/>
Allcon, LLC					<input type="checkbox"/>
					<input type="checkbox"/>
					<input type="checkbox"/>
					<input type="checkbox"/>
					<input type="checkbox"/>

DBE 25% %
ADDENDUMS 1

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

2015 Time & Material Facilities Management Courthouse Complex

PROJECT NO.

5702-15404

BIDS DUE

Wednesday, March 11, 2015 at 2:00 P.M.

CONTRACT #: 3-Electrical

	<u>Labor (%)</u>	<u>Material (%)</u>	<u>Subcontractor (%)</u>	<u>Bid Evaluation Formula Total</u>	<u>DBE REC'D</u>
DNESCO ELECTRIC	24.8	5	20	119.9	<input type="checkbox"/>
ALLCON LLC	22	1	0	113.4	<input type="checkbox"/>
WIL-SURGE ELECTRIC INC	39	4	5	125.2	<input type="checkbox"/>
PIEPER ELECTRIC INC	30	10	5	121.0	<input type="checkbox"/>
VINII SOLAR	22	2	2	114.0	<input type="checkbox"/>
PRO ELECTRIC	22	5	0	114.2	<input type="checkbox"/>
STAFF ELECTRIC	22	4	13.9	116.8	<input type="checkbox"/>

DBE 25% %

ADDENDUMS 1

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

BID SUMMARY

PROJECT

2015 Time & Material - Asbestos & Regulated Materials Remediation

Facilities Management - Courthouse Complex

BIDS DUE: Wednesday, April 15, 2015 at 2:00 P.M.

PROJECT NO.

5702-15404-04

CONTRACT: 4

Asbestos & Regulated Materials

DBE REC'D

Bid Evaluation Formula Total

Subcontractor (%)

Material (%)

Labor (%)

	Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total	DBE REC'D
KPH ENVIRONMENTAL CORP	47	0	0	135.3	<input checked="" type="checkbox"/>
INSULATION REMOVAL, LTD					<input type="checkbox"/>
PARSS	63	0	5	148.0	<input checked="" type="checkbox"/>
MIDWEST THERMAL SERVICES					<input type="checkbox"/>
SAFE, INC.	30	0	0	122.5	<input checked="" type="checkbox"/>

DBE

25%

ADDENDUMS

0

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

BID SUMMARY

PROJECT

2015 Time & Material Parks Facilities

PROJECT NO.

9101-15408

BIDS DUE: Wednesday, April 15, 2015 at 2:00 P.M.

CONTRACT #: 1-Fences & Gates

	Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total	DBE REC'D
NAGY RESTORATION	20	0	20	116.0	<input checked="" type="checkbox"/>
NORTHWAY FENCE	50	10	10	136.0	<input checked="" type="checkbox"/>
					<input type="checkbox"/>
					<input type="checkbox"/>

DBE 25%

ADDENDUMS 0

CONTRACT #: 2 - Painting

	Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total	DBE REC'D
NAGY RESTORATION	20	0	20	118.0	<input checked="" type="checkbox"/>
DOUBLE T ENTERPRISES	35	10	5	129.5	<input checked="" type="checkbox"/>
					<input type="checkbox"/>

DBE 25%

ADDENDUMS 0

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

BID SUMMARY

PROJECT NAME:

TIME AND MATERIAL PARKS FACILITIES

PROJECT NO.

9101-15408-03

BIDS DUE: WEDNESDAY, OCTOBER 28, 2015 AT 2:00 P.M.

**CONTRACT # 3: MARINA REPAIR
REBID**

	LABOR	MATERIAL	SUBCONTRACTOR	HARD HAT DIVER	MOBILIZATION DEMOLITION	BOAT	TUG	HAMMER	RAFT	TORCH	BID EVALUATION
NUGEN JOHNSON LLC	80 00%	10 00%	5 00%	\$400/hr	\$900/hr	\$325/hr	\$375/hr	\$1.50/hr	\$15/hr	\$10/hr	\$17,860.00
MICHEL'S CORPORATION											
DAKOTA INTERTEK CORP.											

DBE 25%
ADDENDUMS 2

BASE BID DESCRIPTION:

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

BID SUMMARY

PROJECT

2015 Time & Material - Zoological Gardens

PROJECT NO.

9525 - 15405

BIDS DUE

February 25, 2015 at 2:00pm

CONTRACT #:2

Electrical

DBE REC'D

Bid Evaluation Formula Total

Subcontractor (%)

Material (%)

Labor (%)

Grunau Company	17.8	5	10	113.7	X
Dnesco	24.8	2	8	116.9	X
Vinii Solar Engineering & Electric					
Wil-Surge Electric	39	4	5	125.2	
Allcon, LLC	22	2	2	114.0	X
Staff Electric Company	21	6	14.9	116.8	X
Coates Electric	30	20	10	124.0	X
Property Electric	21.4	4.2	3.8	114.4	X
Electrical Testing Solutions					
Pro Electric, Inc.	21.5	3	0	113.5	X

DBE

25 %

ADDENDUMS

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

BID SUMMARY

PROJECT

2015 Time & Material - Zoological Gardens

PROJECT NO.

9525-15405

BIDS DUE

CONTRACT #: 4

Fences & Gates

Bid Evaluation Formula Total

Subcontractor (%)

Material (%)

Labor (%)

DBE REC'D

Doral Corp.								
Northway Fence	30	5		5		121.3		
Munson Inc	145	15		10		198.8		
JM Brennan Inc.	40	5		7		128.1	X	

DBE 25%

ADDENDUMS 0

BID SUMMARY

PROJECT

2015 Time & Material - Zoological Gardens

PROJECT NO.

9525 - 15405

BIDS DUE

CONTRACT #: 5

Roofing

Bid Evaluation
Formula Total

Subcontractor (%)

Material (%)

Labor (%)

DBE REC'D

Velcheck & Finger	29	0	0	111.6	X
Hernandez Roofing	50	0	0	120.0	X
Nations Roof	15	9	9	111.4	
Midwestern Roofing & Const.					
Langer Roofing & Sheet Metal	34.9	0	0	114.0	X

DBE

25 %

ADDENDUMS

0

CONTRACT #: 6

Earth & Concrete

Bid Evaluation
Formula Total

Subcontractor (%)

Material (%)

Labor (%)

DBE REC'D

Jaramillo Contractors	22	7	7	115.3	X
Rams Contracting	50	2	10	129.6	X
Nagy Restoration	15	0	15	110.5	X

DBE

25 %

ADDENDUMS

0

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

BID SUMMARY

PROJECT

2015 Time & Material - Zoological Gardens - Asbestos & Regulated Materials Remediation

PROJECT NO.

9525-15405-7

BIDS DUE

March 11, 2015 at 2:00pm

CONTRACT #: 7

Asbestos & Regulated Materials Remed.

DBE REC'D

Bid Evaluation Formula Total

Subcontractor (%)

Material (%)

Labor (%)

Dakota Intertek Corp

Prof. Asbestos Removal & Survey

Insulation Removal LTD

Integrity Environmental Services

KPH Environmental Corp

SAFE Inc.

60.28

1.2

62

47

18

0

0.2

0

0

0

5

0.1

7

0

0

146

100.9

147.6

135.3

113.5

X

DBE 25 %

ADDENDUMS 0

REVISED

BID SUMMARY

PROJECT

2015 Time & Material - Behavioral Health Division

PROJECT NO.

6533-15400

BIDS DUE

Wednesday, September 30, 2015 at 2:00pm

CONTRACT #1:

General Construction

Labor (%)

Material (%)

Subcontractor (%)

Bid Evaluation
Formula Total

Allcon, LLC

30%

5%

0%

110.3

Arteaga Construction-

58%

5%

5%

120.9

Nagy Restoration

18%

0%

5%

107.7

Platt Construction-

60%

35%

25%

138.0

DBE

25%

ADDENDUMS

0

CONTRACT #2:

Plumbing

Labor (%)

Material (%)

Subcontractor (%)

Bid Evaluation
Formula Total

Milwaukee Plumbing & Piping

39%

10%

5%

126.4

Grunau Company

65%

20%

20%

147.0

DBE

25%

ADDENDUMS

0

CONTRACT #3:

Fire Protection

Labor (%)

Material (%)

Subcontractor (%)

Bid Evaluation
Formula Total

Grunau Company

65%

20%

20%

153.8

DBE

10%

ADDENDUMS

0

BID SUMMARY

PROJECT

2015 Time & Material - Behavioral Health Division

PROJECT NO.

BIDS DUE:

6533-15400

Wednesday, September 30, 2015 at 2:00pm

CONTRACT #4: Heating & Ventilating		Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total
Zien Service					
Belonger Corporation		44%	7%	0-50%	127.9
Grunau Company		65%	20%	20%	147.0
Arteaga Construction		42.5%	5%	5%	127.5
DBE	25%				
ADDENDUMS	0				
CONTRACT #5: Electrical		Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total
Alcon, LLC		24%	5%	0%	115.4
Grunau Company		65%	20%	20%	147.0
Dnesco		24.8%	5%	20%	119.9
Pro Electric, Inc.		20.3%	3%	0%	112.8
DBE	25%				
ADDENDUMS	0				
CONTRACT #6: Painting		Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total
Nagy Restoration		20%	0%	20%	118.0
Arteaga Construction		37%	5%	5%	130.6
DBE	25%				
ADDENDUMS	0				
CONTRACT #7: Carpeting & Resilient Flooring		Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total
United Flooring		44%	20%	10%	125.2
DBE	25%				
ADDENDUMS	0				

PROJECT

2015 Time & Material - Behavioral Health Division

PROJECT NO.

6533-15400

BIDS DUE

Wednesday, September 30, 2015 at 2:00pm

CONTRACT #8:

Roofing

Labor (%)

Material (%)

Subcontractor (%)

Bid Evaluation
Formula Total

Nations Roof

Velcheck & Finger

36%

0%

0%

114.4

Langer Roofing & Sheet Metal

DBE

25 %

ADDENDUMS

0

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.