

P332-15626

ADDENDUM NUMBER 2

CURRIE PARK
ELECTRICAL SERVICE
UPGRADE
Site #683, Bldg. #2470
3535 North Mayfair Road
Wauwatosa, WI

Project Number: P332-15626

Notice Number: 7049

Date of Addendum: October 21, 2015

This Addendum to the Contract Documents is issued to modify, explain or correct the original documents, dated September 4, 2015, and is hereby made part of the Contract Documents. Acknowledge receipt of this Addendum in the space provided on the Bid Form, or bid may be rejected.

BIDDING DOCUMENTS AND SPECIFICATIONS

ADD Pump House Service Work Alternative Section 01230 and Bid Form Page 00400-1a attached to and issued as part of this Addendum 2.

End of Addendum No. 2

SECTION 01230
ALTERNATIVES

PART 1 GENERAL

1.1 ALTERNATIVES

- A. Alternatives quoted on Bid Forms will be reviewed and accepted or rejected at the Owner's option and in the Owner's sole discretion up to and including the date the Owner-Contractor Agreement is presented to an identified bidder for signature. The Alternatives selected by the Owner will be identified in the Owner-Contractor Agreement.
- B. Coordinate related work and modify surrounding work as required.
- C. Schedule of Alternatives:
 - 1. Pump House Service Alternative : State addition to Base Bid if Pump House Service Work is added as indicated on Drawing Sheet EL.

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION - Not Used.

END OF SECTION

ALTERNATIVES

Fill in Alternatives as listed. Where no change in base Bid occurs for Alternative, mark "No Change" or if "Add to or Deduct from base Bid occurs, cross out the description that does not apply. See Section 01230. If an Alternative is left blank it shall mean Contractor shall perform the Work without addition or deduction in the Contract sum.

ALTERNATIVE:

Add to Total Base Bid if Pump House Service Work is done as indicated on Drawing Sheet EL, the sum of:

_____ (In words)

_____ Dollars \$ _____ (In figures)