BID CLOSING DATE/TIME: 4/1/15 at2:00 P.M PROJECT NO.: 9521-15413
PROJECT TITLE: Service Agsreement Zo HVAC Controls & Maetasys Programming Svce Work

CONTRACT # HVAC Controls Service Work

DEPOSIT/MAILING FEE: MS GENERAL CONTRACTORS
ADDENDA(S) DATE
CONTRACTOR 1 2 3 4 ouT
JOHNSON CONTROLS SYSTEMS 6 r]
10201 INNOVATION DR STE 300
MILWAUKEE WI 53226
T: 414-259-2831 F: 4142592775 .
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BID CLOSING DATE/TIME: 4/1/15 at2:00 P.M PROJECT NO.: 9521-15413
PROJECT TITLE: Service Agreement Zo HVAC Controls & Maetasys Programming Svce Work

CONTRACT # HVAC Controls Service Work

DEPOSIT/MAILING FEE: $5/85 PLAN ROOMS
ADDENDA(S) DATE
CONTRACTOR 1 2 S 4 ouT

Builder’s Exchange of WI (Sandy)
11331 W Rogers St
Milwaukee, WI 53227

Lo Slprd

F: 414-763-2800 milwaukee@bxwi.com

Builders Exchange Eff. 9/21/10 no longer need plans for
Madison) (Cheryl)

1243 N 10% Street — Suite 175

Milwaukee, WI 53205

T: 414-778-4100

F: 414-778-4119 cwoychik@agc-gm.org

McGraw Hill Constructione ReproMAX  (Herb Weyerstrahs)
11331 W. Rogers St.

Milwaukee, WI 53227

T: 414-327-5010

F: 414-327-6568 jglass@bpicolor.com

CDM GROUP
30 Technology Parkway South, Ste 500
Norcross, GA 30092

T:630-288-8009

cmd
F:1-800-508-5370 thanh.nguyen@edmgroup.com
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