
L:\Jobs2009\20090218\Project_Information\BID Phase_Admin\Phase 2C\Addenda\Addendum No. 05  

  Addendum No. 05, Page 1 

 ADDENDUM NO. 05 
 
 

Baggage Screening Improvements – Phase 2C 
[Checked Baggage Inspection System] 

 
 

PROJECT NO. A044-09002-03 
 
 
 
 

OFFICIAL NOTICE NO. 6689 
 

GENERAL MITCHELL INTERNATIONAL AIRPORT 
Milwaukee County, Wisconsin 

 
 
Prepared By:  MILWAUKEE COUNTY DEPARTMENT OF  

ADNINISTRATIVE SERVICES  
Airport Engineers - Telephone 414-747-5320 
5300 South Howell Avenue 
Milwaukee, Wisconsin 53207 

 
 
DATE OF ADDENDUM:   February 17, 2012 
 
 
BIDS CLOSE:  2:00 P.M., WEDNESDAY, February 22, 2012 REVISED 
 
 ------------------------------------------------------------------------------------------------------------------------------------------  
 
TO ALL BIDDERS: 
 
Each bidder shall read this Addendum in its entirety to determine to what extent his proposal and the 
contract conditions will be affected.  This Addendum to the Contract Documents is issued to modify, 
explain, or correct the original documents and is hereby made part of the Contract Documents. 
 
 ------------------------------------------------------------------------------------------------------------------------------------------  
 
RECEIPT - Sign the following receipt and attach to submitted Proposal Form. 
 
 ------------------------------------------------------------------------------------------------------------------------------------------  
 
Receipt of Addendum No. 05, consisting of five (5) pages, for Baggage Screening Improvements – 
Phase 2C, [Checked Baggage Inspection System], Official Notice No. 6689, at General Mitchell 
International Airport, Milwaukee, Wisconsin, dated January 18, 2012 is acknowledged. 
 
Date                            Firm                                       

Per                            Address                                    
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CHANGES 
 
 
SPECIFICATIONS 
 
BOOK 1 of 2 
 
Section Instructions to Bidders – Milwaukee County 
Item 5 – REVISED BID SCHEDULE 
DELETE the Revised Bid Schedule document (from Addendum No. 3) in its entirety and  
REPLACE with the new BID SCHEDULE (Revision No. 2) (attached to this Addendum No. 5) 
 
Item 26 – SPECIAL PROVISIONS, 4. Minimum Qualifications Requirements, (Page 26-1)  
NOTE: Paragraph originally added in Addendum No. 1 dated February 2, 2012 and revised in Addendum 
No. 03, dated February 13, 2012 shall be REVISED as follows: 
 

“● Controls (Programming / Integration) 
 

Each bidder (BHS Contractor) shall provide in their bid response a controls company external to 
their own company to perform the programming and integration of the Checked Baggage 
Inspection System.  At a minimum the work performed by the controls entity will include the upper 
level and lower level programming and integration of the system.  The controls company must 
meet the qualifications detailed in the bid documents.  No bidder (BHS Contractor) shall self-
perform the controls work on this project in the base bid.  It is further agreed that the BHS 
Contractor, if awarded the construction contract, will execute and warranty all the work by the 
BHS controls subcontractor in the same manner as if the work was either self-performed or 
subcontracted by the BHS Contractor without limitation.” 

 
Item 26 – Special Provisions, 4. Minimum Qualifications Requirements, fourth paragraph, (Page 26-2) 
NOTE: Paragraph was addressed in a Clarification in Addendum No. 2 dated February 10, 2012 
REVISE (original) paragraph to read as follows: 
 

“● The Submitting Contractor’s controls entity is required to have a minimum of (5) years successful 
experience in distributed power and distributed PLC programming, controls, re-control and 
integration.  The Submitting Contractor’s controls entity and the lead controls engineer must also 
have successful experience in using intelligent sensing and reporting devices on an Allen Bradley 
open systems architecture distributive I/O network using DeviceNet and ControlNet. In addition 
the controls systems entity and lead controls engineer must have recent experience in positive 
bag tracking using shaft encoders and photoeyes through the conveying system and devices 
including vertical sorters, merges, diverters along with dynamic bag spacing windows.  Provide a 
project list reflecting this minimum qualification, with current contact names and telephone 
numbers.” 

 
 
CLARIFICATION 
 
Item 14 – General Provisions, Section 70, LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
70-02  PERMITS, LICENSES, AND TAXES, (14g – SECTION 70 Page 1 of 10) 
NOTE:  This is an additional clarification to the response in Addendum No. 2, dated February 10, 2012, 
Clarifications. 
 

Wis. Stats. Section 77.54 contains certain exemptions for the imposition of Wisconsin 
State sales taxes.               It has long been the practice of Milwaukee County to claim the 
§ 77.54(9)(c) exemption when the County itself is the purchaser of goods and 
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equipment.      We know of no instance where Milwaukee County or any other Wisconsin 
County for that matter has claimed such an exemption on a "pass through” transaction; 
that is a transaction where goods or equipment are purchased by a contractor for 
inclusion in a contract with the County.     

 
 
BOOK 2 of 2 
 
NO CHANGES 
 
 
DRAWINGS 
 
NO CHANGES 
 



Bid Schedule (Revision No. 2) Page 1 of 2 
 

BIDDER’S ATTENTION IS SPECIFICALLY DIRECTED to the fact the items listed herein constitute one 
complete bid schedule comprising a single job unit.  The Lump Sum Base Bid Grand Total will be used for 
determining the lowest qualified bidder.  The successful bidding contractor will be required to provide a 
detailed cost breakdown / schedule of values, in accordance with the TSA requirements outlined in the 
PGDS V3.0, for the purpose of tracking and verifying specific costs.  The Construction Manager will work 
with the successful bidding contractor on creating this detailed cost breakdown.  All cost associated with 
developing the cost breakdown should be accounted for in Item #1 – Mobilization. 
 
 

BID SCHEDULE (Revision No. 2) 
GMIA – BAGGAGE SCREENING IMPROVEMENTS PHASE 2C 

Project No. A044-09002-03 
 

Item 
No. Item 

Estimated 
Quantity Unit  Amount  

1 Mobilization 1 LS   

2 
General Conditions (i.e. Tech Support, Project 
Management, Training, etc.) 1 LS   

3 
Mechanical and Electrical Engineering including 
Document Submission for Approval 1 LS   

4 CBIS/BHS Manufacturing 1 LS   

5 CBIS/BHS Installation 1 LS   

6 Controls (programming/Integration) of CBIS/BHS 1 LS   

7 CBIS/BHS Commissioning and iSAT Support 1 LS   

 
 

  
  

8 Misc. Construction Allowance  1 LS  $     500,000.00  

9 Spare Parts Allowance 1 LS $      480,000.00 

          

  Base Bid Grand Total in Figures     

   (In Figures) 

          

  Base Bid Grand Total in Writing       

    (In Words) 

 
 
 
A. Sub-Contractors and Cost Breakdown 
 

Furnish the name of each subcontractor and the cost of their work.  Include mark-up % for work 
being subcontracted out.   
 

Proposed Subcontractors: 
 

1. Mechanical 

a. Contractor:____________________________ 

b. Cost:_________________________________ 

c. Mark-Up %:____________________________ 
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2.  Electrical 

a. Contractor:____________________________ 

b. Cost:_________________________________ 

c. Mark-Up %:____________________________ 

 
3.  Controls 

a. Contractor:____________________________ 

b. Cost:_________________________________ 

c. Mark-Up %:____________________________ 

 
 
B. ALTERNATE PRICES 
 

An Alternate Price shall include all costs associated with the changes, omissions, additions or 
other adjustments to the Work of this Bid Package (Contract), which are described in the Alternate, 
or are reasonably inferable there from.  Claims for extras resulting from changes caused by the 
acceptance or rejection of any Alternate will not be allowed.  Alternate prices shall also include all 
costs of overhead, profit and bond costs associated with the work of the Alternate, whether 
additive or deductive. 

 
The Drawings, Specifications and other Contract Documents shall be considered appropriately 
modified by either the acceptance or rejection of the various Alternates.  The Owner and the 
Construction Manager expressly reserve the right to accept or reject any, or all, Alternate Prices, 
and in any sequence.  Acceptance or rejection of any Alternate does not relieve the Bidder of 
timely completion of the Work within the time periods indicated. 
 
 

a. Alternate #1:    Per the attached Contract and Scope Document, provide a lump sum 
price for BHS/CBIS operations and maintenance services.  This alternate will remain 
valid for acceptance for a period of 12 months, from bid date.  

$____________________________ ADD 

 
 

b. Alternate #2:  BHS Contractor may provide an alternate price for self performing the 
programming and integration of the Checked Baggage Inspection System.  The price 
provided shall show the amount to be added to or deducted from the bidder’s base bid.  
The BHS Contractor shall show that the controls entity internal to their own company 
meets the same the qualifications outlined in the bid documents with regards to “Controls 
(Programming / Integration)” in order to provide an alternate price.  The BHS Contractor 
may not use the qualifications of a controls subcontractor on previous contracts to qualify 
for self performing this contract.  The acceptance of Alternate #2 is at the sole discretion 
of the owner, and will be accepted or rejected prior to determining the successful bidder. 

  $____________________________ ADD OR DEDUCT 

 

 


	GMIA - Phase 2C - Addendum No  5
	[Checked Baggage Inspection System]
	Receipt of Addendum No. 05, consisting of five (5) pages, for Baggage Screening Improvements – Phase 2C, [Checked Baggage Inspection System], Official Notice No. 6689, at General Mitchell International Airport, Milwaukee, Wisconsin, dated January 18, ...

	05 Bid Schedule 2C Revised for Addendum No. 5

