

BID SUMMARY

PROJECT NAME:

Redundant Main Electrical Service Feed - GMIA

PROJECT NO. A139-09006
 BIDS DUE: Wednesday, July 17, 2013 @ 2:00 p.m.

CONTRACT #:	BASE BID	Alt 1	Alt 2	Alt 3	Alt 4	Alt 5	Alt 6	Alt 7	Alt 8	Alt 9	Alt 10	Alt 11	DBE REC'D
PIEPER ELECTRIC	\$7,191,640.00	\$1,058,956.00	\$1,277,448.00	\$993,150.00	\$87,567.00	\$117,259.00	NO BID	\$34,737.00	\$35,078.00	\$87,931.00	\$291,062.00	\$35,840.00	<input checked="" type="checkbox"/>
STAFF ELECTRIC CO													<input type="checkbox"/>
VENTURE ELECTRIC													<input type="checkbox"/>
WIL-SURGE	\$5,997,104.00	\$1,116,311.00	\$1,371,440.00	\$1,063,787.00	\$94,780.00	\$112,611.00	NO BID	NO BID	\$37,658.00	\$107,672.00	\$314,730.00	\$9,473.00	<input checked="" type="checkbox"/>
J P CULLEN & SONS INC	\$5,008,796.00	\$1,140,000.00	\$1,375,000.00	\$1,085,000.00	\$111,900.00	\$141,500.00	NO BID	\$41,500.00	\$37,800.00	\$50,600.00	\$225,500.00	\$20,000.00	<input checked="" type="checkbox"/>
THE RYAN COMPANY INC													<input type="checkbox"/>
CD SMITH	\$5,767,000.00	\$1,100,000.00	\$1,330,000.00	\$1,032,000.00	\$91,000.00	\$122,000.00	NO BID	\$36,000.00	\$36,000.00	\$76,000.00	\$215,000.00	\$37,000.00	<input checked="" type="checkbox"/>
ARTEAGA CONSTRUCTION													<input type="checkbox"/>
													<input type="checkbox"/>
DBE	25												
ADDENDUMS	3												

BASE BID DESCRIPTION:

The work under this contract will consist of installing concrete-encased electrical and communications duct banks along the west and south sides of the parking structure. Provide and install new Primary switchgear for 2 new WE Energies lines. Provide and install a new building to house the switchgear, and owner provided generator and communications room. Provide and install 5kv feeders to existing switchgear in the terminal, and parking structure.

The DBD Department concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

O:\EXPPDO\PROJECTS\A139\Redundant Feeder Bid Summary 7-17-13.xls