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Project: EXTERIOR FACADE RESTORATION
Milwaukee Public Museum
800 West Wells Street
Milwaukee, Wisconsin 53233-1478

Project Number: 0114-11436

Subject: All qualified consultants:
To provide professional design services for exterior fagade restoration of the
Milwaukee Public Museum.

INTRODUCTION

This is a Request for Proposal (RFP) authorized by the Director of Transportation and Public Works for
Milwaukee County is to provide professional architectural and engineering design services required to:

1). Review the attached reports Milwaukee Public Museum Marble Fagade by GRAEF, Inc (dated
December 2010) and Visual Fagade Evaluation Report by GRAEF. Inc. (dated November 2010).

2). Provide optional solutions to correct conditions of distress and deterioration, which will prevent future
conditions from occurring.

3). Complete construction documents for the exterior fagade restoration to the Milwaukee Public Museum.
4). Provide recommendations for general building maintenance and repairs to the exterior fagade of the

Milwaukee Public Museum.

Project location:
Milwaukee Public Museum
800 West Wells Street
Milwaukee, Wisconsin 53233-1478

GENERAL REQUIREMENTS OF ARCHITECT / ENGINEER

The qualified consulting firm must have an architectural and/or engineering staff maintaining a current
professional license in the State of Wisconsin. Refer to the Type “A” agreement accompanying this document
to find additional information regarding contract requirements for Milwaukee County Professional Services.

EXISTING BUILDING DESCRIPTION

The Milwaukee Public Museum ranges in height from a single story to eight stories. The majority of the
building is clad in stone panels. The North fagade (facing MacArthur Square) and South fagade (facing West
Wells Street) are veneered in white marble panels, approximately four feet by six feet tall and supported on a
steel shelf angle at every third row of panels. The East and West facades are finished in limestone panels. A
minor portion of the exterior wall is clad with granite panels, at its base. There is a garage on the north side of
the building that is located such that the roof is nearly even with MacArthur Square. The East elevation of this
garage is clad with ceramic tile. '

The Southeast portion of the building that houses the I-Max Theater was an addition to the original building.
This portion of the building is clad with precast concrete panels.

The Northeast portion of the building that formally housed the Discovery World is not within the scope of this
Request for Proposals, because it is not owned by Milwaukee County.
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Existing drawings of the Milwaukee Public Museum are available to any qualified architectural / engineering
consultant responding to the Request for Proposal. Archive drawings are available at:

City Campus Building

2711 West Wells Street

Drawing Archives — fourth floor

Milwaukee, Wisconsin 53208

GENERAL PROJECT DESCRIPTION

The purpose of this Request for Proposal is to provide architectural / engineering services to complete
construction documents for the exterior fagade restoration of the Milwaukee Public Museum. Conditions of
significant distress and deterioration have affected the integrity of the fagade at specific locations. The three
main areas of concern at the exterior facade and focus of this Request for Proposal will include: 1). Veneer
marble panels located at the North and South fagades, 2). Veneer limestone panels located at the East and
West facades, and 3). Veneer granite panels at the base of a small portion of exterior walls.

e Veneer Marble Panels

Provide complete and comprehensive architectural / engineering services to prepare construction
documents to correct conditions of distress and deterioration that has occurred to the veneer marble
panels on the South and North fagade, as outlined in the Milwaukee Public Museum Marble Fagade by
GRAEF, Inc, dated December, 2010. The architect / engineering consultant shall investigate conditions of
deterioration as noted in the GRAEF report and document any new conditions discovered. Provide
optional solutions to correct conditions of distress and deterioration, which will prevent future conditions
from occurring.

¢ Veneer Limestone Panels

Several conditions of distress and deterioration have been noted in the Visual Facade Evaluation Report
by GRAEF, Inc. dated November 2010. The architect / engineering consultant shall provide services to
prepare construction documents to correct these conditions of distress and deterioration noted in this
report. A summary of these conditions are outlined below and described in detail in the GRAEF report:

Condition 1 — cracking of panels near the horizontal joints, deteriorated mortar joints near the base
of the wall, and rust staining at the base of the wall that may be from the support angle above.
Condition 2 — the stone panels (West elevation) at the parapet height have shifted.

Condition 3 — the sealant joints in the limestone panels are in poor condition (sealant is no longer
flexible and in some areas is losing adhesion to the stone panel).

Condition 4 - deteriorated mortar joints were observed in the area where the garage intersects

with the north wall of the Museum.

e Veneer Granite Panels
A granite panel at the base of the wall, north elevation — east end, has cracked horizontally.

e General Building Maintenance and Repairs
A number of recommendations were made in the November, 2010 report by GRAEF, Inc. for general
building maintenance and repairs, which should be addressed by the architect / engineering consultant.

SCOPE OF CONSULTANT SERVICES

The successful Architect / Engineering consultant shall provide complete and comprehensive architectural /
engineering design services for exterior fagade restoration of the Milwaukee Public Museum. The Architect /
Englneerlng consultant shall provide Milwaukee County with a:
Summarization of the attached GRAEF, Inc. reports.
Visual inspection of the exterior fagade, verifying conditions of distress and deterioration of veneer
marble panels, veneer limestone panels, veneer granite panels, and general exterior facade
maintenance.
- Provide optional solutions to correct distressed and deteriorated conditions.

CITY CAMPUS BUILDING e 2711 W. Wells Street « MILWAUKEE, W|. 53208 o TELEPHONE 414-278-3922 » FAX 414-223-1366
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Further exploration to determine the extent of deterioration to the structural support system for the
marble panels (if determined necessary by Milwaukee County) prior to final construction documents.

A minimum of two (2) cost estimates one preliminary cost estimate at the design development phase
of the project and a second cost estimate at the completion of construction documents, prior to final
document approval.

Construction documents shall be stamped and signed by the responsible architect / engineer with their
Wisconsin Registration Seal(s).

Refer to the Type “A” agreement accompanying this document to find additional information regarding contract
requirements for Milwaukee County Professional Services.

A GENERAL CONSULTANT REQUIREMENTS

1. Provide agency coordination for all plan reviews and permits required.

2. Schedule, attend, and facilitate a project design kick-off meeting and be prepared to attend
periodic meetings to review the project status with the design team, the Milwaukee County's
project team and other invitees as necessary to address planning and design issues.

Submit a total of five (5) sets of various reports, project manuals and construction plans for review
and comments at each level of project development.

Assist in identifying and/or pre-qualifying contractors for construction.

Provide Basic Design Services as described below.

Provide Basic Bidding and Construction Observation Services as described below.

. Provide Quality Control for the exterior facade restoration project as described below.

B. BASIC DESIGN SERVICES

1. The architectural / engineering consulting firm shall assemble a design project team to perform the
scope of services outline and requirements outlined above.

2. Design Development

Upon completion of review and summarization of GRAEF, Inc. reports, and visual inspection
of exterior facades the architectural /engineering consultant shall proceed into the design
development phase of the project. In the design development phase the architectural /
engineering consultant shall investigate and select a solution to correct the conditions of
distress and deterioration that has occurred to the veneer stone panels on the exterior fagade
of the Milwaukee Public Museum. Design development documents shall be per Article 3.3 of
the attached consultant agreement. The required deliverables shall include but are not limited
to:

a). Design development documents shall include a minimum of:

- Site plan of the museum showing adjacent streets, relationship to adjacent existing
buildings, and site plan will also be exterior elevation key.

- Exterior facade elevations shall show all panel joints (indicate type of joint), existing
windows, existing exterior doors, miscellaneous exterior openings, exterior signage,
and any existing artwork attached to the fagade.

- Preliminary detailing of solution to correct the conditions of distress and deterioration
that has occurred to the veneer stone panels.

Documentation of materials used in exterior fagade restoration.

Preliminary cost estimate of exterior fagade restoration.

Preliminary construction schedule, which shall be based on the museum’s hours of
operation and museum’s schedule of special exhibits. The Milwaukee Public Museum
is highly sensitive to any disruption of their daily activities or inference of public access
to the museum during the construction phase of exterior facade restoration.

w

NoO O A
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3. Final Design and Construction Documents

Upon review of design development documents by Milwaukee County (AE&ES and Director
Facilities and Operations) and approval, the architectural / engineering consultant can proceed
onto construction documents. Contract documents shall be per Article 3.4 of the attached
consultant agreement. The required deliverables shall include but are not limited to:

a).

Construction documents:

- Site plan

- Exterior elevations

- Wall sections

- Details

- Project manual (specifications)

. Five sets of “in-progress” contract documents for review by Milwaukee County at 30%

completion (construction drawings only). See the tentative project timetable below.

. Five sets of “in-progress” contract documents (four sets of construction drawings and one

project manual) for review by Milwaukee County at 90% completion. The 90% completion
meeting will be the final review meeting before distribution of construction documents for
bidding. This review meeting will include all County departments involved, consultant, and
all sub-consultants. See the tentative project timetable below.

. At the 90% completion review meeting the architectural / engineering consultant shall

provide detailed cost estimate based upon the construction documents for exterior facade
restoration.

. At the 90% completion review meeting an independent source experienced in veneer

stone panel restoration (as arranged by the consultant and approved by Milwaukee
County) shall provide a detailed cost estimate based upon the construction documents for
the exterior fagade restoration.

At the 90% completion review meeting provide an up-dated construction schedule, which
shall be based on the museum'’s hours of operation and museum’s schedule of special
exhibits. The Milwaukee Public Museum is highly sensitive to any disruption of their daily
activities or inference of public access to the museum during the construction phase of
exterior fagade restoration.

. The architectural / engineering consultant shall provide final technical specifications,

which follow the Uniform Format Construction Index of the Construction Specifications
Institute (CSI). In the technical specifications a minimum of three approved manufacturers
may be listed for major material items or systems, the Owner (Milwaukee County) may
require to specify a particular product or “approved equal” to maintain Milwaukee County
standards.

. Review, respond, and incorporate comments from the 90% review meeting into the final

construction documents.

The architectural / engineering consulting firm shall provide final construction documents
(technical specifications and construction drawings) to Milwaukee County in a
reproducible format for printing (Milwaukee County will be responsible for reproduction
and distribution for bidding). The architectural / engineering consulting firm shall also
provide Milwaukee County with a copy of the final construction documents in electronic
format.

. The architectural / engineering consulting firm shall be responsible for submitting final

approved construction documents to the City of Milwaukee Development Center for plan
approval (if required).

CITY CAMPUS BUILDING 2711 W. Wells Street « MILWAUKEE, WI. 53208 o TELEPHONE 414-278-3922 ¢ FAX 414-223-1366
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). The architectural / engineering consulting firm shall be responsible for the accuracy of the
services performed and promptly make necessary revisions or corrections resulting from
negligent acts, and/or omissions without additional compensation. The consulting firm
shall be responsible for losses or cost to repair or remedy as a result of the consultant’s
negligent acts, errors or omissions.

5. Bidding and Construction
a). Attend Pre-Bid meeting.

b). Document all information requested by bidders and interpretation of bidding documents in
writing to the owner.

c). Any information needed to clarify any condition which might affect the cost of the work bid
shall be answered by an Addendum sent out no later then five (5) days prior to the close
of bids. Prepare and deliver master Addendum to Milwaukee County (AE&ES) for
reproduction and mailing.

d). Selecting a Contractor: In a competitive bidding situation, its important to ensure that the
specifications require that bidders must have a minimum of five years experience with
exterior facade restoration in stone veneer panels to be eligible to bid the project.
Requiring proof of qualification ahead of time will simplify the bidding process by
eliminating unqualified bidders ahead of time. Assist Milwaukee County (AE&ES) in
analysis of the submitted bids.

e). Attend Pre-Construction meeting.

f). Answer Request for Information (RFI) submitted by the General Contractor. If required
and approved by Milwaukee County prepare a Construction Bulletin to answer Request
for Information and to assist the General Contractor in preparing a Change Order.
Prepare and deliver all Construction Bulletins to Milwaukee County (AE&ES) for
reproduction and mailing.

g). Review and approve with Milwaukee County (AE&ES) all shop drawings, product data,
and samples covering specified materials in the bidding documents.

I). Prepare and submit punch list, substantial completion and acceptance documentation for
the project.

C. QUALITY CONTROL

1. Milwaukee County Department of Transportation and Public Works is required by County policy to
monitor and track quality control of design and construction projects.

2. Milwaukee County Department of Transportation and Public Works will track, categorize and
identify reasons for changes to the bid documents during construction. The quality control
procedures established and practiced by the consultants are expected to result in minimal
changes in construction due to contract documents errors and/or omissions in the Bid Documents.

3. Milwaukee County reserves the right to request partial or full reimbursement from consultants for
change orders resulting from errors and omissions in the bid documents.

D. TENTATIVE PROJECT TIMETABLE

e First Advertisement — RFP M. 09/26/2011
e Second Advertisement - RFP M. 10/03/2011
e Pre-Proposal Meeting Th. 10/06/2011
e Proposals Due M. 10/10/2011
e Contract Awarded W. 10/12/2011
¢ Design Kick-off Meeting W. 10/12/2011
e Design Development Review W. 11/02/2011

CITY CAMPUS BUILDING e 2711 W. Wells Street s MILWAUKEE, W!. 53208 ¢ TELEPHONE 414-278-3922 ¢ FAX 414-223-1366
Page - 5



Request for Proposal
Exterior Fagade Restoration
MILWAUKEE PUBLIC MUSEUM

Project Number: O114-11436

e 30% Contract Document Review W. 11/16/2011
e 90% Contract Document Review W. 11/30/2011
e Final Contract Documents W. 12/07/2011
e Department Approval & Signatures M. 12/12/2011
o Printing & Document Distribution for Bidding M. 12/12/2011
e Bids Due W. 12/28/2011
E. ADDITIONAL SERVICES
1. The selected architectural / engineering consulting firm may be required to provide additional
services. Additional services, if required, shall be based on Additional Services Rate Itemization
listed in Section 4.2 of the attached Consultant Agreement.
F. PRE-PROPOSAL MEETING

1.

The Pre-Proposal Meeting will conform to Milwaukee County’s Proposal Preparation, Submission,
and Evaluation Guidelines (see attachments). The Pre-Proposal Meeting and site visit is
scheduled for Thursday; October 06, 2011 at 2:00 PM. It will be held on-site at the Milwaukee
Public Museum: Milwaukee Public Museum

800 West Wells Street

Milwaukee, Wisconsin 53233

G. PROPOSAL CONTENT

1.

Cover:
Shall include the project name; project number; project location; consultant’s, address, telephone
number, fax number; and proposal date, etc...

Table of Contents:
Shall identify by section and page number the material include in the proposal submitted.

Letter of Transmittal:
The letter of transmittal shall include the name and description of the organization submitting the
proposal. Also briefly state the submitter's understanding of the service to be provided.

Experience:

Include a list of similar projects (stone veneer panel fagade restoration) that the organization has
been the leading design consultant on in the past five (5) years. Attach a separate sheet for each
project and give a brief description of each project, staff participation, and any sub-consultants
used. Also include any similar projects that the organization has participated on with Milwaukee
County.

Project Organization:

Include an organizational chart of the project team, including the relationship of the sub-
consultants to be used for this project. The name of the Principal-In-Charge of this project along
with their professional registration number in the State of Wisconsin shall be clearly indicated in
this section of the proposal, along with the name, occupation and title of the Project Manager who
will be in charge. Provide a resume of each individual involved in the project, and a description of
their related experience including time contributed in this capacity on past projects.

Alternate:

Include the name of an Alternate Principal-In-Charge in the event that the originally declared
Principal-In-Charge is not able to fulfill their duty. Milwaukee County Department of
Transportation and Public Works also reserves the option to select an Alternate Principal-In-
Charge.

CITY CAMPUS BUILDING » 2711 W. Wells Street « MILWAUKEE, WI1. 53208 « TELEPHONE 414-278-3922 « FAX 414-223-1366
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10.

11.

12.

13.

Sub-Consultants:

Indicate the names and addresses of consultants and/or associates proposed in this project.
State the capacity they would be used in and the approximate percentage of the total services
they would provide. Also state there past experience in the field of stone veneer panel facade
restoration.

Project Approach:
Provide a brief description of how this project will be handled, problems anticipated on this project,
and how you propose to overcome them.

Scheduling:

Provide a bar chart of the project schedule, which indicates a sequence, timetable, and
relationship to tasks, which are necessary to complete the project. The Milwaukee Public
Museum is highly sensitive to any disruption of their daily activities or inference of public access to
the museum; any project schedule proposed must take into account operational hours and times
of special exhibits to avoid any disruption. Include a statement indicating that the proposed project
schedule can be met. Submit an alternate schedule if the proposed schedule couldn’t be met.

Constant Effort:

Include a spreadsheet / matrix listing the names, classifications, hourly rates, and relationship of
tasks, which are necessary to complete the project as, described in this Request for Proposal.
DBE Requirements:

Milwaukee County’s policy is to achieve twenty-five percent (25%) Disadvantaged Business
Enterprise participation in the professional services work to be performed. The proposal must list
names and addresses of the DBE firms used, the tasks performed by them and percentage of the
work performed by them. The work must be done by certified DBE firms, with the goal of selecting
work, which will enhance and further the DBE'’s experience in the design through construction
administration process. For assistance, contact the DBE office at (414) 278-5248.

Equal Opportunity:

The consultant(s) must be an Equal Opportunity Employer. Proof of this is indicated in that
section of the Proposal.

Fee Proposal:
The fee for this project shall be clearly stated as a lump sum for basic services as detailed in this

document. Additional services will be made on a cost not-to-exceed basis and shall not be
included in the lump sum fee for Basic Services.

H. PROPOSAL SUBMISSION REQUIREMENTS AND FORMAT

1.

The Proposal must be submitted by Monday; October 10, 2011 at 2:00 P.M. to:
Milwaukee County Department of Transportation and Public Works
Architectural, Engineering, & Environmental Services

City Campus, second floor

2711 West Wells Street

Milwaukee, W1. 53208

p. (414) 278-4854

f. (414) 223-1366

Attention: Walter L. Wilson, FAIA, NOMA
Principal Architect

CITY CAMPUS BUILDING » 2711 W. Wells Street « MILWAUKEE, WI. 53208  TELEPHONE 414-278-3922 « FAX 414-223-1366
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2. Six (6) copies of the Proposal must be submitted in a sealed envelope only. No other container is
acceptable.

3. Each envelope must be identified with the submission date, project number and title, and name
and address of submitting party. Envelops which are not properly identified or received after the
time and date as noted above will be rejected.

4. Proposal must respond to each component as listed in PROPOSAL CONTENT, in order as
presented and in the form or format as requested. Each response must identify the heading and
must respond entirely to each segment without reference to any other part of the Proposal.

The proposal must be submitted in a single bound 8-1/2 inch by 11-inch document.

In order to expedite the Agreement award process, each Prime Consultant is to completely fill in
and include the attached Stipulated (lump sum) Standard Prime Consultant Agreement for
Professional Services Type “A” Agreement. Insurance forms as required per agreement will be
required from the successful consultant only.

I PROPOSAL EVALUATION / CONSULTANT SELECTION

1. Proposal will be evaluated and ranked on the following criteria:
e Quality and responsiveness to the Request for Proposal. 20%
« Project approach and understanding, including strategy to
Perform requested work and time schedule. 30%
e Qualifications and experience of Architect / Engineering consulting firm. 30%
e Fee and hourly rates. 15%
s Qualifications / Experience of DBE Consultant. 5%
Total 100%
2. The evaluation team will be made up of three (3) to five (5) individuals with technical
knowledge of the requirements, and familiarity with the project.
3. Selection of the architectural / engineering consulting firm will be made entirely on the basis of
the items requested in the Request for Proposal and as addressed in the Proposal.
4, Consultants submitting a proposal must be recognize this is not a bid procedure, and a

Professional Services agreement will not be awarded solely on the basis of the low fee
proposal. Milwaukee County reserves the right to accept or reject any and all proposals, issue
addenda, request clarification, waive technicalities, alter the nature and/or scope of the
proposed project, request additional submittals, and/or discontinue this process.

J. GENERAL CONSULTANT SELECTION REQUIREMENTS

The successful prime consultant shall disclose in their proposal any affiliation with a contractor(s) that
may consider submitting bids in the construction bidding process for this project. Milwaukee County
reserves the right to reject any and all proposals if determined to be in the best interest of Milwaukee
County.

The proposal shall conform to all attached documents. All proposals should use this Request for
Proposal and its attachments as the sole basis for the proposal. The issuance of a written addendum
is the only official method through which interpretation, clarification or additional information will be
given.

All costs for preparing, attending the selection interview (if required), or supplying additional
information requested by Milwaukee County, is the sole responsibility of the submitting party. Material
submitted will not be returned.

CITY CAMPUS BUILDING ¢ 2711 W. Wells Street ¢« MILWAUKEE, WI. 53208 o TELEPHONE 414-278-3922 « FAX 414-223-1366
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Please return five (5) copies of your proposal no later than 2:00 PM. on October 10, 2011 (Monday), to
Walter Wilson - Principal Architect.

Address: Architectural, Engineering, Environmental Service
City Campus
2711 West Wells Street
Milwaukee, WI. 53208

Please direct any questions regarding this Request for Proposal in writing at the above address or

FAX number.
Walter L. Wilson, FAIA, NOMA
Principal Architect
Attachments:
1). Type “A" agreement for Milwaukee County Professional Services.

2). Visual Fagade Evaluation Report, by GRAEF, Inc. — dated November 2010.
3). Milwaukee Public Museum Marble Fagade, by GRAEF, Inc. — dated December 2010.

Cc: Larry Bannister, Director of Facilities and Operations
Greg High, Director, AE&ES
Walter Wilson, Principal Architect
Gary Drent, Fiscal & Budget Manager

CITY CAMPUS BUILDING o 2711 W. Wells Street ¢« MILWAUKEE, W1. 53208 ¢ TELEPHONE 414-278-3922 » FAX 414-223-1366
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THIS AGREEMENT, entered into this day of 20

between MILWAUKEE COUNTY, hereinafter designated as MILWAUKEE COUNTY or OWNER, and

hereinafter designated as CONSULTANT is subject to the foilowing conditions.
1. GENERAL CONSULTANT

1.1 The Consultant shall provide Professional Architectural and/or Engineering Services for the various phases of
the project, as may be authorized, in accordance with the Terms and Conditions of this Agreement.

1.2 The Consultant shall designate in the space provided below one principal of the firm responsible to Owner and
available to answer questions, make decisions, and bear full responsibility for the Project.

is designated principal.

2. PROJECT SCOPE
2.1 Work within scope of this Agreement shall include the attached scope of work on a Lump Sum Not-To-Exceed
and Reimbursable Expense Basis as outlined in this Agreement.

2.1.1 The work as described by the “Scope of Project”, accompanying the Request for Proposal; (Attachment A).
2.1.2 Owner's desired completion dates for critical items: (Refer to paragraph 3.8 Performance Time)

Programming

Contract Documents

Bid Opening

Construction Start

Substantial Completion/Occupancy

(2 N A Ot

3. BASIC SERVICES

Services shall be furnished by the Consultant for performance of the following as may be requested in the
Request for Proposal and the “Scope of Project”. BASIC SERVICES shall include all work described herein
except as more specifically described, required, added, or modified by the Request for Proposal, Scope of
Project and Addenda.

3.1 Programming and/or Master Plan Phase

3.1.1 From interviews, research, and study of the Owner's needs, the Consultant shall prepare a program and an
estimate of probabie construction costs for the project. Elements of the program shali include a full description
of:

1) Exterior and interior functional areas and spaces of the Project, with technical and equipment requirements
on each;

2) Comparisons between existing and proposed facilities and systems;

3) Diagrams to describe proposed circulation and relationships between functional areas and departments;

4) Description of provisions for future changes and growth;

5) Narrative of the rationale for proposed program and prioritized options to maintain project budget.

3.1.2 Upon completion of the Preliminary Program, the Consuitant shall submit three copies of drafts of same for
review.

3.1.3 After review, the Consultant shall incorporate necessary corrections and additions into the final report and
submit three copies to Owner for approval.

3.2 Schematic Design Phase

3.2.1 Based upon the approved written program and budget, the Consultant shall further examine the site and
existing facilities, study existing conditions, and, based on the programmed analysis of Owner's requirements,
prepare studies and drawings of suggested solutions, outline suggested construction materials and systems,
and submit recommendations for approval by Owner.
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3.2.2 The Consultant shall prepare drawings and other exhibits which are conceptual in character and closely foliow
the program developed and accepted in the Programming Phase.

3.2.3 The Consuitant shall incorporate in these schemes conceptual building plans, preliminary sections and
elevations, influence of site, selection of building systems and materials, and show approximate dimensions,
areas and volumes.

3.2.4 The Consuitant shall submit an Estimate of Probable Construction Costs upon which Owner can evaluate
Project and determine whether to proceed with Design Development Phase.

3.2.5 The Consultant shall submit three copies of Schematic Design Phase documents for review.
3.3 Design Development Phase

3.3.1 After receiving approval of the Schematic Design Phase submittal, the Consultant shall develop design and
prepare drawings and other documents to fix and describe the size and character of the entire Project as to site
work, architectural, structural, mechanical, and electrical systems, equipment, construction materials, and such
other essentials as may be appropriate, including functional and operational aspects of facilities.

3.3.2 The Consultant shall design Project in compliance with applicable Local, State, and National Codes, ordinances
and regulations, and with requirements or service rules of utilities having jurisdiction.

3.3.3 The Consultant shall provide revised Estimate of Probable Construction Costs provided during Schematic
Design Phase.

3.3.4 The Consultant shail submit three copies of the Design Development Phase documents for review.
3.4 Contract Documents Phase

3.4.1 After receiving approval of Design Development Stage submittal, the Consultant shall prepare Drawings and
Specifications for bidding and construction purposes, including what testing, warranties, and guarantees are
required of the parts and systems. When documents are approximately 80 percent complete, the Consultant
shall submit three copies to Owner for review and comments.

3.4.2 When the documents are 100% complete, the Consultant shall submit three copies to Owner for Approval of
completed Bidding Documents and an updated Estimate of Probable Construction Costs.

3.4.3 The Consultant shall conform to Owner's current standard formats on file in Architecture, Engineering and
Environmental Services Division of Milwaukee County Department of Transportation and Public Works, 2711
West Wells Street, 2nd Fioor, Milwaukee, Wisconsin (53208).

3.4.4 After the 100% complete bidding documents have been approved by the Owner, the Consultant shall submit
one signed, stamped original set of Bidding Documents suitable for use in reproducing document sets for
distribution during the bid process, unless otherwise specified in the agreement.

3.5 Bidding Phase

3.5.1 Owner will make Contract Documents available to Bidders. Owner will determine cost and other terms. Owner
will direct bidding of Contracts. (Informal, formal, multiple or single prime construction contracts.)

3.5.2 Consultant shall:
.1 Coordinate with Owner for Advertisement for Bids. Owner will prepare and place Advertisement of Bids.

.2 Make application for required plan approvals. Pay State and Local Plan Examination Fees and be
reimbursed at cost. (Fee for General Building Permit to be paid by Contractor.)

.3 Prepare necessary addenda copies for distribution required to amend or clarify Bidding Documents.
Compiete Addenda so Bidders have access to them at least 5 working days prior to bid opening. Owner will
mail out Addenda copies if they are delivered no later than 7 working days prior to bid opening
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.4 Conduct a pre-bid conference, log attendance, tour site and take minutes of the conference, with one copy to Owner.
.5 Review bids for conformance with bidding requirements. Make recommendations as to award of contract(s).

3.5.3 If the low acceptable bid total received exceeds by five percent (5%) the Estimate of Probabie Construction Costs
submitted prior to bidding, the Consultant shall revise the Bidding Documents, and rebid the project at no additional cost
to Owner.

3.6 Construction Phase

3.6.1 The Consultant shall provide clarifications necessary for construction; review and approve shop drawings and other
submittals; coordinate colors and materials with Owner as defined in Contract Documents.

3.6.2 The Consultant shall provide administration; coordination and on-site observation of the work in compliance with Wis.
Stats. Chapter 443; confirm compliance with Contract Documents; determine quality and acceptability of materiais
provided and interpret Contract Documents; observe required tests; make recommendations regarding Change
Orders and payments to contractors; and make recommendations as to Substantial Completion and final acceptance
of the Project.

3.6.2.1 The Consultant shall issue a Construction Bulletin (CB) in response to all Requests for information (RFls) estimated to
impact the construction contract dollar amount by more than $5,000.00. A CB may be required on a case by case
basis by the Owner for RFIs estimated to impact the construction contract dollar amount by less than $5,000.00.

3.6.3 The number of additional Consuitant visits to site shali be as stated in the "Request of Proposal".

3.6.4 The Consultant shall not have authority over or responsibility for means, methods, techniques, sequences or procedures
of construction selected by Contractor(s) for safety precautions and programs incident to the work of Contractor(s) or for
the failure of Contractor(s) to comply with laws, rules or regulations, ordinances, codes, or orders applicable to
Contractor(s) furnishing and performing work.

3.7 General Consultant Services
Consultant services applicable to the above phases include:

3.7.1 Conferences with Owner, Users, Prime Contractors and sub-contractors required to review and resolve questions
regarding the Project.

3.7.2 When requested by Owner, the Consultant shall attend presentations and appearances before public bodies with Owner
to discuss details, to comment, to recommend, to give progress reports, and to obtain approvals.

3.7.3 Cost Control: The Budget established by Owner for the construction of the Project and Consultant Fee shall be
considered as absolute. The Consultant shail advise Owner in writing.1 if directives or actions of
Owner increase the scope or cost of the Project or are considered by Consultant to constitute Additional Services under
this Agreement.

.2 If Consuitant becomes aware that current market conditions have changed sufficiently to preciude construction
within the limits of the approved budget.

3.7.4 The Consultant shall recommend to Owner the obtaining of such investigations, surveys, tests, analyses, and reports as
may be necessary for proper execution of Consuitant's services.

3.7.5 Consultant shall comply with Wisconsin Laws pertaining to registered architects and engineers, and Federal, State, and
Municipal Statutes, codes, and regulations relating to responsibilities in design and administration of this Contract.

3.8 Performance Time
The Consultant shall compiete the following time schedule for the performance of consultant's services:
.1 Programming and/or Master Pian Phase.
.2 Schematic Design Phase.

.3 Design Development Phase.
.4 Contract Document Phase.

Schedule shall show each phase of project in working days including review times, and if required, sub-schedules to
define critical portions of schedule. The schedule shall be mutually acceptable to Consultant and Owner and, at a
minimum, shall be consistent with the completion dates included in 2.1.2.

3.9 Record Documents

See Attachment "H".
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3.10Subconsultant Services

Shouid Consultant find it necessary or advisable to employ subconsultants for performing services under this
Agreement, the foliowing shall apply:

3.10.1 Consultant shall:
.1 Be responsible for services performed by subconsuitants under this Agreement..2 Be compensated for the
cost of subconsuitants as provided under Payments. (Subconsultant compensation is inciuded in the overall Basic
Compensation Total).

3.10.2 Subconsultants employed shall be engaged in conformance with the following:

.1 Obtain Owner's written approval for the hiring of each proposed subconsuitant to be used in performance of the
contractual obligations under this Agreement. Milwaukee County's Project Manager will indicate such approval
and/or rejection on Attachment Form "I-1".

.2 Within five (5) days of the above approval, subconsultant shall execute Attachment Form "J-1" binding
subconsultant to the terms and conditions of this Agreement including the Audit and Inspection of Records
requirements.

.3 Milwaukee County will not approve as a subconsultant a person connected with a firm manufacturing, selling, or
installing material or equipment that is or may be included in Project.

.4 Approved subconsultant firms shall also complete Attachment Form "B-1" (Manpower, Direct Saiary Rate and
Overhead & Profit Factor Schedule) for potential additional services to be requested at a later date.

3.10.3 Unless otherwise approved by Owner, Consultant shall not employ subconsultants within the Consultant's specialties;
i.e. architectural design for architects, electrical for electrical engineers, HVAC for HVAC engineers, etc.

3.10.4 Fees for subconsultants shall be compensated by Owner as billed to Consuitant. (There shall be
no mark up for costs/fees billed by subconsultants.)

3.11Additional Services
(Based on hourly service rates - see attachment "B-1").

Services described in this Article are not included in Basic Services, and shall be paid by Owner in addition to
compensation for Basic Services. The services described under Paragraph 3.11 shall only be provided if authorized in
writing by the Owner following a mutual agreement of the scope of the additional services and negotiation of a fair and
reasonable actual cost “not-to exceed” fee.

3.11.1 if Owner and Consultant agree that the performance of this agreement requires representation at the construction site
in addition to that described in Subparagraph 3.6.2, then Consultant shall provide one or more Project
Representatives to assist in carrying out of such additional on-site responsibilities.

3.11.1.1 Through the observations by such Project Representatives, the Consultant shall endeavor to provide further
protection for Owner against defects and deficiencies in Work, but furnishing such project representation shall not
modify rights, responsibilities or obligations of consultant as described elsewhere in this Agreement.

3.11.2 Making revisions in Drawings, Specifications or other documents when such revisions are:

.1 The result of a change by Owner from a previous instruction or approval given by the Owner, including revisions
made necessary by adjustments in Owner's program or Project budget;

.2 Required by enactment or revision of codes, laws or regulations subsequent to preparation of such documents;
or

.3 Due to changes required as a result of Owner's failure to render decisions in a timely manner.

3.11.3 Providing services required because of significant changes in the Project including, but not limited to, size, quality,
complexity, Owner's schedule or method of bidding and contracting for construction.

3.11.4 Providing consultation concerning replacement of Work damaged by fire or other cause during construction, and
furnishing services required in connection with the replacement of such Work.

3.11.5 Providing services made necessary by the default of a Contractor, by major defects or deficiencies in the work of a
Contractor, or by the failure of performance of either the Owner or a Contractor under Contract for Construction.

3.11.6 Providing services in connection with a public hearing, arbitration proceeding or legal proceeding except where
Consultant is party thereto or as exempted by Section 4.3.1.
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3.11.7 Providing services to apply for and obtain code variances, if necessary.

3.11.8 Provide an inventory and placement of Owner's existing furniture and equipment.
3.11.9 Providing other services as requested by the Owner.

3.12Reimbursable Expenses

See Attachment "C" for specific description of reimbursable expenses.
Reimbursable expenses are limited to those not included in the Consultants and/or Subconsultants’ “Overhead Factor”.

3.12.1 The aliowance for all reimbursabies for the project shall not exceed

Doliars ($ ).

4. Compensation (Applicable to both Consultant and Subconsultants)

Consultant compensation for services shall be based on the following terms and conditions:
4.1 Basic Services Compensation Total for the project by Consultant including all Subconsuitants shall be

the “Stipulated” sum of

Dollars ($ ).

4,2 Additional Services Rate Itemization

The form on which the Additional Services Rate Itemization is reported and approved is included as Attachment B-1. (By
Consultant and Subconsultants)

On Attachment Form "B-1" list staff by name, including clerical staff, who will be assigned to the Project.

Overhead rate (Overhead Factor less profit) contained within the Overhead Factor submitted by Consuitant and each
Subconsultant shall be Federal Acquisition Regulation (48 CFR 1-31) audit certified. Provide a copy of the most recent
auditor's report for each rate.

If Consultant or Subconsuitant does not possess a FAR audit certified rate then each shall submit (Attachment B-2 of 2)
their proposed rate, for the fiscal year, with identification of the accounting method used and certification that the
proposed rate contains only those indirect costs proper and appropriate for the

type of professional services sought by this Agreement. It is understood and agreed that no direct charge will be made for
labor or expenses included in the overhead factor.

"Overhead Factor' and the "Principal's Flat Rate" shall include but are not limited to reimbursement of the foliowing:

- Social Security - Office Utilities

- Vacation, Holiday & Sick Pay - General Office Expenses

- Pension & Personal Insurance Plans - Dues & Subscriptions

- Local Telephone & Fax Service - Profit

- Insurance - Registration Fees

- Postage & Shipping (see "C-2") - Legal & Accounting Expenses

- Taxes - Auto Expenses, Parking

- Office & Drafting Supplies - Travel costs to locations within a 100-mile
radius of Milwaukee

- Repairs & Maintenance - Meals

- Selling Expense - Use of Cadd Equipment and Systems

- Office Rental (Including drawing plots)

- Generai Advertising - Miscellaneous Overhead

For personnel changes during the term of this Agreement submit a new Form "B-1" within sixty (60) days of adding or
deleting staff used or permanent classification changes. In case of added personnel or classification changes, the new
"Direct Salary Rate/Hour" will not increase more then 10 percent above the Rate previously listed for the specific
classification being replaced.

4.3 Payment for Approved Additional Services
if approved Additional Services as set forth in Section 3.11 above are performed, Consultant shali be paid for such

services and expenses on the basis of hourly rates set forth in paragraph 4.2. Amounts paid may be in excess of the
Basic Compensation.
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4.3.1 Non-Reimbursable Costs and Services- If arbitration or court proceedings are brought against Owner for
damages or other relief attributabie to the negligent acts of Consultant or defective drawings, specifications, or other Contract
Documents for which the Consuitant is responsible, Consuitant, to the extent Consultant is found responsible, shall assume
the defense, bear any related legal expense, and satisfy awards and judgments resuiting from such claims. The Consultant
shall pay the costs of revisions to drawings or other documents because of errors or omissions on the part of Consultant.

- Costs not specifically mentioned in Attachment "C".

5. PAYMENTS
Payments to Consultant for services shall be made as follows:

5.1 Monthly invoices: Forms D-1 & 2 for “Basic Services Compensation” and Forms D-1, 2 and 3 for approved “Additional
Services”. (See Attachment “D”). All costs submitted on these Forms shall be supported by properly executed payroils,
time records, invoices, contracts or vouchers, or other official documentation evidencing in proper detail the nature and
propriety of other accounting documents pertaining in whole or in part to the Agreement. Except for documentation
specifically required by Forms D-1, D-2 & D-3, all other supporting documentation shail not be submitted but shall be
clearly identified and readily accessible as specified herein under Article 8., AUDIT AND INSPECTION OF RECORDS.

5.1.1 Bill each individual Annual project or requested service separately following the format of Owner's Forms D-1, D-2
and/or D-3 not more than once monthly or when project Consuitant service is compiete. Each billing shall be for not less
then $500, except for the final billing for an amount due.

5.2 Monthly Invoices and Retainage

Owner will make payments to Consuitant within 30 days of invoice approval on the basis of monthly billings prepared by
the Consultant and approved by the Owner. Payments will be made on the basis of ninety five percent (95%) of the
approved statement. No retainage, however, shall be withheld for reimbursable expenses.

5.3 Progress Payment limitations

Progress payments for basic services shall total no more than the foliowing percentages of total basic compensation
payabie.

Program and Master PIan ..........ccocooviiiiiiiiiiii e Percent (10)
SChEMALIC DESIGN ....cneiieeiiiiereiieie ettt et b b cas b b n st et e et Percent (25)
Design DeVEIOPMENL... ..ot e e e e . Percent (40)
CONraCt DOCUMENES ....c.vviieiiiireieeiee et e ee et e bt e sb e e s s e e saba s s saaa s e s saba e s e e bans s sasasessnrenann Percent (78)
= 1Tu T 1oV RO UL POt S Sy R SO R e Percent (82)

Construction ADmINISIration ...........cccceiiiirereri i s Percent (100)

5.4 Final Payment

5.4.1 Final payment shall be made after the following have been accomplished:

.1 Owner is in receipt of Consuitant's signed Certification of Substantial Completion (A.l.A. Document G704) in
conformance with Contract Documents (for each contract).

.2 Owneris in receipt of "Record Documents".
.3 Owner is in receipt of Consuitant’s invoice labeled "Final Billing".
.4 Owner has determined that Consultant has performed the obligations under this Agreement.

5.4.2 Final payment shall be the release of the five percent (5%) retainage, held by Owner from partial payments for
performance under this Agreement.

5.4.3 Upon notification from Milwaukee County to the Consultant that the obligations under this Agreement have been
completed, the Consultant shall within 30 calendar days submit for payment a final invoice for any remaining unpaid
charges. Should the Consultant fail to respond within the 30 days, the County will assume no additional charges have
been incurred. The County will transmit to the Consultant notice of termination of this Agreement with a check for any
remaining retainage.

6. DISPUTE RESOLUTION

6.1 Claims, disputes and other matters in question between the Consultant and the Owner arising out of or relating to the
Agreement or breach thereof, which cannot be resolved through negotiation between the parties, shall be subject to and
decided by the process and procedures set forth in the most recent edition of Article 6 of AIA Document B901, Part 1,
(1996 edition, not bound herein) Dispute Resolution — Mediation and Arbitration.

7. CONSULTANT'S RESPONSIBILITY
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7.1 Insurance & Proof of Financial Responsibility for Claims

Purchase and maintain policies of insurance and proof of financial responsibility to cover costs as may arise from claims
of tort as respect damage to persons or property and third parties in such coverage and amounts as required and
approved by the County Risk Manager. Furnish acceptable proof of such coverage to the County Risk Manager prior to
services commenced under this Agreement.

7.1.2 Provide evidence of the following coverage and minimum amounts.

Type of Coverage Minimum Limits
Wisconsin Workers Compensation Statutory
Employers Liability & Disease $100,000/$500,000/$100,000

General Liability
Bodily Injury & Property Damage to include
personal injury, fire, legal, products and $1,000,000 Per Occurrence
complete operations $1,000,000 Aggregate
Contractual Liability
Professional Liability

Errors & Omissions $1,000,000 Per Occurrence
Refer to paragraph 7.2 for additional conditions
Environmental Impairment Insurance $1,000,000 Aggregate (If Required)

Automobile Liability
Bodily Injury & Property Damage
All Autos $1,000,000 Per Accident

7.1.3 Except for Environmental impairment Insurance, Professional Liability (Errors and Omissions), Workers Compensation
and Employers Liability, name OWNER as an additional insured in the general liability policy as their interests may
appear as respects services provided in this Agreement. Afford Owner Thirty (30) day written notice of cancellation or
non-renewal.

7.1.3.1 Place insurance specified above with an A rated carrier per Best's Rating Guide approved to do business in the State
of Wisconsin. Submit deviations or waiver of required coverage or minimums in writing to Owner's Risk Manager for
approval as a condition of this Agreement. Waivers may be granted when surplus lines and specialty carriers are
used.

7.1.4 Submit certificate of insurance for review to Owner for each successive period of coverage for duration of this
Agreement.

7.1.5 Required certificates shali be part of Attachment "E".

7.2 Professional Liability - Additional Provisions

7.2.1 Provide additional information on professional liability coverage as respects policy type, i.e., errors and omissions for
consultants, architects, and/or engineers, etc.; applicable retention levels; coverage form, i.e., claims-made, occurrence;
discovery clause conditions; and effective, retroactive, and expiration dates, to Owner's Risk Manager as requested to
obtain approval of coverage as respects this section.

7.2.2 Be responsible for the accuracy of the Services performed under this agreement and promptly make necessary revisions
or corrections to Services resulting from negligent acts, errors or omissions without additional compensation.

7.2.3 Give immediate attention to these revisions or corrections to prevent or minimize delay to project scheduie.

7.2.4 Be responsible to the Owner for losses or costs to repair or remedy as a resuit of CONSULTANT's negligent acts, errors
or omissions.

7.2.5 It is understood and agreed that coverage which applies to services inherent in this Agreement will be extended for two
(2) years after completion of Work contemplated in this project if coverage is written on a claims-made basis.

7.2.6 Deviations and waivers may be requested in writing based on market conditions to Owner's Risk Manager. Approval
shall be given in writing of any acceptable deviation or waiver to the Consultant prior to the Consuitant effecting any
change in conditions as contained in this section. Waivers shall not be unduly withheld nor denied without consultation
with the Consultant.

7.2.7 Obtain information on the professional liability coverage of subconsultants and/or sub-contractors in the same form as
specified above for review by Owner's Risk Manager.

7.3 Compliance with Governmental Requirements
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7.3.1 Evidence satisfactory compliance for Unemployment Compensation and Social Security Reporting as required by

7.4

7.5

Federal and State Laws.

Indemnity

Each party agrees to the fullest extent permitted by law to indemnify, defend and hold harmless, the other party, and its
agents, officers and employees, from and against all loss and expenses including costs and attorney’s fees by reason of
liability for damages including suits at law or in equity, caused by any wrongful, intentional, or negligent act or omission
of its employees or agents which may arise out of or are connected with the activities covered by this AGREEMENT.
Each party shall further indemnify the other from, and defend against, any liability or expenses (including reasonable
attorneys’ fees) arising out of or relating to an act or omission by it or its employees arising out of or relating to (1)
Federal, state, or other laws or regulations for the protection of persons who are members of a protected class or
category of persons, (2) sexual discrimination or harassment, (3) any personal injury (including death) received or
sustained by any employee of either party, its subcontractors, agents, or invitees for any reason not covered by workers
compensation, and (4) any personal injury (including death) sustained by a third party or property damage by reason of
any act or omission, negligent, or otherwise, to the extend caused by a party or its employees.

Conflict of Interest

7.5.1 Consultant shall not specify, recommend, nor commit Owner to purchase or installation of material or equipment from an

7.6

8.1

8.2

8.3

8.4

8.5

8.6

entity with whom Consultant has financial or ownership interest without obtaining prior approval.

Cost and Scheduling
See Attachment "G" - Cost & Scheduling Systems Requirements.

The Consultant shall prepare for inclusion with “Attachment A - Scope of Project” a “Scope and Budget" spreadsheet that
is intended to represent the Consultant team’s work plan, estimates of cost by task, and the consequent development of
the “Not-To-Exceed” compensation totals for each services provided. The Spreadsheet shall identify all scheduled project
tasks, assigned staff and firm, estimated labor hours for each staff by task, the cost per hour for each, reimbursable
expenses, and total cost for each staff by task. Reimbursable expenses shall be totaled to correspond with each
allowance indicated in Article 3.12.1, Additional columns on the spreadsheet shall provide a breakdown of project cost by
Consultant and subconsultant.

If specifically requested by Owner, the spreadsheet shall also contain the direct salary rate per hour, overhead rate and
profit for each staff and columns shall be totaled to identify the direct labor, overhead, and profit breakdown of each Basic
Services Compensation Total indicated in Article 4 of this Agreement.

Concurrent with each monthly invoice the Consultant shall submit an “Earned Value” spreadsheet in the same format as
described above. This spreadsheet shall identify project cost and value earned through the date of each invoice. A pay
application will not be accepted for payment processing without an appropriate and accurate identification of earned value
on this spreadsheet. Each “Earned Value” spreadsheet shall correspond and agree with the project schedule updates
required in Attachment G.

OWNER'S RESPONSIBILITIES

Owner will provide information regarding the requirements for Project which will set forth Owner's objectives, schedule,
constraints and criteria.

Owner will designate a representative authorized to act on the Owner's behalf with respect to the Project. The Owner or
such authorized representative shall render, in a timely manner, decisions pertaining to documents submitted by the
Consultant.

Owner will furnish surveys required by the Project, and not otherwise provided in the Consuitant’s proposal, describing
physical characteristics, legal limitations and utility locations for the site of the Project and a written legal description of the
site. Surveys and legal information will include, as applicable, grades and lines of streets, alleys, pavements and
adjoining property and structures; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed
restrictions, boundaries and contours of the site; locations, dimensions and necessary data pertaining to existing
buildings, other improvements and trees; utility services and lines, both public and private, above and below grade,
including inverts and depths. Survey information will be referenced to the project benchmark.

Owner will furnish the services of geotechnical engineers when such services are requested by the Consultant.

Owner will furnish structural, mechanical, and other laboratory and environmental tests, required by law or the Contract
Documents.

Owner will give prompt written notice to Consultant if Owner becomes aware of a fault or defect in the Project or
Consultant’s nonconformance with the Contract Documents.
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8.7 Owner will utilize a Consultant grading procedure for Consultant's performance on each County project. The Project
Manager will grade consultant's performance and share preliminary grading with the Consultant. Consultant will have an
opportunity to review and comment on the performance report. The final report along with Consultant comments will
become part of the Project file and will also be added to a database tabulating all such performance ratings. (See
Attachment K-2 of 2)

AUDIT AND INSPECTION OF RECORDS

9.1 The authorized representative of Owner and of other governmental agencies to whom Owner may be responsive shall
have access for the purpose of making audits, examinations, excerpts, and transcriptions of books, documents, papers,
accounting records, time sheets, and other evidence pertaining to costs incurred and relating to Consultant's performance
under this Agreement. Such materials shall be available at reasonable times during the Agreement period and for a period
of three (3) years from the date of final payment under this Agreement.

10. OWNERSHIP OF DOCUMENTS

10.1Upon completion of the Project, Consultant shall provide reproducible copies of drawings, specifications, calculations,
reports and other documents for this project prepared by Consultant to Owner which will become the property of the
Owner. (See Attachment "H").

10.21f Consultant's services are terminated prior to completion of the Project, Owner will indemnify and hold Consultant and
Consultant's subconsultants harmless for costs or claims for damages arising out of use the of incomplete documents,
interpretation, revision, alteration, or omission to the documents which are not made by Consultant or subconsultants.
Should Owner reuse documents, created by Consultant, the seals and certifications of Consultant and subconsultants
shall be invalid, shall not be used and shall be deleted and Owner will indemnify and hold Consultant and Consultant's
subconsultants harmless for cost or claims for damages arising out of the reuse of the documents.

11. EQUAL EMPLOYMENT OPPORTUNITY

11.1In accordance with Section 56.17 of the Milwaukee County General Ordinances and Title 41 of the Code of Federal
Regulations, Chapter 60, Consultant certifies as to the following:

11.1.1 Non-Discrimination

.1 The Consultant shalil not discriminate against an employee or applicant for employment because of race, color,
national origin, age, sex, sex orientation or handicap, which includes, but is not limited to, the following:
employment, upgrading, demotion or transfer, recruitment or recruitment advertising; lay-off or termination; rates of
pay or other forms of compensation; and selection for training, including apprenticeship.

.2 The Consultant shall post in conspicuous places, available to employees, notices to be provided by the County,
setting forth provisions of non-discrimination clause.

.3 A violation of this provision 11 shall be sufficient cause for County to terminate this Agreement without liability for
uncompleted portion or for materials or services purchased or paid for by Consultant for use in completing this
Agreement.

11.1.2 Affirmative Action Program

.1 Consultant shall strive to implement principles of equal employment opportunity through an effective affirmative action
program, which shall have as its objective to increase the use of women, minorities, and persons with disabilities and
other protected groups, at all levels of employment in all divisions of Consultant's work force, where these groups
may have been previously under-used and under-represented.

.2 In the event of dispute of compliance with these requirements, Consultant shall be responsible for showing that the
requirements have been met.

11.1.3 Affirmative Action Plan

.1 Consultant shall certify that if firm has 50 or more employees, a written affirmative action plan has been filed or will be
developed and submitted (within 120 days of contract award) for each establishment. File current Affirmative Action
plans, if required, with one of the following: The Office of Federal Contract Compliance Programs, the State of
Wisconsin, or the Milwaukee County Department of Audit, 2711 West Wells Street, 9th Floor, Milwaukee, Wisconsin
53208. If a current plan has been filed,

indicate where filed and the year covered

.2 The Consultant shall require lower-tier subcontractors who have 50 or more employees to establish similar written
affirmative action plans.

11.1.4 Non-Segregated Facilities
Consultant shall certify that it does not and will not maintain or provide racially segregated facilities for employees at its

establishments, and that employees are not permitted to perform their services at a location under its control where
racially segregated facilities are maintained.
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11.1.5 Subconsultants

Consultant shall certify that certifications regarding non-discrimination, affirmative action program, and non-segregated
facilities have been obtained from proposed subconsultants that are directly related to contracts with Milwaukee
County, if any, prior to the award of subcontracts, and that such certification will be retained.

11.1.6 Reporting Requirement

Where applicable, Consultant shall certify compliance with reporting requirements and procedures established in Title
41 Code of Federal Regulations, Chapter 60. (Equal Opportunity Employment)

11.1.7 Employees

Consultant shall certify that employees are in the Standard Metropolitan Statistical Area (Counties of
Milwaukee, Waukesha, Ozaukee, and Washington, Wisconsin) and employees in total.

11.1.8 Compliance

Consultant shall certify that it is not currently in receipt of outstanding letters of deficiencies, show cause, probable
cause, or other notification of non-compliance with EEO regulations.

12. DISADVANTAGED BUSINESS ENTERPRISE (DBE)* UTILIZATION

12.1“The successful consultant/service provider shall comply with CFR 49 Part 26 and Chapter 42 of the Milwaukee County
Ordinances, which requires Good Faith Efforts (GFE) to achieve participation of certified Disadvantaged Business Enterprise
(DBE®) firms on all USDOT and Milwaukee County funded professional service contracts. In accordance with this Milwaukee
County policy and US DOT requirements, the consultant/service provider shall ensure that DBEs have an opportunity to
participate in this project/contract. Refer to Section (12.8) for the specific DBE participation contract goal.

12.2The Disadvantaged Business Development (DBD) Division of the Milwaukee County Department of Administration is
authorized to make the determination that consultant/service provider has made a good faith effort (GFE) to achieve the
required DBE participation by doing either of the following:

a. Shows evidence that it has met the DBE participation by submitting a complete Commitment to Subcontract to DBE Firms
(DBD-014PS) form; or

b.Documents that it made good faith efforts to meet the DBE participation goal, even though it did not
succeed in achieving it. . In this case, the consultant/service provider must submit the Cettificate of Good Faith Efforts
(DBD-001PS form) and all relevant documentation to the DBD office for its GFE determination within three (3) working
days of notification of being the successful proposer.

12.3 The efforts employed by the consultant/service provider should be those that one could reasonably expect a
consultant/service provider to take if the consultant/service provider were actively and aggressively trying to obtain DBE
participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to meet the DBE
contract requirements. (49 CFR §26.53 and Appendix A to 49CFR Part 26 provides guidance regarding GFE). Also refer to
Milwaukee County DBD Provisions governing GFE attached to this document.

12.41n the event the DBD Division determines that the consultant/service provider has failed to meet the GFE requirements,
consultant/service provider is entitled to appeal this determination. The provisions of 49 CFR §26.53(d) apply to such an
appeal. A request for administrative reconsideration must be sent within three (3) calendar days of receiving written notice
from the DBD of the failure to meet the GFE requirement. The request should be sent to:

DBD Division
City Campus, Room 800
2711 West Wells Street
Milwaukee, WI 53208

12.5 Prime consultant/service provider must submit with its proposal, the Sub-consultant Information Sheet (DBD-002PS form).
12.6 The consultant/service provider shall prepare and submit accurate and timely forms and reports on DBE utilization to the

Disadvantaged Business Development (DBD) Division. These shall include, but not be limited to, Milwaukee County DBE
Utilization Plan, DBE Utilization Reports, and Sub-Consultant Information Sheet as directed. Failure to submit forms and

*The term "DBE" means small business concerns known as a Disadvantaged Business Enterprise (DBE)
firms owned at least 51% by socially and economically disadvantaged individuals, and certified by
Milwaukee County under CFR 49 Part 26.
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reports as prescribed herein, will result in disqualification of proposal, delay of payments, or other sanctions deemed
appropriate by the County, including those listed under Section (12.7), below.

12.7When evaluating the performance of this contract, Milwaukee County reserves the right to conduct compliance reviews
and request, both from the prime consultant/service provider and DBE sub-consultant(s), documentation that would
indicate level of compliance. If the consultant/service provider is not in compliance with the specifications, the County will
notify the consultant/service provider in writing of the corrective action that will bring the consultant/service provider into
compliance. If the consultant/service provider fails or refuses to take corrective action as directed, Milwaukee County
may take one or more of the actions listed below:

a.Terminate or cancel the contract, in whole or in part.

b.Remove the consultant/service provider from the list of qualified consultant/service providers and refuse to accept future
proposals for a period not to exceed three (3) years.

c. Impose other appropriate sanctions, including withholding any retainage or other contract payments due which are
sufficient to cover the unmet portion of the DBE goal, where the failure to meet the goal is the result of a finding by the
DBD of consultant/service provider's bad faith.

d.If the consultant/service provider has completed its contract, and the goal was not met due to an absence of good faith on
the part of the consultant/service provider as determined under Section 4, above, the parties agree that the proper
measure of damages for such non-compliance shall be the dollar amount of the unmet portion of the DBE goal. The
county may in such case retain any unpaid contract amounts and retainage otherwise due the consultant/service provider,
up to the amount of the unmet goal. If insufficient funds remain in the contract account to compensate the county up to
that amount, Milwaukee County may bring suit to recover damages up to the amount of unmet goal, including interest at
the rate of 12% annually, plus the County’s costs, expenses and actual attorney’s fees incurred in the collection action.

12.8 DBE Participation Goal: Each prime consultant/service provider shall utilize DBE firms to a minimum of 25% DBE of the total
contract. DBE participation requirement relative to contract award shall be based upon the approved Milwaukee County
Commitment to Subcontract to DBE Firms (DBD-014PS form). Consultants/service providers receiving additional work on
the contract in the form of change orders, addendum, etc. shall be expected to increase DBE participation proportionally.

12.9 Consultant/service providers should note that for the purpose of proposal evaluation, only DBEs certified at the time of
proposal submission will be counted toward the goal. Consultants/Service Providers must submit a Commitment to
Subcontract to DBE Firms Form or a DBE Utilization Plan in their proposal including, but not limited to, the following
information (see form DBD-14PS for additional details):

a.Name(s) of DBE(s) firm(s) being considered for utilization.
b.Description of services that will be provided by the DBE(s).
¢. Percentage of the work assigned to the DBE(s). Also, include dollar amount.

12.10 For alist of certified DBEs, call the Certification Section at (414) 278-4747. If you need additional assistance in the
identification of DBEs, contact the Disadvantaged Business Enterprise (DBD) Division at (414) 278-5210.

12.11 Prime consultant/service provider shall count towards the DBE requirement and be credited one hundred percent (100%) of
expenditures to DBE firms, if all of the identified scope of work has a commercially useful function in the actual work of the
contract and is performed directly by the listed certified DBE firm. The Director of the DBD Division through the application
of 49 CFR §26.55(c) will be responsible for the determination and evaluation of whether or not the firm is performing a
commercially useful function on this project.

12.12 Prime consultant/service provider is required to notify the DBD Division if their DBE subcontractors will further subcontract
out work on this project. Credit will be given based on actual participation by DBEs.

12,13 Listing a DBE on the Commitment to Subcontract to DBE Firms Form or Plan shall constitute a written representation and
commitment that the prime consultant/service provider has communicated and negotiated directly with the DBE firm(s)
listed, and that it will use the listed firm(s). If awarded the contract, the prime contractor will enter into a subcontract
agreement with the DBE firm(s) listed on the Commitment to Subcontract to DBE Firms form for the work and price set forth
thereon. This agreement must be submitted to the DBD Office within seven (7) days from the Notice to Proceed.

12.14 Prime consultant/service provider must maintain DBE participation and performance logs. {f the DBE firm(s) cannot
perform, or if the prime consultant/service provider has a problem in meeting the DBE goal, or any other problem relative to
the DBE goal requirement, the prime contractor shall immediately contact the DBD Division at (414) 278-5248. If needed,
prime contractor must submit a written request for substitution, including the reason for the request and the log. Approval
must be obtained prior to making substitutions. Any difference in the cost occasioned by such substitution shall be bome
by the prime contractor.

12.15.1 DBE Utilization Reports/Payment Applications. DBE Utilization Reports (DBD-016PS form) must be submitted with the
Payment Applications. These reports must cover the period from the start of the project to the end of the period covered
by the payment application being submitted or the period since the last payment application. The reports must be
submitted even if no DBE activity took place during the period being reported. The County Project Manager will reject
payment applications that are not in compliance with this section.
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12.15.2 Final Payment Verification. The prime consultant/service provider contractor must submit the "DBE Subcontractor
Payment Certification" form (DBD-018PS form) and the final DBE Utilization Report along with their Final Payment
Application. The County Project Manager will not process the Final Payment Application if these reports are not
submitted.

12.15.3 County reserves the right to waive any of these specifications when it is in the best interest of the County and with the
concurrence of the DBD Division.

Section 12 Revised 05/20/02

13. TERMINATION OF AGREEMENT

13.1This Agreement may be terminated by either party upon seven days' written notice should the other party fail substantially
to perform in accordance with the terms of this Agreement through no fault of the party initiating the termination.

13.2This Agreement may be terminated by Owner upon seven days' written notice to Consultant if the Project is abandoned,
funding is withdrawn or reduced, or for other sufficient causes.

13.30wner's obligation for Consultant's services rendered to the date of termination, abandonment, or suspension shall be for
that proportion of fee earned, plus retainage and authorized Reimbursable Expenses.

13.4In the event of termination, abandonment, or suspension, completed or partially complete work materials prepared by
Consultant in conduct of this Agreement shall be provided to and become the property of Owner.

14. SUCCESSORS AND ASSIGNS

This Agreement is binding upon the Owner, the Consultant, and their respective successors, assigns, and legal
representatives. Neither shall assign, sublet, or transfer its interest in this Agreement without the written consent of the
other.

15. APPLICABLE LAW
This Agreement shall be governed by the Laws of the State of Wisconsin.

INDEPENDENT CONTRACTOR. Nothing contained in this contract shall constitute or be construed to create a
partnership or joint venture between Owner or its successors or assigns and Consultant or its successors or assigns. In
entering into this Agreement, and in acting in compliance herewith, Consultant is at all times acting and performing as
independent contractor, duly authorized to perform the acts required of it hereunder.

PROHIBITED PRACTICES

A. Contractor during the period of this contract shall not hire, retain or utilize for compensation any member, officer, or
employee of County or any person who, to the knowledge of Contractor, has a conflict of interest with County.

B. Contractor hereby attests that it is familiar with Milwaukee County’s Code of Ethics which states, in part, “No person
may offer to give to any County officer or employee or his immediate family, and no County officer or employee or his
immediate family, may solicit or receive anything of value pursuant to an understanding that such officer's or
employee’s vote, official actions or judgment would be influenced thereby.”

16. EXTENT OF AGREEMENT

16.1This Agreement represents the entire and integrated Agreement between the Owner and the Consultant and supersedes
all prior negotiations, representations, or agreements, either written or oral. This Agreement shall not be superseded by
provisions of contracts for design or construction and may be amended only by a written instrument signed by both the
Owner and the Consultant.

16.2Nothing contained herein shall be deemed to create any contractual relationship between the Consultant and any of the
Contractors, Subcontractors, or material suppliers on the Project; nor shall anything contained herein be deemed to give
any third party any claim or right of action against the Owner or the Consultant which does not otherwise exist without
regard to this Agreement.

17. Addendum

17.1.1 Addendum enclosed herein modifies or corrects the Standard Terms and Conditions.
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Milwaukee County
Department of Transportation and Public Works

MANPOWER, DIRECT SALARY BRATE AND OVERHEAD & PROFIT FACTOR SCHEDULE
(Used For Additional Services Only; Separate
Schedule Required for Prime Consultant & Each Subconsultant)

Firm Name Principal-in-Charge
Wisconsin Reg. Number
PrinCipal's Flat BALE ....c..ccvvuiiieieie et se sttt s $ /HR.

Overhead & Profit Factor (MUIIPLED) ......oveveriiereer i
(Include copy of audited account of overhead factor or Complete B-2 of 2.)
Direct Salary
Name Classification Rate/Hour

Direct Salary Rate is defined as each employee's actual and verifiable gross hourly cost of salary ("W-2"
Statement Salary), exclusive of incentive bonus or other non-direct salary expenses.

Overhead & Profit Factor is defined as the multiplying factor representing each employee's pro-rata share of all
other direct and indirect expenses and profit for the consultant's firm. This factor remains fixed for the life of the
project.

Additions and deletions of personnel or permanent classification changes must be submitted for approval at the
time the changes occur. For multi-year projects, changes in basic salary rates may be submitted for approval
only in January of each calendar year.

The foregoing is a true and actual Approved for Milwaukee County
accounting of the rates of Department of Transportation and Public Works
as of: ,200__

Date: , 200
Signature: Signature:
Title: Title:

If your firm does not possess a FAR audit certified rate, please complete the following:
Overhead Rate = (Without Profit)

does not have an audit-certified

(Name of Firm)

overhead rate calculation. The above rate calculation, which includes all non-direct costs considered to be proper
and appropriate to the provision of professional services covered by this Annual Consultant Agreement for
Professional Services, was prepared in accordance with standards of

(Accounting Practice Used)
It is understood and agreed that no direct charge will be made for labor or expenses included in the overhead
factor.

Signature: Date:

Title: _
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MILWAUKEE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS

GUIDELINES FOR REIMBURSABLE EXPENSES

GENERAL

Milwaukee County reimburses Consultants under contract for expenses in connection with authorized
out-of-town travel; long distance communications; fees paid to approving authorities; reproductions which
are products of service; requested renderings, presentation models and mockups; and the expenses of
requested additional insurance coverage. There may be other qualifying reimbursable expense items if
the project or circumstances are unique and terms concerning them are contained in an approved and
signed contract. These guidelines are intended to clarify the Owner's general policies concerning
payments for reimbursable items.

DEFINITION

Reimbursable expenses are out-of-pocket expenses incurred by the Consultant and Consultant's
employees in direct support of the project. Over and above compensation for Basic and Additional
Services, they are unique and non-recurring costs. By their nature, the cost is not predictable in advance
of occurrence. Approved reimbursable expenses are billed at the same cost paid by the Consultant and
are not subject to retainage provisions found in Milwaukee County service agreements.

DOCUMENTATION

Most reimbursables can be documented by presenting a copy of the original sales slip or invoice clearly
highlighted, dated, and labeled with the appropriate job number/name and person incurring the expense.
When the original charge has been recorded on an employee expense log, an in-house printing or copy
log, or on a phone bill printout, for examples, a copy of the appropriate log or journal can be submitted as
long as the costs are clearly highlighted, dated and labeled. All documentation must be attached to a
coversheet, which itemizes and sub-totals the charges, by type. The documentation and cover sheet is
attached to the Consultant's monthly invoice.

REIMBURSABLES BUDGET ALLOWANCE

All agreements shall establish a pre-approved budget allowance for the total out-of-pocket reimbursable
expenses of Consultants. Changes to the approved allowance total require a written amendment to the
Consultant's contract. As part of final contract negotiations, the consultant shall prepare an itemized
budget estimate for reimburseables for review and approval by the Owner. Special care should be taken
to differentiate those out-of-pocket expenses that will be initially borne by the Consultant and those that
will be paid directly by the Owner (under a separate Owner Services line item in the project budget).

AUTHORIZED OUT-OF-TOWN TRAVEL. Reimbursable travel expenses can accrue for both travel to
and from Milwaukee for work in connection with a project if that travel involves a distance greater than a
100 mile radius from Milwaukee or if the Consultant's working office is more than 100 miles from
Milwaukee. Milwaukee County will reimburse Consultants for reasonable expenses incurred for such
transportation, subsistence and lodging. Mutual agreement about what constitutes an authorized travel
expense begins at the time of contract negotiations when the budget for these items is established and
continues as the project proceeds. Milwaukee County policy is to pay for essential, not luxury, services.

Whenever possible, air travel dates should be planned in advance to take advantage of the lowest coach
fares available on connecting airlines; Milwaukee County does not pay for first-class or business-class
travel.

Daily rental car rates are rarely competitive with airport van or taxi fares to and from the airport, hotel and
project meeting sites. Consultants should confer with Milwaukee County's project manager regarding the
most reasonable and cost-effective means for transportation while in Milwaukee.

If traveling by personal car, the total mileage may be charged at the prevailing cost per mile rate allowed
by the Internal Revenue Service. Highway tolls and parking fees for out-of town Consultants are also
reimbursable, if properly documented and if the Consultant's office is more than 100 miles from
Milwaukee.
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Meals reimbursement qualifies if the Consultant's employees are required to eat in restaurants in
connection with an out-of-town (100 mile radius) visit/trip directly in service of the project. The
Consultant's choice of restaurants should be modest in every circumstance. Milwaukee County does not
pay for meals taken in first-class restaurants, for cocktails, or for entertaining guests or in-town project
team members. Milwaukee County discourages the scheduling of a business meeting over a meal
period, thus avoiding the question of which meals might be authorized for reimbursement. Check with
Milwaukee County's project manager if you are uncertain about which kind of meal expenditure might be
disallowed.

Lodging costs at medium-priced accommodations will be approved. Deluxe accommodations and
charges involving personal services of any kind will be disallowed.

LONG DISTANCE COMMUNICATIONS
Milwaukee County will reimburse the consultant for properly documented long distance telephone tolls
made for project business.

FEES PAID TO APPROVING AUTHORITIES

Milwaukee County will reimburse the cost of fees paid for securing the approval of authorities having
jurisdiction over the project. Consultants should plan for this expense in advance, because cutting Owner
checks to coincide with dates of submittal cannot usually be done. County will accept, however, an out-
of-sequence invoice covering an unusually high plan exam fee in order to minimize the inconvenience to
the Consultant.

REPRODUCTIONS AND REPROGRAPHICS

The cost of drawings, specifications, reports, exhibits and other documents, which are products of service
are reimbursed with proper documentation. Charges for postage, handling and shipping of reproductions
are considered overhead expenses and are not reimbursed. Bid sets, which are often the most
expensive segment of the out-of-pocket expense paid by the Consultant, are sometimes contracted for by
the Owner on larger jobs that could benefit from competitive bidding for that service. Consult with the
Milwaukee

DTPW REIMBURSABLES GUIDELINES, PAGE 3

County project manger if the furnishing of bid sets is not specifically excluded form Consultant's
reimbursable allowance budget.

ADDITIONAL INSURANCE

When additional insurance coverage or limits, over and above that normally carried by a consultant is
specifically requested by the Owner, Milwaukee County will reimburse that additional premium cost.
Specific documentation will be requested by the Milwaukee County project manager if this expense
qualifies as reimbursable.
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Milwaukee County
Department of Transportation and Public Works

INVOICE FOR CONSULTING SERVICES Invoice #
(Lump Sum Contract Form)

DATE
PROJECT TITLE

PROJECT NUMBER
CONSULTANT

SERVICES FOR THE MONTH ENDING:

1.) BASIC SERVICES (Attach Form D-2):

2) REIMBURSABLE EXPENSES (Attach Form D-2):

(Attach itemization and back-up copies of all charges)

3) ADDITIONAL SERVICES (Attach Form D-3):

(Attach itemization for each service by name, classification, direct salary rate
x O.H. factor x man hours)

TOTAL THIS MONTH:
LESS: Retainage @ 5% (Onltems 1. & 3. Oniy)......

CURRENT PAYMENT DUE
(Attach continuation sheet, D-2, on job status)

Approved for Milwaukee County

Approved for billing: Department of Transportation and Public Works:
Consultant Signature

Signature Title

Date
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MILWAUKEE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS

INVOICE FOR ADDITIONAL CONSULTING SERVICES ONLY Invoice #

(Multiple of Direct Salary Rate Form)
(One FORM "D-3"/Ea. Increase/Billing) Fee Incr. #

Fee Incr. Total $

DATE

PROJECT TITLE
PROJECT NUMBER
CONSULTANT

SERVICES FOR THE MONTH ENDING:

1.) CONSULTANT LABOR (Refer to approved Manpower Direct Salary Rate & O.H. Factor Schedule)

Direct Sal.

Name Classification Rate\Hr. OH Factor Man Hrs Cost
$ X - X =
$ X X =
$ X X =
$ X X =
$ X X =
$ X I S
$ x __x __ =
$ X X =

Sub-total

2.) SUBCONSULTANTS

(Attach itemizations in same form as above)

Sub-total

3.) REIMBURSABLE EXPENSES:

(Attach itemization and backup copies of all charges)

Sub-total

TOTAL THIS MONTH:
LESS: Retainage @ 5% (On ltems 1. & 2. Only). ... ..

CURRENT PAYMENT DUE

(Attach continuation sheet on job status)

Approved for Milwaukee County

Approved for billing: Department of Transportation and Public Works:
Consultant Signature

Signature Title

Date
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COMMITMENT TO SUBCONTRACT WITH DBE FIRMS

PROJECT No.: PROJECT TITLE:
TOTAL CONTRACT AMOUNT ™ § DBE Goal: Q)

Subcontract Agreements with DBE firm(s) MUST be Submitted Within Ten (10) Days from Receipt of Notice to Proceed

" Scope of Work Subcontract Y of
AlV Name of DBE”” Firm(s) Detailed Description Amount Total
Contract
(If using more DBE firms, include them in separate notarized form)
Total $ Amount of DBE Total %

I certify that these identified services and costs were quoted by the DBE firm(s). If awarded this contract, our firm
intends to enter into subcontract agreements with the DBE
firm(s) listed for the services specified. The information on this form is true and accurate to the best of my knowledge. I

further understand that falsification, fraudulent statement or misrepresentation will result in appropriate sanctions under
applicable Local, State or Federal laws.

Signature of Authorized Representative Print/Type Name of Authorized Representative Date
Subscribed and sworn to before me this day of , 20
State of , My Commission expires
Signature of Notary Public
[SEAL]
DBD APPROVAL:
Signature Date

Exclude all allowances
These may include any firms certified as DBEs by Milwaukee

County Certification Program prior to the bid due date

FORDBD USE ONLY: (A)$
ms___ Total %
Exclude all allowances DBD APPROVAL:

** These may include any firms cenified as DBEs by Milwaukee
County Certification Program prior to the bid due date

Signature Date
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Form DBD-014PS PLEASE SEE BACK FOR INSTRUCTIONS AND ADDITIONAL REQUIREMENTS Rev.
11/12/02
DISADVANTAGED BUSINESS DEVELOPMENT (DBD) DIVISION
COMMITMENT TO SUBCONTRACT TO DBE FIRMS FORM
ADDITIONAL INSTRUCTIONS/REQUIREMENTS
INSTRUCTIONS:

1. In accordance with the new DBE Regulations, 49CFR26, Milwaukee County is tracking Assigned (Race Conscious) Goals for
DBEs and Voluntary Utilization (Race Neutral) of DBE firms. Information reported on this form will be used to periodically adjust
Race Conscious and Race Neutral components of Milwaukee County's overall DBE goal.

2. For each DBE firm listed on this form, place an “X” in the appropriate column to indicate whether it will be used to meet Assigned
[(A) Race Conscious Goal] and/or Voluntary [(V) Race Neutral Goal]. Any achievement above assigned goals should be reported as
voluntary goal achievement. If you indicate that a DBE firm will be used to meet both Assigned (Race Conscious) and Voluntary
(Race Neutral) goals, indicate the dollar amount attributable to assigned goals. DBE use to meet assigned goals is enforceable. It is
important to report the use of DBEs on a voluntary basis since they count toward meeting the overall annual DBE goal. Failure to
meet voluntary goals could result in an increase of assigned (Race Conscious) goals for future bids. Our objective is to capture all
DBE achievement you generate.

3. If you have questions about filling out this form, please contact the DBD Office at (414) 278-5210

ADDITIONAL INFORMATION/REQUIREMENTS:

1. ALLOWANCES (Construction Related):
During the course of this project you will be using portions of the Allowance, which was initially deducted from your contract when
you figured out your DBE requirement. As the allowance is used on the project, it is to be added back into the total contract price.
An exception would be if the allowance being used is such that the DBE(s) cannot handle any portion of the work, the total contract
amount will remain the same. In this case, it is necessary for the prime contractor to contact DBD office immediately by phone and
provide the dollar amount involved and the reasoning for DBEs not being utilized. In addition, a follow-up letter documenting the
information is required.

2. CHANGE ORDERS: Any prime contractor
receiving additional work on the contract in the form of change orders, etc., will be expected and required to increase the amount of
DBE participation proportionally. Any time you receive additional work of any type, the prime contractor is required to contact the
DBD office immediately.

3. WRITTEN CONTRACTS WITH DBEs: In
order to avoid problems at a later date, DBD requires that prime contractors enter into a contract (please send a copy to DBD) with
the DBE subcontractor(s), spelling out specifically the work to be accomplished and for the dollar amount specified in this form. Also
included in the contract will be the method of retainage, which is to be based on the same percentage that will be retained by the
County from the prime contractor's contract. When the County reduces the amount of retainage, a like reduction should be retained
from the payment to the DBE. By executing the above affidavit, your company is certifying, under oath, that you have had
contact with the named DBE firm(s), that the DBE firm(s) will be hired, and that the DBE firm(s) will participate to the extent
indicated in performance of the contract. VIOLATION OF THE TERMS OF THE AFFIDAVIT WILL BE GROUNDS FOR
TERMINATION OF YOUR CONTRACT.

4. DBE UTILIZATION REPORTS: A DBE
Utilization Report must be submitted with each payment application for the previous period's activity, even if no activity took place
during the period being reported. DBD may request that payments be withheld to the prime contractor who is not in compliance.

5. SUBSTITUTIONS, DBEs
SUBCONTRACTING THE WORK, TRUCKING FIRMS: The prime contractor must submit a written request for substitution,
specifying the reason for the request. Approval must be obtained prior to making substitutions. Requirement to notify and obtain
approval from the DBD Division if DBE subcontractors will further subcontract out work on this project. In the case of DBE trucking
firms, credit will be given for trucks leased from other DBE firms; however, if the DBE leases trucks from non-DBE firms, only the fee
or commission will be counted for DBE crediting.

6. PAYMENT APPLICATIONS: DBE
Utilization Reports (DBD-016PS form) must be submitted with each and every Payment Application including invoices. These
reports must cover the period from the start of the project to the end of each period covered by payment applications being
submitted, until the end of the contract when the last payment application is submitted. The department contract administrator will
reject payment applications that are not in compliance with this section.

IF YOU HAVE ANY PROBLEMS OR CONCERNS, PLEASE CONTACT THE DBD OFFICE AT (414) 278-5248

DBD-014PS Revised 11/12//02
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MILWAUKEE COUNTY
DISADVANTAGED BUSINESS DEVELOPMENT (DBD) DIVISION
PROFESSIONAL SERVICES DBE SUBCONSULTANT PAYMENT CERTIFICATION

”DBE” SUBCONSULTANT PAYMENT CERTIFICATION

This form must be attached to the final Certificate for Payment Request by Primary Contractor/Consultants

County Department Issuing Contract/Project

Contract/Project Title

DBE Firm:

Project No.: Project Name:

*SECTION (A) DBE COMPANY COMPLETES IF FINAL PAYMENT HAS BEEN RECEIVED

| hereby certify that our firm received $ total payment for subcontract work on the above referen:

Milwaukee County project or contract.

Date ,200__

*SECTION (B) BOTH PRIME CONTRACTOR AND DBE COMPANY COMPLETE IF FULL PAYMENT HAS NOT
BEEN MADE TO DBE SUBCONTRACTORS AND A BALANCE REMAINS TO BE PAID.

| hereby certify that our firm has paid to date a total of $ and will pay the balance of $
to . upon receipt of payment from
Milwaukee County for subcontract work on the above referenced project.
Date , 200__
(Prime Contractor's Signature) - (Print Name &Title)
(DBE Subcontractor Signature) (Print Name & Title) -

Form DBD-018PS
Revised 01/02

AGRA, B, C & D/9-04 ATTACHMENT F



MILWAUKEE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS

COST & SCHEDULING SYSTEM REQUIREMENTS

GENERAL

SureTrak and Expedition are software packages produced by Primavera Systems, Inc. This software, in
addition to Microsoft Project, is used by Milwaukee County.

Requirements According To Agreement Size

Schedule and control services using Sure Trak or Microsoft Project software are required for this project
to the degree listed below:

A. For consultant services agreements with fees up to $50,000, DTPW staff will enter schedule and
control information on DTPW's management information system. Prime Consultant shall provide
scheduling information requested by DTPW according to the needs of the project.

B. For consultant agreements with a fee range from $50,000 to $500,000, Prime Consultant shall
use either SureTrak Project Schedule or Microsoft Project and provide scheduling information
determined necessary by DTPW according to the needs of the project. Milwaukee County will
use Expedition for contract control.

C. For consultant services contracts over $500,000, consultant shall use Microsoft Project and
provide scheduling information determined necessary by DTPW according to the needs of the
project.

SCHEDULE DEVELOPMENT

Before work begins, the Prime Consultant shall prepare a Baseline Schedule of the work scope in Critical
Path Method form. The Owner will furnish an activity coding format to facilitate reports and graphics used
in project management activities. The Prime Consultant shall submit the completed schedule for review
and approval (3.5" disc format or electronic mail) by DTPW's project manager. The review will confirm
the following: that the schedule is complete and reflects a realistic work plan; that the total schedule
costs equal the contract values; that there is a defined, justifiable critical path with design activity
durations subdivided into periods less than 20 working days or $10,000 value; that responsible parties are
assigned; and that all the key project milestone dates are recorded. Owner approval of the Baseline
Schedule is required before any pay request from the Prime

Consultant can be processed.

The Consultant is responsible for information required to develop the schedule. Content includes work
operations, sequencing, activity breakdown and time estimates. The Owner may require additional
schedules or reports to verify timely completion of scheduled activities and project milestones.

DTPW - COST & SCHEDULING SYSTEM REQUIREMENTS, PAGE 2

On a monthly basis, the Consultant shall review the schedule and report on actual performance, i.e., the
actual start and finish dates and durations, work performed since the last update, description of problem
areas, delaying factors and their impacts, and corrective actions taken. The Prime Consultant shall also
update the current schedule, identifying changes in network logic, work sequences and durations needed
to meet contract requirements, and contract time adjustments, when authorized by the Owner. Each
schedule update will be submitted to the Owner's project manager for approval on 3.5" discs or through
electronic mail, concurrent with submittal of Consultant's monthly invoice for professional services. Pay
applications will not be processed if updated schedule with all information required is not submitted.
Copies of approved schedule updates shall be distributed to other members of project teams with
instructions to recipients to promptly report discrepancies and problems anticipated by projections shown
in the schedule.

AGR A, B, C & D/9-04 ATTACHMENT "G-1" OF 2




MILWAUKEE COUNTY DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS
RECORD DOCUMENT STANDARDS FOR PROFESSIONAL SERVICES
SECTION H - 2007

1. RECORD DOCUMENTS

The Prime Consultant shall prepare and file record documents of the project with Milwaukee County DTPW
as per this attachment. Prime Consultant agreement closeout and final payment will be contingent on
approval of complete record document submittal by Prime Consultant.

Il. ELECTRONIC MEDIA REQUIREMENTS

A. Produce Project Manuals, Reports, and other permanent records in an electronic word processing format
that can be read by Microsoft Office 2000. Produce Project Manual technical sections in Milwaukee County
format. Obtain electronic formats for Project Manual technical sections through the Architect/Engineer of
record for the Project or contacting John Bunn (414-278-3921).

These materials shall be electronically transferred via the Internet (ejohnson@milwenty.com), or they may be
submitted on a CD-ROM, which adheres to 1ISO 9660 CD, or CD-ROM XA (Mode 2) format for multi-session
CD-ROM.

B. CADD drawings shall be produced in AutoCAD 2000 software, or higher, and be capable of residing on an
IBM-compatible Pentium computer utilizing Windows 2000 or Windows XP operating systems. Drawings
submitted in DXF format will NOT be accepted.

The Consultant shall use Eagle Point version 13.1, or higher, add-on module or application for AutoCAD
engineering drawings.

Obtain Milwaukee County drawing format standards (TITLE BLOCK DRAWING) by contacting DTPW
Support Services Architectural Designer Richard Franklin (414-278-5165).

AutoCAD drawings shall be electronically transferred via the Internet (ejohnson@ milwenty.com), or they
may be submitted on a CD, which adheres to ISO 9660 CD, or CD-ROM XA (Mode 2) format for multi-session
CD-ROM.

. AUTOCAD DRAWING STANDARDS

The Prime Consultant and his/her sub-consultants shall prepare AutoCAD drawings in accordance with the
following document standards:

A. Xref Files, Image Files, Blocks and 3" Party Fonts

1. XBIND all Xref'd files to their drawing(s). Each individual electronic graphic document must be submitted
in a single file format without any external files attached.

2. Insert all image files in Final Drawing

3. A document created with multiple files MUST NOT SHARE LAYER NAMES among the files.

4. Provide a SINGLE DRAWING FILE for each Drawing Sheet.

5 While working in Paper Space, TURN ON VIEW LOCK to prevent your viewport view from being
accidentally altered while moving between Paper Space and Floating Model Space mode.

6. Purge all drawing files of all unused entities—Blocks, Layers, Fonts

7. “READ-ONLY" and “LOCKED" drawing files will not be accepted.

B. It is PREFERRED that all final drawings are submitted in Model Space. However, final drawings may be
submitted in Paper Space as long as AutoCAD Drawing Standards A-1 through A-7 are adhered to.
Consultants shall utilize the following Milwaukee County drawing format standards:

1.  Standard text set-up and dimension set-up (Attachment H-20)

2.  Standard drawing conversion scale (Attachment H-21)

3.  Standard title block (see item C-6)

4.  The standard AutoCAD font to be used is ROMANS.shx

5. Sheet sizes to be used, on BOND PAPER, are:
Architectural: Engineering:
A=9"x12" Ansi A =8-1/2"x 11"
B=12"x18" B=11"x17"
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C=18"x24" C=17"x22"
D = 24" x 36" D =22"x 34"
E = 36" x 48" E = 34" x 44"

6. Text and dimension set-up, drawing conversion scale, title blocks, and border are imbedded in Title
Block Drawing (available on diskette). Contact Richard Franklin, DPW Support Services (414-278-
5165).

C. Drawing Sheet numbers and electronic drawing files shall consist of the following:
1. Alphanumeric discipline designation
A - Architectural, Interiors and Facilities Management
C - Civil Engineering and Site Work
E - Electrical
EV - Environmental
F - Fire Protection
L - Landscape Architecture
M - Mechanical
P - Plumbing
S - Structural

2. A maximum of 3 characters for sheet number
Example: A101.dwg
| |
| |_____ Sheet number
| Discipline

D. The DOS 8+3 naming convention shall be used for all Drawing Sheet numbers and electronic drawing
files (e.g., A101.dwg).

E. Consultants shall utilize the AlA, or Milwaukee County Standard Layer Index, including color and linetype
(Attachments H-6 through H-19);0R for approval of your firm’s standard layer index, contact Richard
Franklin (414-278-5165).

F. The room attributes shall be provided on all AutoCAD building plans. Window attributes shall be shown
on elevation drawings. The following attribute data shall be included:
1. Rooms
Room number (serves as the room tag)
Dimensions (length, width, height)

2. Doors
Tag number
Door size
Frame size
Fire rating

3. Windows
Tag number
Size
Glazing
Framing material

IV. DOCUMENT REQUIREMENTS

A. Design Documents: Prepare and submit the following documents to the DTPW - Records Management
Office with a copy of the transmittal letter submitted to the respective Project Manager:

1. City/State Approved Drawings (1) original set

2. Bid Set Drawings (1) set BOND PAPER (marked as “ORIGINAL")
(1) set electronic file

3. Project Manual (1) set hard copy

and Detail Manual (1) set electronic file
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B. As-Built/Record Documents: Prepare and submit the following record documents to the DTPW -
Records Management Office with a copy of the transmittal letter submitted to the respective Project Manager:

1. As-Built/Record Drawings (2) sets BOND PAPER (marked as “ORIGINAL”")
(1) set electronic file
2. Project Manual
and Detail Manual

(2) sets hard copy

(
3. Operating/Maintenance Manuals  (

(

2
1) set electronic file
3) sets hard copy

including shop drawings)

The Prime Consultant and his/her sub-consultants shall prepare and submit the required As-Built/Record
Drawings and Project Manuals in accordance with the following procedures:

1. Obtain from each Prime Contractor marked-up prints, clarification drawings, shop drawings and/or any
other data showing significant changes in the work made during the construction phase, including all
changes described in the original addenda.

2. Update the original electronic drawings and project manuals by transferring all addenda and field
changes from the contractor's marked-up documents, describing significant changes to the original drawings
and project manuals.

The Prime Consultant shall list all revisions on each drawing and identify each revision with boundaries.
Each drawing shall be labeled AS-BUILT/RECORD DRAWINGS and PROJECT and DETAIL MANUAL,
and have them dated and signed by the Principal in Charge.

3. The end product shall consist of a composite set of Record Drawings and Project Manuals accurately
showing the as-built, on-site conditions of the entire project.

C. Studies/Analysis/Survey Reports: Prepare and submit the following documents to the DTPW Records
Management Office with a copy of the transmittal letter submitted to the respective Project Manager:

1. Final Approved Report (2) sets hard copy
(1) set electronically produced

V. FINAL DOCUMENT REQUIREMENTS FOR ELECTRONIC MEDIA
The Prime Consultant and his/her sub-consultants shall prepare and submit:

A. A Drawing Directory consisting of a drawing index, in hard copy and on electronic media, that is sorted by:
1 Property site

2. Building

3 Discipline

and shall include:

MILWAUKEE COUNTY Project Number

MILWAUKEE COUNTY Site I.D. and Building |.D.

MILWAUKEE COUNTY Drawing Name and Description

Sheet number

Text Style

6. Image Files

7. 3°-Party Fonts

8. Layer Log for each Drawing Sheet including layer name, state (on/off), color, linetype, defined
blocks, user blocks, dependent blocks and unnamed blocks.

ORrLN

B. Detail Drawings produced as a MANUAL shall include a Drawing Index consisting of the detail title and/or
description, and identification number sorted by discipline and page number. The Drawing Index shall be
submitted in hard copy and shall be incorporated in the Detail Manual.

C. Milwaukee County DTPW will not accept AutoCAD drawings created in versions earlier than release 2000.
If AutoCAD release 2000-1 is used, disable all file locks and passwords prior to delivery.
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E. Consultants shall also submit correspondence outlining all special loading or start-up procedures
required to generate the drawings for viewing, manipulating and editing on Milwaukee County DTPW'’s
CADD system (AutoCAD 2005).

F. Consultants shall label the CD-ROM identifying:
Project Number

Project Title with Site 1.D. and Building I.D.

Name of Consultant Firm and Principal in Charge
Date

PN~

G. Consultants may insert their logos on Milwaukee County's Standard Cover Sheet with PRIOR
APPROVAL from the Architect/Engineer of record for the project (414-278-4851).

Submit the Project Cover Sheet Layout to the Architect/Engineer of record for review and approval.
Consultants MAY NOT insert their logos on the Project Drawing Sheets. The consultant firm’s name
may be inserted in the designated space provided within Milwaukee County's Standard Title Block.

SUBMIT TO:

MILWAUKEE COUNTY DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS
RECORDS MANAGEMENT

CITY CAMPUS BUILDING COMPLEX

2711 WEST WELLS STREET — FOURTH FLOOR

MILWAUKEE, WI 53208

(Phone: 414-278-3925)

EXAMPLE PROJECT FILE INDEX

SITE: MILWAUKEE COUNTY COURTHOUSE COMPLEX
BUILDING: COURTHOUSE ANNEX

PROJECT DESCRIPTION: THIRD FLOOR RENOVATION

MILWAUKEE CO PROJECT NO.: C711-89000

Sheet Number Sheet Contents CADD File Number

Architectural Architectural

TO1 TITLE SHEET TO1. DWG

AO1 FIRST FLOOR PLAN AO1. DWG

A02 SECOND FLOOR PLAN A02. DWG

AO03 THIRD FLOOR PLAN A03. DWG

Electrical Electrical

EO1 FIRST FLOOR PLAN EO1. DWG

EQ2 SECOND FLOOR PLAN EQ2. DWG

EO3 THIRD FLOOR PLAN E03. DWG

Xref name Path Xref type

A1DETAIL A1DETAIL.dwg Xbind all Xrefs

A2DETAIL A2DETAIL.dwg oo “

A3DETAIL A3-DETAIL.dwg oo “

A4DETAIL A4DETAIL.dwg “ “ “

PARTSECT PARTSECT.dwg “ “ “

Layer Name State Color Linetype

0 On 7 (white) CONTINUOUS

A-DETAIL|HIDDEN On 4 (cyan) A-DETAIL|HIDDEN Xdep: A-DETAIL
A-DETAIL|LINE On 7 (white) CONTINUOUS Xdep: A-DETAIL
A-DETAIL|NOTES On 7 (white) CONTINUOUS Xdep: A-DETAIL
A-DETAIL|TEXT On 3 (green) CONTINUOUS Xdep: A-DETAIL
A-E1FL-FLOR-PTRN On 1 (red) CONTINUOUS

A-E1FL-WALL On 3 (green) CONTINUOUS

A-E1FL-WIND On 13 CONTINUOUS

A-LOGOTEXT-BMR On 3 (green) CONTINUOUS

A-LOGOTEXT-BMR-ADDR On 6 (magenta) CONTINUOUS

A-N-BFLR-FILL On 14 CONTINUOUS

A-N-NOTE On 7 (white) CONTINUOUS

A-REVS On 14 CONTINUOUS

A-SHBD-LINE On 4 (cyan) CONTINUOUS

A-SHBD-TEXT On 6 (magenta) CONTINUOUS
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DESCRIPTION
Appliances

Case work

Casework tags

Ceiling major features
Ceiling objects

Ceiling grid

Columns

Construction tags
Demolition tags

Doors

3D Doors

Door elevation

Door elevation swing
Door elevation swing (3D)
Door swing arc plan

3D Door hardware

2D Door jamb

3D Door jamb

2D Door sills

3D Door sills

Door and window blocks
Door and window headers
Door tags

Disabled access guides
Electrical light ceiling
Electrical light wall
Electrical switch
Electrical power
Electrical communication
Electrical control
Electrical general
Electrical tags
Equipment

Equipment tags

Finish tag: Base

Finish tag: Ceiling
Finish tag: Floor

Finish tag: Combo
Finish tag: Wall

2D Fireplace

3D Fireplace

3D Fireplace hearth

3D Fireplace mantle

2D Chimney

3D Chimney

DESCRIPTION
Framing members
Framing extents
Kitchen/bath counter
3D Kitchen/bath counter
Plumbing fixtures
Plumbing tags

Toilet stalls

Toilet stall 2D doors
Toilet stall 3D doors
Toilet accessories
Floor

Floor edge

Floor grid

Foundation walls

3D Foundation walls
Footing

Footing 3D

Furniture

Furniture tags

Seating tags

3D Furniture

Office panels

Roof lines 2D

Roof faces 3D

Roof fascia & soffit 3D
Roof slope information
Roof gutters

AGR A, B, C & D/9-04

SOFTDESK AIA LAYERS (AUTO-ARCHITECT)

LAYER CORE
A-FLOR-APPL
A-FLOR-CASE
A-CASE-IDEN
A-CLNG

A-CLNG
A-CLNG-GRID
S-COLS
A-CONS-IDEN
A-DEMO-IDEN
A-DOOR
A-DOOR-ELEV
A-DOOR-ELEV
A-DOOR-ELEV-SYMB
A-DOOR-ELEV-SYMB
A-DOOR-SWG
A-DOOR-ELEV
A-WALL-JAMB
A-WALL-JAMB-ELEV
A-DOOR-SILL
A-DOOR-SILL-ELEV
A-WALL-OPEN
A-WALL-HEAD
A-DOOR-IDEN
A-AREA-INFO
E-LITE-CLNG
E-LITE-WALL
E-LITE-SWCH
E-POWR-WALL
E-COMM-WALL
E-CTRL-DEVC
E-LITE

E-LITE-IDEN
A-EQUI
A-EQUI-IDEN
A-WALL-IDEN
A-CLNG-IDEN
A-FLOR-IDEN
A-WALL-IDEN
A-WALL-IDEN
A-FLOR-FIRE
A-FLOR-FIRE-ELEV
A-FLOR-FIRE-ELEV
A-FLOR-FIRE-ELEV
A-ROOF-CHIM
A-ROOF-CHIM-ELEV

LAYER CORE
S-FRAM
S-FRAM-DIMS
A-FLOR-WDWK
A-FLOR-WDWK-ELEV
P-FIXT
A-PLUM-IDEN
A-FLOR-TPTN
A-FLOR-TPTN
A-FLOR-TPTN-ELEV
A-FLOR-SPCL
A-FLOR-OTLN
A-FLOR-OTLN
A-FLOR-GRID
S-FNDN
S-FNDN-ELEV
S-FNDN-FOOT
S-FNDN-FOOT-ELEV
A-FURN
A-FURN-IDEN
A-SEAT-IDEN
A-FURN-ELEV
A-FURN-PNLS
A-ROOF-OTLN
A-ROOF-ELEV
A-ROOF-EDGE
A-ROOF-IDEN
A-ROOF-GUTR
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LINETYPE
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
HIDDEN
HIDDEN
HIDDEN
CONTINUOUS
CONTINUOUS
INVISIBLE
CONTINUOUS
CONTINUOUS
CONTINUOUS
INVISIBLE
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS

LINETYPE

CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
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Room tags
Closet shelves
Closet rods

Site

Space planning
Sprinklers
Sprinkler tags
Stairs

Stair handrails
Stair risers

Stair 3D treads
Stair 3D riser
Stair 3D handrail
Stair 3D balusters
Stair 3D stringers
Elevator

Walls

Walls - air gap
Walls - 3D

Walls - low

DESCRIPTION

Masonry walls

Walll center lines

Wall hatch

Wall jamb lines (break cap)
Wall 3D openings (non-vertical) JAMB 3D
Wall tags

Window glazing

3D Windows

Window jamb

Window metal frame sill
Window sills

Window footers

Glazing: Normal (3D)
Glazing: Special (3D)
Window and door casing (3D)
Window and door trim (3D)
Window elevation

Window elevation swing
Window plan swing arc
Window elevation swing (3D)
Window tags

Parking symbols

Parking stalls

Site utilities

Drainage symbols

People

Plants - outdoor

Plants - indoor

Vehicles

Structural steel

Elevation (misc.)

Elevation mark

Elevation text

Section (misc.)

Shadows

Thin Lines

X-Fine lines

Color (halftone) lines

~Tex Layerst
X-Fine text
Fine text

DESCRIPTION
General Use
Heavy objects
Medium objects
Lite objects
Dashed objects
Hidden objects
Phantom objects
Center objects
Dotted objects

AGR A, B, C & D/9-04

A-AREA-IDEN
A-FLOR-WDWK
A-FLOR-OVHD
C-PSIT

A-AREA
F-SPRN-CLHD
F-SPRN-IDEN
A-FLOR-STRS
A-FLOR-RAIL
A-FLOR-RISR
A-FLOR-STRS-ELEV
A-FLOR-RISR-ELEV
A-FLOR-RAIL-ELEV
A-FLOR-BALS-ELEV
A-FLOR-STNG-ELEV
A-FLOR-ELTR
A-WALL
A-WALL-AGAP
A-WALL-ELEV
A-WALL-PRHT

SOFTDESK AIA LAYERS (CORE)

LAYER CORE
A-WALL-MASN
A-WALL-CENT
A-WALL-PATT
A-WALL-JAMB
A-WALL-ELEV
A-WALL-IDEN
A-GLAZ
A-GLAZ-ELEV
A-WALL-JAMB
A-GLAZ-JAMB
A-GLAZ-SILL
A-WALL-PRHT
A-GLAZ-ELEV
A-GLAZ-ELEV
A-GLAZ-CASE
A-GLAZ-TRIM
A-GLAZ-ELEV
A-GLAZ-ELEV-SYMB
A-GLAZ
A-GLAZ-ELEV-SYMB
A-GLAZ-IDEN
C-PKNG
C-PKNG-STRP
C-PULT
C-STRM
A-ELEV-SYMB
L-PLNT
A-FURN-PLNT
C-PKNG-CARS
S-FRAM
A-ELEV
A-DETL
A-DETL
A-SECT
C-BLDG-PATT
THIN

XFINE

COLOR

TEXT XF
TEXTF

SOFTDESK AIA LAYERS (CORE)

LAYER CORE

HEVY
MEDM
LITE
DASH
HIDD
PHNT
CENT
DOTT

-t N
w

o

mmammddmmmmm\lm

w

o

DLLDN LA ANORONNNNN =W 2 W0

-

“ NN Whs 22w

CONTINUOUS
CONTINUOUS
HIDDEN
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
HIDDEN 4
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS

LINETYPE
CONTINUOUS
CENTER 2
CONTINUOUS
CONTINUOUS
CONTINUQUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
HIDDEN
CONTINUOUS
HIDDEN
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS

CONTINUOUS
CONTINUOUS

LINETYPE

CONTINUOUS
CONTINUOUS
CONTINUOUS
DASHED
HIDDEN
PHANTOM
CENTER

DOT
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Divided objects DIvI 3 DIVIDE
User text (small) TEXT-SMAL 3 CONTINUOUS
User text (medium) TEXT-MEDM 1 CONTINUOUS
User text (large) TEXT-LARG 6 CONTINUQUS
Object label text TEXT 1 CONTINUOUS
Annotation
Hatch patterns PATT 6 CONTINUOUS
Annotation/leaders/etc. NOTE-ANNO 4 CONTINUOUS
Annotation text NOTE-ANNT 4 CONTINUOUS
Dimension lines DIMS 2 CONTINUQUS
Dimension text DIMS 1 CONTINUOUS
Plan grid lines S-GRID 1 CONTINUOUS
Plan grid bubbles S-GRID-IDEN 1 CONTINUQUS
Plan grid bubble text S-GRID-IDEN 1 CONTINUOUS
Section marks SECT-IDEN 2 CONTINUOUS
Section mark text SECT-IDEN 2 CONTINUOUS
Detail marks DETL-IDEN 2 CONTINUOUS
Detail mark text DETL-IDEN 2 CONTINUOUS
Miscellaneous annotation symbol SYMB 6 CONTINUQUS
Miscellaneous annotation text SYMB 6 CONTINUOUS
Table annotation text ANNTABLE 4 CONTINUOUS
Borders and Schedules
Border line SHBD 4 CONTINUOUS
Border text (small) SHBD-TEXT-SMAL 3 CONTINUQUS
Border text (medium) SHBD-TEXT-MEDM 4 CONTINUOUS
Border text (large) SHBD-TEXT-LARG 6 CONTINUOUS
Title block text (small) SHBD-TTLB-SMAL 4 CONTINUOUS
Title block text (medium) SHBD-TTLB-MEDM 3 CONTINUQUS
Title block text (large) SHBD-TTLB-LARG 6 CONTINUOUS
Title text SHBD-TTLB 1 CONTINUOUS
Title lines SHBD-LINE 6 CONTINUOUS
Heavy schedule lines SCHD-LINE-HEVY 6 CONTINUOUS
Schedule lines SCHD-LINE 4 CONTINUOUS
Schedule rule lines SCHD-LINE-RULE 5 CONTINUOUS
SOFTDESK AIA LAYERS (CORE)
DESCRIPTION LAYER CORE COLOR LINETYPE
Schedule text (titles) SCHD-TEXT-TITL 6 CONTINUOUS
Schedule text (entries) SCHD-TEXT-ENTS 1 CONTINUOUS
Schedule text (notes) SCHD-TEXT-NOTE 3 CONTINUOUS
Legend lines SCHD-LINE-LGND 1 CONTINUOUS
Legend text (small) SCHD-TEXT-SMAL 4 CONTINUOUS
Legend text (medium) SCHD-TEXTMEDM 2 CONTINUOUS
Legend text (large) SCHD-TEXT-LARG 6 CONTINUOUS
Miscellaneous
Reference objects NPLT 8 CONTINUOUS
Noplot layer NPLT 8 CONTINUOQUS
Boundary lines PLOT 6 CONTINUQUS
Zone boundaries ZONE 6 CONTINUOUS
Match lines PLOT 8 CONTINUOUS
Match line text MATCHTEXT 8 CONTINUOQUS
Productivity Tools Layers
Day stamp layer DAYSTAMP 8 CONTINUQUS
Detail layer DETL 7 CONTINUOUS
Data Link (ASG alias numbers shown in parentheses)
Hidden reference blocks (2050) DLBASE 4 CONTINUOUS
Measured entities (2051) DLLENGTH 1 CONTINUOUS
Measured entities (2052) DLAREA 2 CONTINUOUS
Tick marks (2053) DLTICKS 1 CONTINUOUS
Text (2054) DLTEXT 4 CONTINUOUS
Leaders (2055) DLLDR 2 CONTINUOUS
Schedules (2056) DLSCH 4 CONTINUOUS
Manual digitize (2057) DLMD 2 CONTINUOUS
SOFTDESK AIA LAYERS (ELECTRIC)

DESCRIPTION LAYER CORE COLOR LINETYPE
Lighting Fixtures E-LITE 3 CONTINUOUS
Lighting Fixture Nodes E-LITE-NPLT 3 CONTINUQOUS
Existing Layout/System E-LITE-EXST 7 HIDDEN
Emergency Lights E-LITE-EMER 3 CONTINUQUS
Emergency Misc. Devices E-EMER-DEVC 3 CONTINUOUS
Emergency Exit Signs E-EMER-SIGN 4 CONTINUOUS
Switches/Devices E-LITE-SWCH 6 CONTINUOUS

AGR A, B, C & D/9-04
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Light Circuits/General

Light Circuits/Under Floor
Light Circuits/Wall

Light Circuits/Cellular

Light Circuits/Above Ceiling
Power Receptacles

Power Circuits/General
Power Circuits/Under Floor
Power Circuits/Wall

Power Circuits/Cellular
Power Circuits/Above Ceiling
Tags

Fire Equipment

Control Devices

Schematic Diagrams
Primary Equipment
Secondary Equipment
Primary Bus

Secondary Bus

Primary Feeders/General
Secondary Feeders/General
Primary Feeders/Overhead
Secondary Feeders/Overhead
Switchgear Box
Riser/Ladder Diagrams
Miscellaneous Devices

3D Conduit

One-line Conduits & Fittings
Dimensioning

Symbols

Text

DESCRIPTION
HVAC (common layers)
Details

2D Air Equipment

3D Air Equipment
Water Equipment
Misc. Equipment

Hot Water Supply

Hot Water Return
Cold Water Supply
Cold Water Return
Gas Piping

Dots

Fuel Oil Supply

Fuel Oil Return

Fuel Oil Vent

Pipe Fittings

Pipe Valves

Piping Text

Controls
Miscellaneous

Misc Text

Existing Layout
Pneumatic Control lines
Electrical Control lines

~Supply

2D Terminals

3D Terminals
Terminal Blow-out Arrows
Terminal Tags
Single-line duct labels
Duct Single Line

2D Duct Lining

2D Duct

3D Duct

2D Flexible Duct

3D Flexible Duct
Duct Labels

Duct Tags

Duct Dimemsions
Duct Accessories
Fitting Single Line

2D Fittings

3D Fittings

AGR A, B, C & D/9-04

E-LITE-CIRC
E-LITE-CIRC-UFLR
E-LITE-CIRC-WALL
E-LITE-CIRC-CELL
E-LITE-CEIL
E-POWR
E-POWR-CIRC
E-POWR-CIRC-URAC
E-POWR-CIRC-WALL
E-POWR-CIRC-CELL
E-POWR-CIRC-CEIL
E-SYMB

E-FIRE
E-CRTL-DEVC
E-1LIN

E-1LIN-EQP1
E-1LIN-EQP2
E-1LIN-BUSH
E-1LIN-BUS2
E-1LIN-CON1
E-1LIN-CON2
E-1LIN-OVH1
E-1LIN-OVH2
E-1LIN-BOX
E-1LIN-RISR

E-AUXL
E-POWR-CIRC-ELEV
E-POWR-COND
DIMS

SYMB

E-TEXT

NNNMNONNANNON AN ANNSNNNNONDNDNDNON

SOFTDESK AIA LAYERS (HVAC)

LAYER CORE

M-DETL
M-DUCT-SUPP
M-HAVC-EQPM-ELEV
M-EQMP

M-EQMP
M-HOTW-SUPP
M-HOTW-RETN
M-CWTR-SUPP
M-CWTR-RETN
M-FUEL-GGEP
P-NPLT
M-FUEL-OGEP
M-FUEL-OGEP-RETN
M-FUEL-OGEP-VENT
M-PIPE
M-PIPE-VALV
M-PIPE-TEXT
M-CONT

M-EQMP

TEXT

M-EXST
M-CONT-PNEU
M-CONT-WIRE

M-HVAC-CDFF-SUPP
M-HVAC-CDFF-SUPP-ELEV
M-PHVA-SYMB-SUPP
M-PHVA-NOTE-SUPP
M-DUCT-NOTE-SUPP
M-DUCT-1LIN-SUPP
M-DUCT-INSL-SUPP
M-DUCT-SUPP
M-DUCT-ELEV-SUPP
M-DUCT-SUPP
M-DUCT-FLEX-ELEV-SUPP
M-PDUC-TEXT-SUPP
M-PDUC-NOTE-SUPP
M-PDUC-DIMS-SUPP
M-DUCT-ACCS-SUPP
M-FITT-1LIN-SUPP
M-DUCT-SUPP
M-FITT-ELEV-SUPP

CONTINUOUS
HIDDEN
DASHED
EWCELL
EWIREUP
CONTINUOUS
CONTINUOUS
HIDDEN
DASHED
EWCELL
EWIREUP
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUQOUS
CONTINUOUS
CONTINUOUS
DASHED
DASHED
DASHED
PHANTOM
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS

COLOR LINETYPE

NNNNOONOON 2N 2NN LN

OB NNNUONOWHONNNNW
=

CONTINUOUS
CONTINUQOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
HOTWR
CONTINUOUS
COLDWR
COLDWR
CONTINUOUS
DOT
CONTINUOUS
CONTINUOUS
DASHEDX2
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
PNEUM
CONTINUOUS

CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
DASHED

CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
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Flange in Fittings M-FITT-FLNG-SUPP 7 CONTINUOUS
Fitting Tags M-FITT-NOTE-SUPP 7 CONTINUOUS
Center Lines M-DUCT-CTRL-SUPP 7 CONTINUOUS
Elite/ Trane Nodes M-DUCT-NPLT-SUPP 5 CONTINUOUS
~Return

2D Terminals M-HVAC-CDFF-RTRN 3 CONTINUOUS
3D Terminals M-HVAC-CDFF-RTRN-ELEV 2 CONTINUOUS
Terminal Blow-out Arrows M-PHVA-SYMB-RTRN 7 CONTINUOUS
Terminal Tags M-PHVA-NOTE-RTRN 7 CONTINUOUS
Single-line duct labels M-DUCT-NOTE-RTRN 7 CONTINUOUS
Duct Single Line M-DUCT-1LIN-RTRN 3 CONTINUOQUS
2D Duct Lining M-DUCT-INSL-RTRN 3 DASHED

2D Duct M-DUCT-RTRN 5 CONTINUOUS
3D Duct M-DUCT-ELEV-RTRN 5 CONTINUQUS
2D Flexible Duct M-DUCT-FLEX-RTRN 13 CONTINUOUS
3D Flexible Duct M-DUCT-FLEX-ELEV-RTRN 5 CONTINUOUS
Duct Labels M-PDUC-TEXT-RTRN 7 CONTINUOUS
Duct Tags M-PDUC-NOTE-RTRN 7 CONTINUOUS
Duct Dimensions M-PDUC-DIMS-RTRN 7 CONTINUOQUS
Duct Accessories M-DUCT-ACCS-RTRN 11 CONTINUOUS
Fitting Single Line M-FITT-1LIN-RTRN 4 CONTINUOUS
2D Fittings M-DUCT-RTRN 5 CONTINUOUS
3D Fittings M-FITT-ELEV-RTRN 1 CONTINUOUS
Flange in Fittings M-FITT-FLNG-RTRN 7 CONTINUOUS
Fitting Tags M-FITT-NOTE-RTRN 7 CONTINUOUS
Center Lines M-DUCT-CTRL-RTRN 7 CONTINUOUS
Elite/Trane Nodes M-DUCT-NPLT-RTRN 5 CONTINUOUS
Exhaust

2D Terminals M-HVAC-CDFF-EXHS 3 CONTINUOUS
3D Terminals M-HVAC-CDFF-EXHS-ELEV 2 CONTINUOUS
Terminal Blow-out Arrows M-PHVA-SYMB-EXHS 7 CONTINUOUS
Terminal Tags M-PHVA-NOTE-EXHS 7 CONTINUQUS
Single-line duct labels M-DUCT-NOTE-EXHS 7 CONTINUQUS
Duct Single Line M-DUCT-1LIN-EXHS 3 CONTINUOUS
2D Duct Lining M-DUCT-INSL-EXHS 3 DASHED

2D Duct M-DUCT-EXHS 4 CONTINUOUS
3D Duct M-DUCT-ELEV-EXHS 5 CONTINUOUS
2D Flexible Duct M-DUCT-FLEX-EXHS 1 CONTINUOUS
3D Flexible Duct M-DUCT-FLEX-ELEV-EXHS 5 CONTINUOUS
Duct Labels M-PDUC-TEXT-EXHS 7 CONTINUOUS
Duct Tags M-PDUC-NOTE-EXHS 7 CONTINUQUS
Duct Dimensions M-PDUC-DIMS-EXHS 7 CONTINUQUS
Duct Accessories M-DUCT-ACCS-EXHS 11 CONTINUOUS
Fitting Single Line M-FITT-1LIN-EXHS 4 CONTINUOUS
2D Fittings M-DUCT-EXHS 4 CONTINUQUS
3D Fittings M-FITT-ELEV-EXHS 1 CONTINUOUS
Flange in Fittings M-FITT-FLNG-EXHS 7 CONTINUOUS
Fitting Tags M-FITT-NOTE-EXHS 7 CONTINUOUS
Center Lines M-DUCT-CTRL-EXHS 7 CONTINUOUS
Elite/Trane Nodes M-DUCT-NPLT-EXHS 5 CONTINUOUS
~Other

2D Terminals M-HVAC-CDFF-OTHR 3 CONTINUOUS
3D Terminals M-HVAC-CDFF-OTHR-ELEV 2 CONTINUOUS
Terminal Blow-out Arrows M-PHVA-SYMB-OTHR 7 CONTINUOUS
Terminal Tags M-PHVA-NOTE-OTHR 7 CONTINUOUS
Single-line duct labels M-DUCT-NOTE-OTHR 7 CONTINUQUS
Duct Single Line M-DUCT-1LIN-OTHR 3 CONTINUOUS
2D Duct Lining M-DUCT-INSL-OTHR 3 DASHED

2D Duct M-DUCT-OTHR 3 CONTINUOUS
3D Duct M-DUCT-ELEV-OTHR 5 CONTINUOUS
2D Flexible Duct M-DUCT-FLEX-OTHR 1 CONTINUOUS
3D Flexible Duct M-DUCT-FLEX-ELEV-OTHR 5 CONTINUOUS
Duct Labels M-PDUC-TEXT-OTHR 7 CONTINUOUS
Duct Tags M-PDUC-NOTE-OTHR 7 CONTINUOUS
Duct Dimensions M-PDUC-DIMS-OTHR 7 CONTINUOUS
Duct Accessories M-DUCT-ACCS-OTHR 11 CONTINUOUS
Fitting Single Line M-FITT-1LIN-OTHR 4 CONTINUOUS
2D Fittings M-DUCT-OTHR 3 CONTINUOUS
3D Fittings M-FITT-ELEV-OTHR 1 CONTINUOUS
Flange in Fittings M-FITT-FLNG-OTHR 7 CONTINUOUS
Fitting Tags M-FITT-NOTE-OTHR 7 CONTINUQUS
Center Lines M-DUCT-CRTL-OTHR 7 CONTINUOUS
Elite/Trane Nodes M-DUCT-NPLT-OTHR 5 CONTINUOUS

SOFTDESK AIA LAYERS (PLUMBING)
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DESCRIPTION
~PLUMBING FIXTURES

CONTINUOUS
FIXT-DCW

FIXT-DHW

Fixture Connection Waste

Roof Drains

Toilet stalls

Toilet stall 2D doors
Toilet stall 3D doors
Toilet accessories
Slope Lines
Kitchen/bath counter
3D Kitchen/bath counter

LAYER CORE

4

1
P-SANR-FIXT-DWV
P-STRM-RFDR
A-FLOR-TPTN
A-FLOR-TPTN
A-FLOR-TPTN-ELEV
S-FLOR-SPCL
A-ROOF-SLOP
A-FLOR-WDWK
A-FLOR-WDWK-ELEV

~PIPING MISCELLANEQUS+FITTING & APPURTENANCES

Piping Miscellaneous

Symbols & Appurtenances

Fitting Ticks

Double Line Piping
Sprinkler Label Text
Pipe Label Text
Plumbing Notes Text
Dots

Valves

Fire Prot. Symbols & Appurtenances

Fire Prot. Fitting Ticks
Fire Prot. Valves

~PIPE LINES
Domestic Cold Water
Chilled Water Supply
Chilled Water Return
Domestic Hot Water

Domestic Hot Water Recirc

Heating Water Supply
Heating Water Return
Steam Supply

Steam Return
Condensate Return
Sanitary Waste
Sanitary Vent

Acid Waste

Acid Vent

Roof Water

Gas

Liquified Petroleum Gas
Compressed Air Piping
Vacuum

Oxygen

Nitrous Oxide
Gasoline

Fuel Qil Supply

Fuel Qil Return

Fuel Qil Vent

Site Piping
Fire Prot. General
Fire Prot. Sprinkler

Unspecified Pipe with Text

P-MISC
P-PIPE-MISC
P-PIPE-MISC
P-PIPE-SECT
F-SPRN-TEXT
P-PIPE-TEXT
P-MISC-NOTE
P-MISC-DOT
P-PIPE-VALV
F-SPRN-SMBL
F-SPRN-MISC
F-SPRN-VALV

P-DOMW-PIPE-COLD
P-DOMW-PIPE-CHLS
P-DOMW-PIPE-CHLR
P-DOMW-PIPE-HOTW
P-DOMW-PIPE-HOTC
P-DOMW-PIPE-HOTS
P-DOMW-PIPE-HOTR
P-STEM-PIPE-SUPP
P-STEM-PIPE-RETN
P-COND-PIPE
P-SANR-PIPE
P-SANR-PIPE-VENT
P-ACID-PIPE
P-ACID-PIPE-VENT
P-STRM-PIPE
P-GASX-PIPE
P-LPGS-PIPE
P-CAIR-PIPE
P-VACM-PIPE
P-OXYG-PIPE
P-NITR-PIPE
P-PETR-PIPE
P-FUEL-PIPE-SUPP
P-FUEL-PIPE-RETN
P-FUEL-PIPE-VENT

P-SITE-PIPE
F-STAN

F-SPRN-PIPE
P-PIPE-TEXT

~ISOMETRIC RISER PIPING + FITTINGS + APPERTENANCES

Iso-Riser Waste Pipe
Iso-Riser Vent Pipe
Iso-Riser Storm Pipe

Iso-Riser Domestic Cold Wtr
Iso-Riser Domestic Hot Wir
Iso-Riser Domestic Hot Recirc

Iso-Riser Valve
Iso-Riser Fitting
Iso-Equipment
Iso-Equipment Hidden

~EQUIPMENT

AGR A, B, C & D/9-04

P-ISAN-PIPE
P-ISAN-PIPE-VENT
P-ISTM-PIPE
P-IDOM-PIPE-COLD
P-IDOM-PIPE-HOTW
P-IDOM-PIPE-HOTC
P-IPIP-VALV
P-IPIP-MISC

P-lIEQP
P-IEQP-HIDD

COLOR

Fixtures

LINETYPE

P-SANR-FIXT 7

Fixture Connection DCW

CONTINUOUS

Fixture Connection DHW

CONTINUOUS

MRONORARWNWNONNWIOIODWLOOODONNN =B~ DDI S Wo=aNNO 2NN N~NPhANNOO2OOW

~NwWws

NNNSNNNNNNSN

CONTINUQUS
CONTINUQUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
DASHED

CONTINUOUS
CONTINUOUS

CONTINUOUS
CONTINUOUS
CONTINUQUS
CONTINUQUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
DOT

CONTINUOUS
CONTINUQUS
CONTINUOUS
CONTINUOUS

DCW
CONTINUOUS
CONTINUOUS
DHW

DHWR
CONTINUOUS
CONTINUOUS
CONTINUOQUS
DASHED
DASHED
CONTINUOUS
VENT
CONTINUQUS
VENT
CONTINUOQUS
CONTINUOQUS
CONTINUQUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUQUS
DASHEDX2

CONTINUOUS
CONTINUOUS
CONTINUOUS
CONTINUQUS

CONTINUOUS
VENT
CONTINUOUS
DCW

DHW

DHWR
CONTINUQUS
CONTINUQUS
CONTINUOUS
HIDDEN
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Pump

Aboveground Storage Tank
Underground Storage Tank
Water Heater

Controls Symbols

P-EQPM 7 CONTINUOUS
P-EQPM-SITE 7 CONTINUOUS
P-EQPM-SITE-HIDD 7 HIDDEN
P-EQPM 7 CONTINUOUS
P-MISC

AutoCAD standard text set-up as follows:

Style name:
Font name:
Height:

Width factor:

Obliquing angle:

Backwards:
Upside-down:
Orientation

STANDARD

ROMANS

3/32" (scale relative to drawing scale)

EXAMPLE: at 1/8"=1'-0", the text size would be 9"
0.75

0.00

NO

NO

HORIZONTAL

AutoCAD dimensioning set-up as follows:

DIMASZ
DIMCLRT
DIMEXO
DIMEXE
DIMTAD
DIMTIH
DIMTOH
DIMTS
DIMTVP
DIMSCALE

DIMENSION LINE COLOR
EXTENSION LINE COLOR
DIMENSION TEXT COLOR

(L | | | Y | A |

1/8" (arrow size)

(2) Yellow (dimension text color)

1/16" (extension line origin offset)

1/16" (amount extension line extends beyond dimension line)
ON (places text above dimension line)

OFF (align text with dimension line)

OFF (aligns text with dimension line)

1/32" (tick size - only if using ticks)

90 (controls text position based on numeric value)
(relative to drawing scale)

BYLAYER

BYLAYER

2 (Yellow)

TOLERANCE HEIGHT = 3/32"
¢ Name the dimension style "STANDARD" when the settings have been completed.

e PLEASE DO NOT EXPLODE DIMENSIONS

EXAMPLES:

AGR A, B, C & D/9-04
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MILWAUKEE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS

COMPLETE LISTING OF SUBCONSULTANTS
(To Be Completed by Prime Consultant)

Date

Project Title

Project Number

Prime Consultant

In the execution of the subject Prime Consultant Agreement, I/We propose to use the following Subconsultant
Firms/Individuals:

Name of Firm, Principal
No. Address Type of Service Contact
For Prime Consultant: For Milwaukee County

Department of Transportation and Public Works:
Approved (No's):

REJECTED/RESUBMIT
(No's):
Signature
Name T Signature
Title Name

Date

Title - Project Manager

AGR A, B, C & D/9-04 ATACHMENT “J-1” OF 1




MILWAUKEE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS

SUBCONSULTANT COMPLIANCE CERTIFICATION
Date

Project Title

Project Number

Prime Consultant

This is to certify that /We:

Name of Subconsultant

Address

Shall provide the following Subconsulting Services to the above named Prime Consultant:

Type of Services
We also certify, that if we are approved for this project, we shall be bound by all applicable terms and conditions -

including "Audit and Inspection of Records" requirements - as listed for the Prime Consultant. No work will be started until
we have an executed Agreement with the Prime Consultant incorporating all of the above requirements.

For Subconsultant:

Signature

Name

Title
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MILWAUKEE COUNTY DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS
CONSULTANT AGREEMENT CLOSEOUT CHECKLIST

Consultant:

Project: Project No.
Agreement (contract) No. Effective Date
C.B. File No. Reference No. Account No.

Type Agreement: A:___ B:___ (Annual) C:.__ D:

Consultant Selection Documentation in File Yes No

These deliverable items from the consultant must be in the DTPW Project (JOB) File:

O A. Final Project Program Report (Sec. 3.1.3)
(scope of project as agreed by all parties)

[ B. Final Estimate of Probable Construction Costs (Sec. 3.4.2)
(submitted before bid process begins)

O C. Copies of all State and Local Plan Examination approvals and receipts for paid
application fees (Sec. 3.5.2.2)

D. Project Manual and all addendum originals (Sec. 3.4.2, 3.5.2.3)

E. Written recommendation as to Substantial Completion and final acceptance of the
project (Sec. 3.6.2, 5.4.1.1) (AIA Form G704)

F. Written confirmation of compliance of the Work with Contract Documents
(Sec. 3.6.2) (WI Commercial Bldg. Code, Form SBDB-9720)

G. Final updated cost loaded schedule (Attachment "G-1")

H. Record documents (Attachment "H-1")are accessible and useable

(Richard Franklin)
I. Operation and maintenance manuals and data (Consultant Approved)

J. Confirmation of Site Clean-up (i.e., environmental or geotechnical soil cuttings,
purge water)

O OoO0oo0OO0o o oOao

K. DBE Participation (Attach Approved Final Utilization Report): DBD-016PS
DBD-018PS
All of the above items applicable to this project have been submitted.

Prime Consultant Signature

County Project Manager Approval: Date:

AGR A, B. C & D/09-04 ATTACHMENT “K-1" OF 2




Score:
MILWAUKEE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS
CONSULTANT EVALUATION FORM

Consultant Name:
Consultant P.M.
Project Title:
Project No.: Contract No:
Date of Evaluation:

Evaluation Form Completed By:

Basic Services Provided By the Consultant:

Please circle appropriate response
Performance Assessment:

I Quality of Work:

( 4) Satisfied/Above Average

( 3) Acceptable/Average

( 2) Marginally Acceptable/Below Average
( 1) Unacceptable

Comments:

[T Adherence to Schedule/Timeliness/Responsiveness:
( 4) Satisfied/Above Average
( 3) Acceptable/Average
( 2) Marginally Acceptable/Below Average
( 1) Unacceptable
Comments;

IIl Budget Management/DBE Compliance:
( 4) Satisfied/Above Average
( 3) Acceptable/Average
( 2) Marginally Acceptable/Below Average
( 1) Unacceptable
Comments:

Additional comments:

Composite Score =+ 11 +1I1/3

AGR A, B, C & D/09-04 ATTACHMENT “K-2" OF 2




IN WITNESS WHEREOF, This Agreement executed the date and year first above written.

FOR: MILWAUKEE COUNTY

Jack Takerian, Director Date
Department of Transportation
And Public Works

Gregory G. High, Director Date
DTPW-Architecture, Engineering and
Environmental Services Division

REVIEWED AS TO INSURANCE REQUIREMENTS

Jason Gates Date
Risk Manager

REVIEWED AS TO DISADVANTAGED
BUSINESS ENTERPRISE REQUIREMENTS
Approved with regards

to County Ordinance Chapter 42

Freida Webb, Director Date
Disadvantaged Business Development

Approved as to form and
independent contractor status
by Corporation Counsel

William Domina Date
Corporation Counsel

AGR A, B, C & D/1-06

BY CONSULTANT

Consulting Firm's Name

Date

Title

Signature

Witnessed by

If Principal is a Corporation
IMPRINT CORPORATE SEAL

CB File No.
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