C120-16426

ADDENDUM NUMBER 3

MILWAUKEE COUNTY

CRIMINAL JUSTICE FACILITY

HOT WATER HEATERS REPLACEMENT
Site #240, Bldg. #76

949 North 9th Street

Milwaukee, WI 53233

Project Number: C120-16426
Notice Number: 7145

Date of Addendum: October 20, 2016

This Addendum to the Contract Documents is issued to modify, explain or correct the original
documents, dated September 2, 2016, and is hereby made part of the Contract Documents.
Acknowledge receipt of this Addendum in the space provided on the Bid Form, or bid may be
rejected.

BIDDING DOCUMENTS, SPECIFICATIONS, DRAWINGS, AND ADDENDUM 1 & 2
Document 00400 - Bid Form

Replace: Page 00400-2a & 00400-2b with revised Page 00400-2a, 004002b, and 004002c issued as
part of this Addenduma3.

Section 01230 - Alternatives
Revise: the following for 1.1 C:

1. Alternative A: State addition to Total Base Bid to provide a
Remote Master Water Heater Plant Control with touch screen as indicated on
project Bidding Documents and Section 22 30 00 - Plumbing Equipment, article
21,A9.

2. Alternative B: State addition to or deduction from Total Base Bid
to provide water heaters in accordance with the drawings and specifications as
manufactured by Harsco Corporation Model PC Compact.

3. Alternate B1: State addition to Total Base Bid to provide a
Remote Master Water Heater Plant Control with touch screen for Harsco
manufactured unit as noted above and indicated on project Bidding Documents
and Section 22 30 00 - Plumbing Equipment, article 2.1, A, 9.

4, Alternative C: State addition to or deduction from Total Base Bid
to provide water heaters in accordance with the drawings and specifications as
manufactured by Therma Flow Engineering Company Model TH-750.

5. Alternate C1: State addition to Total Base Bid to provide a
Remote Master Water Heater Plant Control with touch screen for Therma Flow
manufactured unit as noted above and indicated on project Bidding Documents
and Section 22 30 00 - Plumbing Equipment, article 2.1, A, 9.

6. Alternative D: State addition to or deduction from Total Base Bid
to provide water heaters in accordance with the drawings and specifications as
manufactured by Cemline Corporation Model SEH.

7. Alternate D1 State addition to Total Base Bid to provide a
Remote Master Water Heater Plant Control with touch screen for Cemline
manufactured unit as noted above and indicated on project Bidding Documents
and Section 22 30 00 - Plumbing Equipment, article 2.1, A, 9.
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C120-16426

8. Alternative E: State addition to or deduction from Total Base Bid
to provide freezing of the cold water supply pipe for isolation valve installation in
lieu of "Wet Tap" valve installation for the 6" CW pipe serving the Lower Floors,

without interrupting water supply to the pressure booster system serving the
Upper Floors.

End of Addendum No. 3

00900-2

O\EXPDOC\PROJECTS\C120\Specs\BIDREQR\Addn3\Addnrev3final doc 0115



C120-16426

ALTERNATIVE A:
State addition to Total Base Bid to provide a Remote Master Water Heater Plant Control with
touch screen as indicated on Section 22 30 00 - Plumbing Equipment, article 2.1, A, 9, the sum of:

(In words)

Dollars $

(In figures)

ALTERNATIVE B:

State addition to or deduction from Total Base Bid to provide water heaters in accordance with the
drawings and specifications as manufactured by Harsco Corporation Model PC Compact, the sum
of:

(In words)

Dollars $

(In figures)

ALTERNATIVE B1:

State addition to Total Base Bid to provide a Remote Master Water Heater Plant Control with
touch screen for Harsco manufactured unit as noted above and indicated on Section 22 30 00 -
Plumbing Equipment, article 2.1, A, 9, the sum of:

(In words)

Dollars $

(In figures)

ALTERNATIVE C:

State addition to or deduction from Total Base Bid to provide water heaters in accordance with the
drawings and specifications as manufactured by Therma Flow Engineering Company Model TH-
750, the sum of:

(In words)

Dollars $

(In figures)

ALTERNATIVE C1:

State addition to Total Base Bid to provide a Remote Master Water Heater Plant Control with
touch screen for Therma Flow manufactured unit as noted above and indicated on Section 22 30
00 - Plumbing Equipment, article 2.1, A, 9, the sum of:

(In words)

Dollars $

(In figures)

00400-2a
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ALTERNATIVE D:
State addition to or deduction from Total Base Bid to provide water heaters in accordance with the
drawings and specifications as manufactured by Cemline Corporation Model SEH, the sum of:

(In words)

Dollars $

(In figures)

ALTERNATIVE D1:

State addition to Total Base Bid to provide a Remote Master Water Heater Plant Control with
touch screen for Cemline manufactured unit as noted above and indicated on Section 22 30 00 -
Plumbing Equipment, article 2.1, A, 9, the sum of:

(In words)

Dollars $

(In figures)

ALTERNATIVE E:
State addition to or deduction from the Base Bid to provide freezing of the cold water supply pipe
for isolation valve installation in lieu of "Wet Tap" valve installation for the 6" CW pipe serving the
Lower Floors, without interrupting water supply to the pressure booster system serving the Upper
Floors, the sum of:

(In words)

Dollars $

(In figures)

SUBSTITUTION OF MATERIALS

For use by Bidders at their option the following substitutions from specifically named materials or
items.

MANUFACTURER'S NAME MATERIAL ADD/DEDUCT

ADDENDUM RECEIPT

We acknowledge the receipt of Addendum to inclusive.
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C120-16426
BID SECURITY ACCOMPANYING PROPOSAL

NOTE! See Instructions to Bidders - Article 9, Bid Security, subparagraph 9.1.1, filing
original bid bond.

The amount and type of bid security is as follows:

COMMENCEMENT AND COMPLETION OF CONTRACT WORK

The undersigned agrees, if signatory to the Contract, to commence work upon receipt of Notice to
Proceed and achieve Substantial Completion of the Work within 120 calendar days.

NOTE! See Document 00800 - Supplementary Conditions — 8.2.3, for Liquidated Damages
associated with the contract work.

CONTRACTORS WHO ARE SUBMITTING A BID ON WORK ARE REQUIRED TO VISIT THE
SITE AND ATTEND THE MANDATORY PRE-BID CONFERENCE. FAILURE TO ATTEND THE
MANDATORY PRE-BID CONFERENCE WILL RESULT IN BID BEING RETURNED
UNOPENED. REFER TO DOCUMENT 00250 - PRE-BID MEETING.

BIDDERS SHALL SUBMIT SPECIAL QUALIFICATION DOCUMENTATION WITH BID. SEE
DOCUMENT 00200 - INSTRUCTIONS TO BIDDERS, ARTICLE 16.
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