

ADDENDUM NUMBER 4

CALVIN MOODY PARK COMMUNITY
BUILDING, SPLASH PAD, AND PARK RENOVATION
Site #701, Bldg. #1460
2200 West Burleigh Street
Milwaukee, WI 53206

Project Number: P191-11437

Date of Addendum: March 11, 2014

This Addendum to the Contract Documents is issued to modify, explain or correct the original documents, dated January 29, 2014, and is hereby made part of the Contract Documents.

MODIFICATIONS & CLARIFICATIONS TO BID FORM

1. Document 00410 – Bid Form:
 - a. Page 2.1.6, Item 41 **CHANGE** Approx. Quantities from “10” to “11”.

MODIFICATIONS & CLARIFICATIONS TO TECHNICAL SPECIFICATIONS

1. Prevailing Wage Rate Determination:
 - a. Determination 201400015, Page 5 of 31, Code, 154, Groundman – ELECTRICAL LINE CONSTRUCTION ONLY, **REVISE** as follows,
 - i. **REVISE** “Hourly Basic Rate of Pay” from \$28.74 to \$21.04.
 - ii. **REVISE** “Hourly Fringe Benefits” from \$17.27 to \$11.47.
 - iii. **REVISE** “Total” from \$46.01 to \$32.78.
2. Specification Section: 02 87 00 “Site Furnishings”
 - a. Specification Section 02870-2, part 2.2 Saris Bicycle Rack, A: **REVISE** as following:

“Saris Brand bike docks. 3 branded series 2112 with Milwaukee County Parks logo and in-ground mount. 7 standard series 2112 docks with in-ground mount. (total of 10 docks) Color to be selected by owner.”

End of Addendum No. 4