

ADDENDUM NUMBER 03

RE-BID

PULASKI PARK SWIMMING POOL BUILDING RENOVATIONS

2701 South 16th Street
Milwaukee, Wisconsin 53215

NOYES PARK SWIMMING POOL BUILDING RENOVATIONS

8235 West Good Hope Road
Milwaukee, Wisconsin 53223

Project Numbers: P399-14620 & P399-14621

Notice Number: 7012

Date of Addendum: 04-15-2015

This Addendum to the Contract Documents is issued to modify, explain or correct the original documents, dated 02-10-2015, and is hereby made part of the Contract Documents. Acknowledge receipt of this Addendum in the space provided on the Bid Form, or bid may be rejected.

BIDDING, CONTRACT DOCUMENTS, SPECIFICATIONS, DRAWINGS,
AND ADDENDUM 1 AND 2

BID DUE DATE

CHANGE Bid Due Date: to May 13, 2015 at 2:00 pm.

MODIFICATIONS TO PROJECT MANUAL:

COVER PAGE

1. DELETE Note 1.

DOCUMENT 00100 – INVITATION TO BID

1. At Article 1. DESCRIPTION, at Contract Bids: DELETE 'Contract 1: All work at Pulaski Park Swimming Pool Building.'
2. At Article 1. DESCRIPTION, at Contract Bids: DELETE 'Contract 2: All work at Noyes Park Swimming Pool Building.'
3. At Article 1. DESCRIPTION, at Contract Bids: DELETE 'Contract 3: All work at Pulaski Park Swimming Pool Building and all work at Noyes Park Swimming Pool Building.'
4. At Article 1. DESCRIPTION, at Contract Bids: ADD "**BASE BID: All work at Pulaski Park Swimming Pool Building and all work at Noyes Park Swimming Pool Building, excluding Add Alternatives work as described in Section 01230 – Alternatives, and excluding all work deleted by this Addendum Number 03.**"

5. At Article 1. DESCRIPTION, at Mandatory Pre-Bid Meetings: DELETE the word 'Mandatory'.
6. At Article 2. BID, at first paragraph: CHANGE 'April 1, 2015' to "May 13, 2015".

DOCUMENT 00250 – PRE-BID MEETINGS

1. At Article 1.1 A.: DELETE the word 'Mandatory'.
2. At Article 1.1 A. a.: CHANGE 'March 12, 2015 (Wednesday)' to "**April 28, 2015 (Tuesday)**".
3. At Article 1.1 A. b.: CHANGE 'March 12, 2015 (Wednesday)' to "**April 28, 2015 (Tuesday)**".
4. At Article 1.1 B.: DELETE sentence in its entirety.
5. At Article 1.1 C.: DELETE sentence in its entirety.

DOCUMENT 00400 – BID FORM and Additional Bidding Forms

1. DELETE existing documents in their entirety and REPLACE with Bidding Forms attached to and issued as part of Addendum Number 03 – RE-BID.

SECTION 01100 – SUMMARY

1. At Article 1.2 A.: DELETE paragraph A. in its entirety.
2. At Article 1.2 A.: ADD the following: "**A. Work of Base Bid includes HVAC system replacements, ventilation system renovations, HVAC system controls, new electrical services, miscellaneous electrical system upgrades, and supporting general construction work as required by the contract documents. (Base Bid does not include the Add Alternatives work as described in Section 01230 – Alternatives).**"
3. At Article 1.2 E.: DELETE paragraph E. in its entirety.
4. At Article 1.2 E.: ADD "**E. Owner will award one Prime Contract.**"
5. At Article 1.5 A.: DELETE paragraph in its entirety.
6. At Article 1.5 A.: ADD "**A. Limit use of site and premises to allow for Owner Staff occupancy and Visitor occupancy outside of facility closure periods as described in Article 1.8 of this section.**"
7. At Article 1.8: DELETE paragraphs A., B., and C. in their entirety.
8. At Article 1.8: ADD "**A. Milwaukee County will allow each facility to be completely closed to Staff and Visitor use for a maximum of 10 consecutive weeks between July 13, 2015 and October 16, 2015 (as confirmed with the Owner and selected Contractor), to substantially complete all Base Bid work and all selected Add Alternative work.**"

SECTION 01230 - ALTERNATIVES

1. DELETE existing document in its entirety.
2. INSERT attached new DOCUMENT 01230 – ALTERNATIVES, issued as part of Addendum Number 03 – RE-BID.

SECTION 08 11 13 – HOLLOW METAL DOORS AND FRAMES

1. DELETE existing section in its entirety.

SECTION 08 71 00 – DOOR HARDWARE

1. DELETE existing section in its entirety.

SECTION 09 30 00 – CERAMIC TILE

1. DELETE existing section in its entirety.

SECTION 10 21 13 – TOILET COMPARTMENTS

1. DELETE existing section in its entirety.

SECTION 10 28 00 – TOILET AND BATH ACCESSORIES

1. DELETE existing section in its entirety.

SECTION 23 09 13 – INSTRUMENTATION AND CONTROL DEVICES FOR HVAC

1. Article 2.2, Paragraph BB: Delete paragraph in its entirety.
2. Article 2.2, Paragraph FF: Revise to read “This contractor shall provide all power required for electric actuation.”

SECTION 23 09 93 – SEQUENCE OF OPERATION FOR HVAC CONTROLS

1. Article 1.3, Paragraph D: Revise to read “All electronic and electric input/output signals shall be extended with adequate lead length for termination within appropriate control panel.”
2. Article 1.4, Paragraph C: Revise to read “Contractor providing control equipment shall provide complete narrative of sequence of operations for all new or remodeled equipment.”
3. Article 3.1, Paragraph C, sub-paragraph 1: Delete paragraph in its entirety.
4. Article 3.1, Paragraph E, sub-paragraph 2: Delete paragraph in its entirety.
5. Article 3.1, Paragraph E, sub-paragraph 3: Revise to read “Interlocks shall be accomplished via hardwire interlocks between fan starters.”
6. Article 3.5: Revise to read “Terminal Unit Control”.
7. Article 3.5, Paragraph E: Revise to read “Radiation/Fin Tube/Convactor Terminal Control with Booster Coils:”

MODIFICATIONS TO DRAWINGS:

PULASKI PARK SWIMMING POOL BUILDING RENOVATIONS

Sheet A1.1 – First Floor Demolition and Construction Plan

1. At Demolition Notes: DELETE notes 1, 2 and 3.
2. At Demolition Note 4 and 8 (Addendum #1): ADD “**Add Alternative Bid E**”.
3. At Construction Notes: DELETE notes 1 through 10, 12 through 15, 17, 18, 19, 25, 26, 29, 32, 33, 34, 36, and 40.

4. At Construction Notes 11, 16, 39, and 46: ADD **"Add Alternative Bid E"**.
5. At Construction Note 20: ADD **"Add Alternative Bid C"**.
6. At Construction Notes 24, 27, and 28: ADD **"Add Alternative Bid B"**.

Sheet A1.2 – Second Floor Demolition and Construction Plan

1. At Demolition Notes: DELETE notes 1, 2, and 3.
2. At Demolition Note 4: ADD **"Add Alternative Bid E"**.
3. At Construction Notes: DELETE notes 1 through 10, 12 through 15, 17 through 19, 25, 26, 29, 32, 33, 34, 36, and 40.
4. At Construction Notes 11, 16, 39, and 46: ADD **"Add Alternative Bid E"**.
5. At Construction Note 20: ADD **"Add Alternative Bid C"**.
6. At Construction Notes 24, 27, and 28: ADD **"Add Alternative Bid B"**.

Sheet A3.1 – Exterior Elevations

1. At Elevation Construction Notes: DELETE notes 1 through 5, and 9 through 13.

Sheet A3.3 – Plans Details and Elevations

1. At Demolition Notes: DELETE notes 1 through 4.
2. At Construction Notes: DELETE notes 1, 2, 3, 5, and 6.
3. At Construction Notes, at Note 4: CHANGE 'Alt. C' to **"Add Alternative Bid B"**.
4. DELETE Details 2 through 6.

Sheet A4.1 – Sections and Details

1. At Details 1 through 7: DELETE notes related to exterior sealant work, glass cleaning and lintel painting.
2. At Details 1 through 7: ADD **"Note: All new sloped glazing work and new ceiling separation work is part of Add Alternative Bid B."**

Sheet A5.1 - Schedules

1. DELETE Door Schedule, Door Hardware, Door Schedule Notes, General Door Notes, Door Types, and Frame Types.
2. DELETE Room Finish Schedule, Finish and Materials Schedule, and Finish Notes.
3. DELETE Details 1 and 2.

Sheet P0.0 – Plumbing Symbols and Abbreviations

1. At Plumbing Fixture Schedule: DELETE 'SH-1'.
2. DELETE Detail 1.

Sheet P1.1 – First Floor Plumbing Demolition and Construction Plan

1. At Demolition Keyed Notes: DELETE Note 1.
2. At Demolition Keyed Notes, at Notes 2, 3, 4A, and 4B: ADD **"Add Alternative Bid E"**.
3. At Construction Keyed Notes: DELETE Note 5.
4. At Construction Keyed Notes, at Notes 6, 7, and 8: ADD **"Add Alternative Bid E"**.

NOYES PARK SWIMMING POOL BUILDING RENOVATIONS

Sheet A1.1 – First Floor Demolition and Construction Plan

1. At Demolition Notes: DELETE notes 1, 2 and 3.

2. At Construction Notes: DELETE notes 1 through 10, 12 through 19, 25, 26, 36, and 37.
3. At Construction Note 20, 29, and 30: ADD **"Add Alternative Bid D"**.
4. At Construction Notes 24, 27, and 28: ADD **"Add Alternative Bid B"**.

Sheet A1.2 – Second Floor Demolition and Construction Plan

1. At Demolition Notes: DELETE notes 1, 2, and 3.
2. At Construction Notes: DELETE notes 1 through 10, 12 through 19, 25, 26, 36, and 37.
3. At Construction Note 20, 29, and 30: ADD **"Add Alternative Bid D"**.
4. At Construction Notes 24, 27, and 28: ADD **"Add Alternative Bid B"**.

Sheet A1.3 – Roof Demolition and Construction Plan

1. At Roof Construction Note 8: ADD **"Add Alternative Bid B"**.

Sheet A3.1 – Exterior Elevations

1. At Elevation Construction Notes: DELETE notes 1 through 5, 8, 10, and 11.

Sheet A3.3 – Plans Details and Elevations

1. At Demolition Notes: DELETE notes 1 through 4.
2. At Construction Notes: DELETE notes 1, 2, 3, 5, 6, and 7.
3. At Construction Notes, at Note 4: CHANGE 'Alt. C' to **"Add Alternative Bid B"**.
4. DELETE Details 2 through 6.

Sheet A4.1 – Sections and Details

1. At Details 1 through 7: DELETE notes related to exterior sealant work, glass cleaning and lintel painting.
2. At Details 1 through 7: ADD **"Note: All new sloped glazing work and new ceiling separation work is part of Add Alternative Bid B."**

Sheet A5.1 - Schedules

1. DELETE Door Schedule, Door Hardware, Door Schedule Notes, General Door Notes, Door Types, and Frame Types.
2. DELETE Room Finish Schedule, Finish and Materials Schedule, and Finish Notes.
3. DELETE Details 1 and 2.

Sheet P0.0 – Plumbing Symbols and Abbreviations

1. At Plumbing Fixture Schedule: DELETE 'SH-1'.
2. DELETE Detail 1.

Sheet P1.1 – First Floor Plumbing Demolition and Construction Plan

1. At Demolition Keyed Notes: DELETE Note 1.
2. At Construction Keyed Notes: DELETE Note 2.

End of Addendum Number 03

DOCUMENT 00400
BID FORM
for

PULASKI PARK SWIMMING POOL BUILDING RENOVATIONS

2701 South 16th Street
Milwaukee, WI 53215

and

NOYES PARK SWIMMING POOL BUILDING RENOVATIONS

8235 West Good Hope Road
Milwaukee, WI 53223

Project Nos.: P399-14620 & P399-14621

Bids Due: May 13, 2015 at 2:00 pm

At the Office of: MILWAUKEE COUNTY CLERK
Room 105 - Courthouse
901 North 9th Street
Milwaukee, Wisconsin 53233

We, _____
(A Corporation)(A Partnership)(An Individual)-(Cross Out Inapplicable)

of _____
Street

_____ City _____ State _____ Zip Code

_____ Telephone No. _____ Fax Number _____ email address

hereby agree to execute contract and furnish a satisfactory surety bond in the amount specified to complete the above project in strict accordance with Contract Documents dated February 10, 2015.

BASE BID:

Complete all Base Bid work at Pulaski Park Swimming Pool Building and at Noyes Park Swimming Pool Building, for the sum of:

Sub-Total: _____
(In words)

_____ Dollars \$ _____
(In figures)

Miscellaneous Allowance (Add to Base Bid per Section 01210) \$ 100,000.00

TOTAL BASE BID: _____
(In words)

_____ Dollars \$ _____
(In figures)

ALTERNATIVES

Fill in Alternatives as listed. Where no change in base Bid occurs for Alternative, mark "No Change" or if "Add to, or Deduct from" base Bid occurs, cross out the description that does not apply. See Section 01230. If an Alternative is left blank it shall mean Contractor shall perform the Work without addition or deduction in the Contract sum.

ADD or DEDUCT ALTERNATIVE BID A:

Add to, or Deduct from, Base Bid to provide and install **Square D switchboards, panelboards, and enclosed switches** at both Pulaski Park Swimming Pool Building and at Noyes Park Swimming Pool Building (if another manufacturer's switchboards, panelboards, and/or enclosed switches are included in the Base Bid), the sum of:

_____ (In words)

_____ Dollars \$ _____ (In figures)

ADD ALTERNATIVE BID B:

Add to Base Bid all work to **provide and install all new sloped glazing work and new ceiling separation work** at both Pulaski Park Swimming Pool Building and at Noyes Park Swimming Pool Building, as noted in the construction documents, for the sum of:

_____ (In words)

_____ Dollars \$ _____ (In figures)

ADD ALTERNATIVE BID C:

Add to Base Bid all work to **prep and paint the pool well at Pulaski Park Swimming Pool Building**, as noted in the construction documents, for the sum of:

_____ (In words)

_____ Dollars \$ _____ (In figures)

ADD ALTERNATIVE BID D:

Add to Base Bid all work to **prep and paint the pool room roof framing, ceiling, and ducts at Noyes Park Swimming Pool Building**, as noted in the construction documents, for the sum of:

_____ (In words)

_____ Dollars \$ _____ (In figures)

ADD ALTERNATIVE BID E:

Add to Base Bid all work to **remove water tank, remove existing fence enclosure (Addendum No. 01), remove and replace concrete floor slab, revise floor slab plumbing, install two water heaters provided by Owner, reinstall fence enclosure (Addendum No. 01), and repair existing electrical panels in Storage Room 101** at Pulaski Park Swimming Pool Building, as noted in the construction documents, for the sum of:

_____ Dollars \$ _____
(In words) (In figures)

SUBSTITUTION OF MATERIALS

For use by Bidders at their option the following substitutions from specifically named materials or items.

MANUFACTURER'S NAME	MATERIAL	ADD/DEDUCT
_____	_____	_____
_____	_____	_____
_____	_____	_____

ADDENDUM RECEIPT

We acknowledge the receipt of Addendum No. _____ to Addendum No. _____ inclusive.

BID SECURITY ACCOMPANYING PROPOSAL

NOTE! Refer to Document 00200 - Instructions to Bidders, Article 9 - Bid Security, subparagraph 9.1.1, filing original bid bond.

The amount and type of bid security is as follows:

COMMENCEMENT AND COMPLETION OF CONTRACT WORK

The undersigned agrees, if signatory to the Contract, to commence work upon receipt of Notice to Proceed and achieve Substantial Completion of the Work by October 16, 2015 at both Pulaski Park Swimming Pool Building and at Noyes Park Swimming Pool Building.

NOTE: REFER TO DOCUMENT 00800 - SUPPLEMENTARY CONDITIONS – 8.2.3, FOR LIQUIDATED DAMAGES ASSOCIATED WITH THE CONTRACT WORK.

BIDDER'S CERTIFICATE - Section 66.0901(7), Wisconsin Statutes

_____ certifies that they have examined and carefully prepared this bid from Bid Documents and have checked same in detail before submitting bid to Milwaukee County.

In submitting this bid, the bidder also acknowledges, understands and agrees that the submission of a bid shall commit the bidder to comply with Milwaukee County's requirements as outlined in the Contractor Residency Program provisions. The bidder also agrees to comply with the specific requirements as follows:

The bidder's commitment for the Contractor Residency Program Participation on this project is 50%.

(Signature of Authorized Representative)

(Title)

Subscribed and sworn to before me this _____ day of _____,
20_____.

My commission expires _____, 20_____.

(Notary Public)

AFFIDAVIT

State of _____

County of _____

_____ being duly sworn, deposes and states that
(Name)

they are the _____ of
(Official Capacity)

(Name of Firm)

and that Contractors Qualification Statement filed with County Clerk on

_____ for said firm remains true and correct. I understand that the willful falsification of information may result in a civil or criminal penalty pursuant to Chapter 101 Statutes.

(Signature and Title)

Subscribed and sworn to before me this _____ day of _____, 20_____.

My commission expires _____, 20_____.

(Notary Public)

If a qualification statement has been filed more than 3 years before the opening of this bid, submit a new qualification statement not less than five days before the opening of this bid.

Disclosure of Ownership

The statutory authority for the use of this form is prescribed in Sections 66.0903(12)(d), 66.0904(10)(d) and 103.49(7)(d), Wisconsin Statutes.

The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section 103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1) (m), Wisconsin Statutes].

- (1) On the date a contractor submits a bid to or completes negotiations with a state agency, local governmental unit, or developer, investor or owner on a project subject to Section 66.0903, 66.0904 or 103.49, Wisconsin Statutes, the contractor shall disclose to such state agency, local governmental unit, or developer, investor or owner, the name of any "other construction business," which the contractor, or a shareholder, officer or partner of the contractor, owns or has owned within the preceding three (3) years.
- (2) The term "other construction business" means any business engaged in the erection, construction, remodeling, repairing, demolition, altering or painting and decorating of buildings, structures or facilities. It also means any business engaged in supplying mineral aggregate, or hauling excavated material or spoil as provided by Sections 66.0903(3), 66.0904(2), 103.49(2) and 103.50(2), Wisconsin Statutes.
- (3) This form must ONLY be filed, with the state agency project owner, local governmental unit project owner, or developer, investor or owner of a publicly funded private construction project that will be awarding the contract, if both **(A) and (B) are met.**
 - (A) The contractor, or a shareholder, officer or partner of the contractor:
 - (1) Owns at least a 25% interest in the "other construction business," indicated below, on the date the contractor submits a bid or completes negotiations; or
 - (2) Has owned at least a 25% interest in the "other construction business" at any time within the preceding three (3) years.
 - (B) The Wisconsin Department of Workforce Development (DWD) has determined that the "other construction business" has failed to pay the prevailing wage rate or time and one-half the required hourly basic rate of pay, for hours worked in excess of the prevailing hours of labor, to any employee at any time within the preceding three (3) years.

Other Construction Business

Business Name			
Street Address or P O Box	City	State	Zip Code
Business Name			
Street Address or P O Box	City	State	Zip Code
Business Name			
Street Address or P O Box	City	State	Zip Code
Business Name			
Street Address or P O Box	City	State	Zip Code

I hereby state under penalty of perjury that the information, contained in this document, is true and accurate according to my knowledge and belief.

Print the Name of Authorized Officer			
Authorized Officer Signature		Date Signed	
Corporation, Partnership or Sole Proprietorship Name			
Street Address or P O Box	City	State	Zip Code

If you have any questions call (608) 266-6861



COMMUNITY BUSINESS DEVELOPMENT PARTNERS MILWAUKEE COUNTY

COMMITMENT TO CONTRACT WITH DBE

(This form is to be completed by the bidder/proposer and the DBE named for submission with bid/proposal)

PROJECT No.: P399-14620 & P399-14621 PROJECT TITLE: Pulaski & Noyes Park Swimming Pool Renovations

TOTAL CONTRACT AMOUNT \$ _____ DBE Goal: 25%

Name & Address of DBE(*)	Scope of Work Detailed Description	DBE Contract Amount	% of Total Contract

(* Separate commitment form must be completed for each DBE firm)

Bidder/Proposer Commitment (To be completed by firm committing work to DBE)

I certify that the DBE firm listed quoted the identified service(s) and cost(s). I further acknowledge our firm having negotiated with, and having received confirmation, on partnering, pricing and delivery from DBE firm listed herein. Our firm _____ (Phone No. _____), or one of our subcontractors, will enter into contract with the DBE firm listed, for the service(s) and amount(s) specified when awarded this contract. A copy of the contract between our firm and that of the named DBE will be submitted directly to CBDP within seven (7) days from receipt of Notice-to-Proceed on this contract. The information on this form is true and accurate to the best of my knowledge. I further understand that falsification, fraudulent statement, or misrepresentation will result in appropriate sanctions under applicable law.

Signature of Authorized Representative Name & Title of Authorized Representative Date

Subscribed and sworn to before me this _____ day of _____, 20 _____

Signature of Notary Public State of _____. My Commission expires _____.

[SEAL]

* Only firms certified as DBEs (within qualifying NAICS codes) by the State of Wisconsin UCP *prior to bid/proposal opening* will be credited on this contract

DBE Affirmation (To be completed by DBE Owner/Authorized Representative)

- I affirm that the State of Wisconsin UCP has certified our company as a DBE, and that our company is currently listed in the State of Wisconsin UCP Directory.
- I acknowledge and accept this commitment to contract with my firm for the service(s) and dollar amount(s) specified herein, as put forth by _____.
- I understand and accept that this commitment is for service(s) to be rendered in completion of the Milwaukee County project specified herein to be completed with my own forces, unless otherwise approved by CBDP.
- I affirm that approval from CBDP will be obtained prior to subletting any portion of this work awarded to my firm on this project.

Signature of Authorized DBE Representative Name & Title of Authorized DBE Representative Date

FOR CBDP USE ONLY

Commitment number ____ of ____ Project Total: (A) _____ (V) \$ _____ Total % _____

Verified with: _____ _____ _____
Authorized Signature Date



COMMUNITY BUSINESS DEVELOPMENT PARTNERS MILWAUKEE COUNTY

COMMITMENT TO CONTRACT WITH DBE

ADDITIONAL INFORMATION & REQUIREMENTS:

1. The Directory of Certified DBE firms eligible for credit toward the satisfaction of this project's DBE goal will be found at the following link, and can be searched by Name and/or NAICS code.
<https://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx>
2. **CONTRACT ADJUSTMENTS:** Prime contractor/consultant shall maintain the approved DBE participation level during the term of the contract with Milwaukee County to include additional work on the contract, e.g., use of allowance, change orders, addendums, extra work, etc. Contract adjustments shall include proportional DBE participation.
3. **WRITTEN CONTRACTS WITH DBEs:** CBDP requires that prime contractors/consultants enter into contract, directly or through subcontractors, with the DBE(s) specifying the work to be completed and the dollar amount as indicated in this form. Agreements must be submitted to CBDP within 7 days of receipt of the Notice-To-Proceed, or execution of the Purchase Order. By executing the above affidavit, your company is certifying, under oath, that you have had contact with the named DBE firm(s), that the DBE firm(s) will be hired, and that the DBE firm(s) will participate to the extent indicated in performance of the contract. VIOLATION OF THE TERMS OF THIS AFFIDAVIT IS GROUNDS FOR TERMINATION OF YOUR CONTRACT.
4. **SUBSTITUTIONS, DBEs SUBCONTRACTING WORK, TRUCKING FIRMS:** The prime contractor/consultant must submit written notification of desire for substitution to the DBE affected, and forward a copy to CBDP, specifying the reason for the request. Any DBE so notified has five (5) business days to provide written objection/acceptance to the prime making the notification. The "right to correct" must be afforded any DBE objecting to substitution/termination for less than good cause as determined by CBDP. Approval must be obtained from CBDP prior to making any substitutions. DBE contractors are also required to notify and obtain approval from CBDP prior to seeking to subcontract out work on this project. In the case of DBE trucking firms, credit will be given for trucks leased from other DBE firms; however, if the DBE leases trucks from non-DBE firms, only the commission or fee will be counted for DBE crediting.
5. **REQUESTS FOR PAYMENT:** Contractor/Consultant must indicate on the Continuation Sheet (AIA form G703) the work being performed by DBEs by either a) placing the word "DBE" behind the work item or b) breaking out the work done by DBEs at the end of the report. Prime contractor/consultant shall notify DBEs of the date on which they must submit their invoices for payment.
6. **DBE UTILIZATION REPORTS:** A DBE Utilization Report (DBE-16) must be submitted with each request for payment for the period's activity, even if no activity takes place during the period being reported. Payments will be withheld from all prime contractors/consultants not in compliance.

**If you have any questions on forms or related to Milwaukee County's DBE Program, please contact
CBDP Compliance Team / cbdpcompliance@milwcnty.com / 414.278.4747**

SECTION 01230
ALTERNATIVES

PART 1 GENERAL

1.1 ALTERNATIVES

- A. Alternatives quoted on Bid Forms will be reviewed and accepted or rejected at the Owner's option and in the Owner's sole discretion up to and including the date the Owner-Contractor Agreement is presented to an identified bidder for signature. The Alternatives selected by the Owner will be identified in the Owner-Contractor Agreement.
- B. Coordinate related work and modify surrounding work as required.
- C. Schedule of Alternatives:
 - 1. Add or Deduct Alternative Bid A: State addition to or deduction from Base Bid to provide Square D switchboards, panelboards, and enclosed switches at both Pulaski Park Swimming Pool Building and at Noyes Park Swimming Pool Building, if another manufacturer's switchboards, panelboards, and/or enclosed switches are included in the Base Bid.
 - 2. Add Alternative Bid B: State addition to Base Bid to provide and install all new sloped glazing work and new ceiling separation work at both Pulaski Park Swimming Pool Building and at Noyes Park Swimming Pool Building as noted in the contract documents.
 - 3. Add Alternative Bid C: State addition to Base Bid to prep and paint the pool well at Pulaski Park Swimming Pool Building as noted in the contract documents.
 - 4. Add Alternative Bid D: State addition to Base Bid to prep and paint the pool room roof framing, ceiling, and ducts at Noyes Park Swimming Pool as noted in the contract documents.
 - 5. Add Alternative Bid E: State addition to Base Bid to remove water tank, remove existing fence enclosure (Addendum No. 01), remove and replace concrete floor slab, revise floor slab plumbing, install two water heaters provided by Owner, reinstall fence enclosure (Addendum No. 01), and repair existing electrical panels in Storage Room 101 at Pulaski Park Swimming Pool Building, as noted in the construction documents.

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION - Not Used.

END OF SECTION