

**Project: GMA Terminal Expansion and Central
Checkpoint Feasibility Study and Cost
Estimate**

Official Notice No.: 6898

**Subject: REQUEST FOR PROPOSAL (RFP)
AMENDMENT No. 1**

Date of Amendment: March 19, 2014

This Amendment to the Request for Proposal (RFP) is issued to modify, explain or correct the original RFP documents dated March 14, 2014, and is hereby made part of the RFP. Acknowledge receipt of this amendment in the Letter of Transmittal, as part of your proposal submission.

Add to the end of part **II. GENERAL PROJECT DESCRIPTION:**

Please note that the primary focus of this study is the feasibility and estimate of costs to expand the terminal mall and create a central checkpoint, and to modify the building systems and mechanicals that would be impacted by the expansion; i.e., plumbing, electrical, HVAC, fire protection, escalators, restroom, stairways, etc. Concession space planning is not part of this project.

This amendment (No. 1) does not change the scope of the original RFP but is intended to provide clarification and to mitigate apparent misunderstanding and misinterpretation of the RFP.