

ADDENDUM NUMBER: Addendum 02
REQUEST for PROPOSAL: To provide Construction Management Services for Zoological Gardens New (West) Parking Lot Construction
PROJECT NUMBER: Z150-14452
DATE OF ADDENDUM: February 9, 2015

This Addendum to the Request for Proposal (RFP) is issued to modify, explain or correct the original Documents, Dated January 28th, 2015, and is hereby made part of the Request for Proposal. Acknowledge receipt of this addendum in the Letter of Transmittal, as part of your proposal submission.

1. Clarification: CM to provide a trailer and electrical connection for the purposes of their onsite use and to be utilized for holding of project progress meetings.

2. Item: #14 Quality Control: Clarification: Quality control of the CM's firm is to be performed by an individual of the CM's firm not directly assigned to the project on an ongoing basis. Costs of the CM's quality control review shall be covered under the CM's overhead costs.

3. Clarification: Milwaukee County shall contract separately with a Certified Geotechnical Engineer to perform project Quality Control and Testing. CM will coordinate testing with Geotechnical Engineer and Contractor.

4. See Supplemental soils information:

- a. Soil sampling results
- b. Groundwater sampling results.
- c. Groundwater elevations.
- d. Soil Contaminant Distribution Map.
- e. Groundwater Contour Map.
- f. DSPS Letter & DNR email.
- g. Boring Logs and abandonment forms.
- h. Laboratory Reports.

End of Addendum 02