PROJECT											
Time & Mo											
PROJECT NO.											
9101-14408											
9101-14408 Wednesday, April 23, 2014 @ 2PM											
CONTRACT #: 1		Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation	DBE REC'D					
General Construction		<u> </u>	Material (70)	Guscontractor (70)	<u>Formula Total</u>	DDE KEO D					
Grunau Company	Grunau Company										
Nagy Restoration		15%	0%	5%	106.8						
Arteaga Construction		10%	5%	5%	106.5						
Hunzinger Construction											
KPH Construction											
DBE	<u>25%</u>										
ADDENDUMS	<u>Zero (0)</u>										
CONTRACT #: 2		Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation	DBE REC'D					
Plumbing					<u>Formula Total</u>						
Grunau Company		39.0%	10%	7%	126.8						
Mared Mechanical											
Quickfix Plumbing											
Zien Service		32.5%									
	Milwaukee Plumbing & Piping		6%	3%	121.3						
Mid City Plumbing & H	Heating	36.5%	5%	3%	123.5						
All Mechanical		40%	9%	6%	127.0	 					
Cornerstone Plumbing		32%	5%	0%	120.2						
DBE	25%										
ADDENDUMS	Zero (0)										
CONTRACT #: 3		Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation	DBE REC'D					
Heating & Ventilating					<u>Formula Total</u>						
Grunau Company		42.50%	10%	10%	129.5						
Mared Mechanical		72.0070	1070	1070	120.0						
Arteaga Construction		30%	2%	5%	119.4						
Zien Service											
All Mechanical		40%	9%	6%	127.0						
DBE	25%										
ADDENDUMS	<u>Zero (0)</u>										

PROJECT_							
Time of OA	-1	O rest o T	: (: . :				
Time & M	ateriai	Parks Fa	icilities				
DDO IFOT NO							
PROJECT NO. 9101-14408							
3101-14400			wednesday,	April 23, 2014 @ 2PM			
CONTRACT #: 4		Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation	DBE REC'D	
Roofing		Labor (70)	<u> Material (70)</u>	Subcontractor (78)	<u>Formula Total</u>	DDL K	<u> </u>
Calmana Dantina & Ol	ant Matal	20.000/	00/	00/	445.0		
Schranz Roofing & Sheet Metal		39.80%	0%	0%	115.9		<u></u>
Hunzinger Construction Velcheck & Finger		28.40%	0%	0%	111.4	 	
veloricok & r iriger		20.4070	0 70	070	111.4		
555	050/						
DBE	25%						
ADDENDUMS	<u>Zero (0)</u>						
CONTRACT #: 5		Labor %	Material (%)	Subcontractor (%) Bid Evaluation Formula Total		DBE REC'D	
Painting		<u>Labor 78</u>	<u> Material (70)</u>	Subcontractor (70)	<u>Formula Total</u>	DDL K	<u> </u>
Hunzinger Construction		18%	0%	25%	116.9		
Nagy Restoration		10%	0%	25%	110.9		<u> </u>
							<u> </u>
DBE	050/						
ADDENDUMS	<u>25%</u> Zero (0)						
ADDLIADOMIS	<u> 2610 (0)</u>						
CBDP concurs with t	he DRF narti	icination for the at	nove recommended	Rid Please refer to the	approved Form DRD-		
CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD 014C attached to the bid recommendation.							