

ADDENDUM NUMBER 1

MILWAUKEE COUNTY
ZOOLOGICAL GARDENS
POLAR BEAR DEN METAL WORK - INSTALLATION
Site #355, Bldg. #4570
10001 West Blue Mound Road
Milwaukee, WI 53226

Project Number: z107-13436
Notice Number: 6905

Date of Addendum: March 20, 2014

This Addendum to the Contract Documents is issued to modify, explain or correct the original documents, dated March 4, 2014, and is hereby made part of the Contract Documents. Acknowledge receipt of this Addendum in the space provided on the Bid Form, or bid may be rejected.

SPECIFICATIONS

SPECIFICATIONS REVISIONS:

- 1) Section 05500 – METAL FABRICATIONS AND INSTALLATION, paragraph 3.2 –
PREPARATION: Add subparagraph C as follow:

C. Transport Owner furnished items from an unspecific facility within the Zoo ground to the job site.

- 2) Section 05500 – METAL FABRICATIONS AND INSTALLATION, paragraph 3.3 –
INSTALLATION: Add subparagraph G as follow:

G. Remove existing frames scheduled for replacement. .

DRAWINGS

DRAWING REVISIONS:

- 3) Sheet A2 – Revisions to METAL WORK SCHEDULE – ITEM # 24:
Change FRAME MATERIAL to “**EXISTING**”, FRAME FINISH to “**STRIP AND REPAINT**”,
PANEL MATERIAL to “**EXISTING**”, PANEL FINISH to “**STRIP AND REPAINT**”; delete all
other requirements on that line.

End of Addendum No. 1