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 ADDENDUM NO. 03 
 
 

Baggage Screening Improvements – Phase 2C 
[Checked Baggage Inspection System] 

 
 

PROJECT NO. A044-09002-03 
 
 
 
 

OFFICIAL NOTICE NO. 6689 
 

GENERAL MITCHELL INTERNATIONAL AIRPORT 
Milwaukee County, Wisconsin 

 
 
Prepared By:  MILWAUKEE COUNTY DEPARTMENT OF  

ADNINISTRATIVE SERVICES  
Airport Engineers - Telephone 414-747-5320 
5300 South Howell Avenue 
Milwaukee, Wisconsin 53207 

 
 
DATE OF ADDENDUM:   February 13, 2012 
 
 
BIDS CLOSE:  2:00 P.M., WEDNESDAY, February 15, 2012 
 
 ------------------------------------------------------------------------------------------------------------------------------------------  
 
TO ALL BIDDERS: 
 
Each bidder shall read this Addendum in its entirety to determine to what extent his proposal and the contract 
conditions will be affected.  This Addendum to the Contract Documents is issued to modify, explain, or correct 
the original documents and is hereby made part of the Contract Documents. 
 
 ------------------------------------------------------------------------------------------------------------------------------------------  
 
RECEIPT - Sign the following receipt and attach to submitted Proposal Form. 
 
 ------------------------------------------------------------------------------------------------------------------------------------------  
 
Receipt of Addendum No. 03, consisting of four (4) pages, for Baggage Screening Improvements – Phase 
2C, [Checked Baggage Inspection System], Official Notice No. 6689, at General Mitchell International Airport, 
Milwaukee, Wisconsin, dated January 18, 2012 is acknowledged. 
 
Date                            Firm                                       

Per                            Address                                    

 



Baggage Screening Improvements – Phase 2C Addendum No. 03 
[Checked Baggage Inspection System] February 13, 2012 
Official Notice No. 6689  
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CHANGES 
 
 
SPECIFICATIONS 
 
BOOK 1 of 2 
 
Section General Provisions – Milwaukee County 

 
Item 5 – Bid Schedule 
DELETE the Bid Schedule document in its entirety and 
REPLACE with the new Bid Schedule (attached to this Addendum No. 3). 
 
 
Item 26 – Special Provisions, Minimum Qualifications Requirements, Item 4 (Page 26-1) 
NOTE: Paragraph added to Special Provisions in Addendum No. 1, dated February 2, 2012 
REVISE paragraph to read as follows: 
 

“● Controls (Programming / Integration): Each bidder (BHS Contractor) shall provide in their 
bid response a controls company external to their own company to perform the 
programming and integration of the Checked Baggage Inspection System.  At a minimum 
the work performed by the controls company will include the upper level and lower level 
programming and integration of the system.  The controls company must meet the 
qualifications detailed in the bid documents.  No bidder (BHS Contractor) shall self-
perform the controls work on this project. It is further agreed that the BHS Contractor, if 
awarded the construction contract, will execute and warranty all the work by the BHS 
controls subcontractor in the same manner as if the work was either self-performed or 
subcontracted by the BHS Contractor without limitation.” 

 
 
BOOK 2 of 2 
 
 No Changes. 
 
 
DRAWINGS 
 
 No Changes. 
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BIDDER’S ATTENTION IS SPECIFICALLY DIRECTED to the fact the items listed herein constitute one 
complete bid schedule comprising a single job unit.  The Lump Sum Base Bid Grand Total will be used for 
determining the lowest qualified bidder.  The successful bidding contractor will be required to provide a 
detailed cost breakdown / schedule of values, in accordance with the TSA requirements outlined in the 
PGDS V3.0, for the purpose of tracking and verifying specific costs.  The Construction Manager will work 
with the successful bidding contractor on creating this detailed cost breakdown.  All cost associated with 
developing the cost breakdown should be accounted for in Item #1 – Mobilization. 
 
 

REVISED BID SCHEDULE 
GMIA – BAGGAGE SCREENING IMPROVEMENTS PHASE 2C 

Project No. A044-09002-03 
 

Item 
No. Item 

Estimated 
Quantity Unit  Amount  

1 Mobilization 1 LS   

2 
General Conditions (i.e. Tech Support, Project 
Management, Training, etc.) 1 LS   

3 
Mechanical and Electrical Engineering including 
Document Submission for Approval 1 LS   

4 CBIS/BHS Manufacturing 1 LS   

5 CBIS/BHS Installation 1 LS   

6 Controls (programming/Integration) of CBIS/BHS 1 LS   

7 CBIS/BHS Commissioning and iSAT Support 1 LS   

 
 

  
  

8 Misc. Construction Allowance  1 LS  $     500,000.00  

9 Spare Parts Allowance 1 LS $      480,000.00 

          

  Base Bid Grand Total in Figures     

   (In Figures) 

          

  Base Bid Grand Total in Writing       

    (In Words) 

 
 
 
A. Sub-Contractors and Cost Breakdown 
 

Furnish the name of each subcontractor and the cost of their work.  Include mark-up % for work 
being subcontracted out.   
 

Proposed Subcontractors: 
 

1. Mechanical 

a. Contractor:____________________________ 

b. Cost:_________________________________ 

c. Mark-Up %:____________________________ 
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2.  Electrical 

a. Contractor:____________________________ 

b. Cost:_________________________________ 

c. Mark-Up %:____________________________ 

 
3.  Controls 

a. Contractor:____________________________ 

b. Cost:_________________________________ 

c. Mark-Up %:____________________________ 

 
 
B. ALTERNATE PRICES 
 

An Alternate Price shall include all costs associated with the changes, omissions, additions or 
other adjustments to the Work of this Bid Package (Contract), which are described in the Alternate, 
or are reasonably inferable there from.  Claims for extras resulting from changes caused by the 
acceptance or rejection of any Alternate will not be allowed.  Alternate prices shall also include all 
costs of overhead, profit and bond costs associated with the work of the Alternate, whether 
additive or deductive. 

 
The Drawings, Specifications and other Contract Documents shall be considered appropriately 
modified by either the acceptance or rejection of the various Alternates.  The Owner and the 
Construction Manager expressly reserve the right to accept or reject any, or all, Alternate Prices, 
and in any sequence.  Acceptance or rejection of any Alternate does not relieve the Bidder of 
timely completion of the Work within the time periods indicated. 
 
 
 

a. Alternate #1:    Per the attached Contract and Scope Document, provide a lump sum 
price for BHS/CBIS operations and maintenance services.  This alternate will remain 
valid for acceptance for a period of 12 months, from bid date.  

$____________________________ ADD 
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