BID SUMMARY
PROJECT NAME:
Outbound Baggage Handling Systems & Inbound Baggage Handling Systems
PROJECT NO. BIDS DUE
A044-09002-03 & A042-06415 September 19, 2012 at 2:00 P.M.
CONTRACT #1:
Outbound Baiiaie Handlini Sistems —ibll — Alt2:
Jervis B. Webb Company $8,798,468.00 No Bid No Bid
Siemens
Glidepath LLC
Staff Electric
Horsley $9,635,000.00 $1,480,098.00 No Bid
DBE 9%
ADDENDUMS 3
CONTRACT #2: BASE BID
Inbound Baiiaﬂe Handlini Sistems
Jervis B. Webb Company $2,186,347.00
Siemens
Glidepath LLC
Staff Electric
Horsley $2,793,000.00
DBE 12|%
ADDENDUMS
BASE BID DESCRIPTION:
The new outbound CBIS will be comprised of a single matrix apx. 20,000SF. The new inbound baggage handling system will invoive the
complete removal and replacement of five inbound slope plate claim carrousels. The inbound baggage system work will be mamaged separately
from the outbound CBIS. The general construction contractor and construction manager will be separate from the outbound CBIS. The inbound
system scope of work will have a different DBE participation goal, have separate construction documents and be invoiced separately from the
outbound CBIS.
The DBD Department concurs with the DBE patticipation for the above recommended Bid. Please refer to the
approved Form DBD-014C attached to the bid recommendation.




