

TIME AND MATERIALS

BID SUMMARIES

2016

DO NOT REMOVE

BID SUMMARY

PROJECT			
<i>2016 Time & Material - House of Correction</i>			
PROJECT NO.	BIDS DUE		
4315-16403	Wednesday, March 2, 2016 at 2:00 P.M.		

CONTRACT 1: General Construction		Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total	DBE RECEIVED
Nagy Restoration		18%	2%	5%	108.2	<input type="checkbox"/>
Arteaga Construction		50%	5%	5%	118.5	<input type="checkbox"/>
						<input type="checkbox"/>
						<input type="checkbox"/>
						<input type="checkbox"/>
DBE		25%				
ADDENDUMS		0				

CONTRACT 2: Plumbing		Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total	DBE RECEIVED
Milwaukee Plumbing & Piping		29.5%	4.5%	3.0%	124.6	<input type="checkbox"/>
Grunau Company						<input type="checkbox"/>
Cornerstone Plumbing		32%	5%	0%	120.2	<input type="checkbox"/>
Zien Service		40%	10%	5%	127.0	<input type="checkbox"/>
						<input type="checkbox"/>
DBE		25%				
ADDENDUMS		0				

CONTRACT 3: Electrical		Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total	DBE RECEIVED
Allcon, LLC		26%	1%	0%	115.8	<input type="checkbox"/>
Grunau Company						<input type="checkbox"/>
Dnesco Electrical		40%	5%	10%	127.0	<input type="checkbox"/>
						<input type="checkbox"/>
DBE		25%				
ADDENDUMS		0				

BID SUMMARY

PROJECT

2016 Time & Material GMA Maintenance Dept.

PROJECT NO.

5041-16402

BIDS DUE

Wednesday, February 10, 2016 at 2:00pm

CONTRACT #1:		<u>Labor (%)</u>	<u>Material (%)</u>	<u>Subcontractor (%)</u>	<u>Bid Evaluation Formula Total</u>
Plumbing					
Grunau Company		62%	11%	11%	141.6
Cornerstone Plumbing		32%	5%	0%	120.2
Quick Fix Plumbing		36%	5%	5%	123.6
Milwaukee Plumbing & Piping		45%	8%	5%	129.6
Zien Service		35%	8%	3%	123.2
Belonger Corporation		45%	18%	4%	131.4
DBE	<u>25</u> %				
ADDENDUMS	<u>0</u>				

CONTRACT #2:		<u>Labor (%)</u>	<u>Material (%)</u>	<u>Subcontractor (%)</u>	<u>Bid Evaluation Formula Total</u>
Heating & Ventilating					
Arteaga Construction		40%	3%	5%	125.6
Grunau Company		62%	11%	11%	141.6
Zien Service		35%	5%	5%	123.0
Belonger Corporation		41%	6.5%	1%	126.1
DBE	<u>25</u> %				
ADDENDUMS	<u>0</u>				

CONTRACT #3:		<u>Labor (%)</u>	<u>Material (%)</u>	<u>Subcontractor (%)</u>	<u>Bid Evaluation Formula Total</u>
Electrical					
Nelco Electric					
Property Electric		23.8%	3%	2.8%	115.4
Grunau Company		62%	11%	11%	141.6
Vinii Solar Engineering					
Dnesco Electric		21%	5%	10%	115.6
Staff Electric Company					
Belonger Corporation					
Pro Electric		20.2%	3%	0%	112.7
DBE	<u>25</u> %				
ADDENDUMS	<u>0</u>				

BID SUMMARY

PROJECT

2016 Time & Material - Facilities Management Courthouse Complex-Rebid

PROJECT NO.

BIDS DUE: WEDNESDAY, SEPTEMBER 7, 2016 AT 2:00 P.M.

5702-16404

CONTRACT 1: GENERAL CONSTRUCTION

DBE REC'D

Labor (%)

Material (%)

Subcontractor (%)

Bid Evaluation
Formula Total

PLATT CONSTRUCTION INC

25%

20%

20%

121.5

NAGY RESTORATION

18%

0%

7%

108.6

ARTEAGA CONSTRUCTION INC

48%

5%

7%

118.8

DBE

25%

ADDENDUMS

4

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

BID SUMMARY

PROJECT					
<i>2016 Time & Material - Parks Facilities</i>					
PROJECT NO.		BIDS DUE			
9101-16408		Wednesday, February 17, 2016 at 2:00 P.M.			
CONTRACT 1: Electrical					
	Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total	DBE RECEIVED
Property Electric	19.6%	3.3%	2.2%	112.9	<input type="checkbox"/>
Dnesco Electric, Inc.	21%	5%	8%	115.2	<input type="checkbox"/>
Grunau Company	65%	15%	10%	144.0	<input type="checkbox"/>
Pro Electric, Inc.	23%	6%	0%	115.0	<input type="checkbox"/>
Wil-Surge Electric, Inc.					<input type="checkbox"/>
Allcon, LLC					<input type="checkbox"/>
Comerstone Plumbing	32%	5%	0%	120.2	<input type="checkbox"/>
DBE	25%				
ADDENDUMS	0				
CONTRACT 2: PLUMBING					
	Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total	DBE RECEIVED
Milwaukee Plumbing & Piping	30%	5%	3%	119.6	<input type="checkbox"/>
Grunau Company	40%	10%	10%	128.0	<input type="checkbox"/>
Comerstone Plumbing					<input type="checkbox"/>
DBE	25%				
ADDENDUMS	0				
CONTRACT 3: TENNIS COURT REPAIR					
	Labor (%)	Material (%)	Subcontractor (%)	Bid Evaluation Formula Total	DBE RECEIVED
Frank Armstrong Enterprises					<input type="checkbox"/>
Munson, Inc.	20%	25%	20%	120.5	<input type="checkbox"/>
Poblocki Paving	1.2%	1.2%	1.2%	120.0	<input type="checkbox"/>
DBE	25%				
ADDENDUMS	0				

BID SUMMARY

PROJECT			
PROJECT NO.	9101-16408		
BIDS DUE:	Wednesday, February 17, 2016 at 2:00 P.M.		

2016 Time & Material - Parks Facilities

CONTRACT 4: ASPHALT PAVING	Frank Armstrong Enterprises	Payne & Dolan	Munson, Inc.	Poblocki Paving	DBE RECEIVED
LABOR		45%		1.5%	<input type="checkbox"/>
MATERIAL BINDER					<input type="checkbox"/>
ASPHALT BINDER (including bitumen)		\$46.25		\$30.00	<input type="checkbox"/>
ASPHALT TOP COURSE (including bitumen)		\$51.25		\$35.00	<input type="checkbox"/>
OTHER MATERIAL		10%		1.2%	<input type="checkbox"/>
EQUIPMENT					<input type="checkbox"/>
ROLLERS		\$40.00		\$25	<input type="checkbox"/>
PAVERS		\$115.00		\$125.00	<input type="checkbox"/>
DUAL REAR AXLE TRUCK (including driver)		\$95.00		\$35.00	<input type="checkbox"/>
SUBCONTRACTOR		15%		1.2%	<input type="checkbox"/>
TOTAL		\$22,312.50		\$15,520	<input type="checkbox"/>

DBE	25%
ADDENDUMS	0

CBDP concurs with the DBE participation for the above recommended Bid. Please refer to the approved Form DBD-014C attached to the bid recommendation.

PROJECT

2016 Time & Material - Zoological Gardens

PROJECT NO. 9525-16405 **BIDS DUE** Wednesday, March 2, 2016 at 2:00 P.M.

CONTRACT 1: Plumbing		<u>Labor (%)</u>	<u>Material (%)</u>	<u>Subcontractor (%)</u>	<u>Bid Evaluation Formula Total</u>	<u>DBE RECEIVED</u>
Quick Fix Plumbing						<input type="checkbox"/>
Milwaukee Plumbing & Piping		34%	5%	3%	122.0	<input type="checkbox"/>
Cornerstone Plumbing		32%	5%	0%	120.2	<input type="checkbox"/>
Grunau Company						<input type="checkbox"/>
Zien Service						<input type="checkbox"/>
Belonger Corporation, Inc.		38%	7%	1%	124.4	<input type="checkbox"/>
DBE		<u>25</u> %				
ADDENDUMS		<u>0</u>				

CONTRACT 2: Heating & Ventilating		<u>Labor (%)</u>	<u>Material (%)</u>	<u>Subcontractor (%)</u>	<u>Bid Evaluation Formula Total</u>	
Grunau Company						<input type="checkbox"/>
Belonger Corporation, Inc.						<input type="checkbox"/>
Zien Service						<input type="checkbox"/>
Arteaga Construction, Inc.		46%	5%	5%	129.6	<input type="checkbox"/>
Johnson Controls		60%	25%	10%	143.0	<input type="checkbox"/>
DBE		<u>25</u> %				
ADDENDUMS		<u>0</u>				

CONTRACT 3: Asphalt Paving		<u>Poblocki Paving</u>				
LABOR		50%				
MATERIAL BINDER						
ASPHALT BINDER (including bitumen)		\$50.00				
ASPHALT TOP COURSE (including bitumen)		\$56.00				
OTHER MATERIAL		20%				
EQUIPMENT						
ROLLERS		\$50.00				
PAVERS		\$150.00				
DUAL REAR AXLE TRUCK (including driver)		\$120.00				
SUBCONTRACTOR		20%				
TOTAL		\$24,620.00				
DBE		<u>25</u> %				
ADDENDUMS						