

COUNTY WIDE TIME AND MATERIAL
MULTIPLE CONTRACTS FOR MULTIPLE TYPES OF WORK 5740-23000

ADDENDUM NUMBER 1

COUNTY WIDE TIME AND MATERIAL
MULTIPLE CONTRACTS FOR MULTIPLE TYPES OF WORK
MILWAUKEE COUNTY

Project Number: 5740-23000

Date of Addendum: September 26, 2023

This Addendum to the Contract Documents is issued to modify, explain, or correct the original documents, dated August 25, 2023, and is hereby made part of the Contract Documents. Acknowledge receipt of this Addendum in your proposal, or bid may be rejected.

1. Amending proposal due date

Changing DOCUMENT 00 10 00 INVITATION TO BID

“RFP Due Date: September 27, 2023 at 2:00 PM” to “RFP Due Date: October 4, 2023 at 2:00 PM”

Changing cover page “Response Due Date: September 27, 2023 at 2:00 p.m.” to “Response Due Date: October 4, 2023.

2. Note there will a second addendum to clarify Attachment A - Tech Specs for Native Plants Landscaping Contract Only

3. Adding clarifying document for Mark-ups, example labor invoice page.



MILWAUKEE COUNTY

TIME AND MATERIAL LABOR (Including Subcontractors)

Date: November 25, 2023 Purchase Order # _____
 Project Title/ Number: Fake Park Building #XXXX Roof Repairs (if known)
 Contractor (Prime): #1 Roofers

TBE (Yes/No)	Residency (Yes/No)	DATE	EMPLOYEE if PRIME or COMPANY if SUB	LABOR CLASSIFICATION	JOB DESCRIPTION	HRS.	WAGE RATE*	TOTAL COST
No	No	11/1/23-11/4/23	Greg Fake	Laborer	Roofer	42	20	840.00
No	No	11/1/23-11/4/23	Sarah Example	Laborer	Roofer	5	25	125.00
No	Yes	11/1/23-11/4/23	Best Roofing	Ironworker	Welder	6	14	84.00
No	Yes	11/1/23-11/7/23	Best Roofing	Specialty equipment operator	Crane Operator	20	22	440.00
								-
								-
								-
								-
								-
								-
								-

*Wage Rate means sum of hourly basic rate plus hourly fringe benefits for each Trade or Occupation

** Example Mark Up Total = Subtotal 1500 x Markup 12% = 180

Subtotal of Labor = \$ 1,489.00

**\$ 1489 X
 SUBTOTAL

MARK -UP 12 178.68

Approved by (Milwaukee County Staff): _____
 Date: _____

TOTAL COST = \$ 1,667.68

Project No.

End of Addendum No. 1