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To All Interested Consultants 
 

Project: Community Reintegration Center Geothermal 

Engineering Study RFI 

 
Subject: ADDENDUM #2 TO REQUEST FOR 

INFORMATION (R.F.I.) 
 

The Community Reintegration Center Geothermal Engineering Study RFI noted any related 
questions were to be answered via addendum. The answers to all questions received by the 
deadline in the RFI Schedule are listed below.  
 
 
 
Please direct questions regarding the Geothermal Engineering RFI to the following: Amber 

Mose amber.mose@milwaukeecountywi.gov and Alex Roberts 

alex.roberts@milwaukeecountywi.gov   

 
Sincerely, 

 

 
 

Amber Mose 

Energy Program Manager 

 
cc: 

 

mailto:amber.mose@milwaukeecountywi.gov
mailto:alex.roberts@milwaukeecountywi.gov


NumberQuestion Answer
1 The CRC operates 24/7/365 and is a mission-critical Milwaukee County facility. Does the 

County have established standards, guidelines, or requirements for redundancy and backup of 
critical heating, cooling, and associated infrastructure? Alternatively, should respondents 
recommend redundancy alternatives for evaluation during the feasibility study?

The CRC has emergency response plans for business continuity as well as the Emergency Power 
Supply System (generators) required by code. Respondents can include recommendations for 
redundancy alternatives as part of their submission.

2 Section V.B states that the RFI will not result in a sole-source selection. Does the County 
anticipate procuring the subsequent engineering feasibility study separately from eventual 
project implementation, or would it consider an integrated development and delivery approach 
that allows the selected provider to advance the project through engineering, financing 
validation, and implementation, subject to applicable procurement requirements?

The County would be open to the possibility of a comprehensive integrated approach if and when we 
reach the point of releasing an RFP and selecting a provider. Respondents can include this information 
in their submission

3 Please provide any available documentation regarding the existing 1,800-foot well Please reference the answer to question #3 in Addendum 1 for the link to access the requested 
documents. Information requested on the existing well is provided there. 

4 What is the current utilization, ownership, and agreements associated with the adjacent fish 
hatchery?

The well is owned by Milwaukee County, and currently used by the fish hatchery through an 
existing agreement. Renewal of this agreement is in progress
.5 Are there other existing wells on the CRC campus, whether operational, inactive, or 

abandoned? If so, please provide available locations, construction records, capacities, and 
operating histories.

No known additional wells.

6 Beyond customary state and local building codes and construction permits, has the County 
identified any specific regulatory, environmental, groundwater, correctional-facility, or 
operational requirements applicable to the proposed geothermal systems? Please identify any 
known agency approvals, permitting constraints, or site-specific restrictions that should be 
incorporated into the feasibility study.

DOC 350 requirements should be reviewed by respondents to this RFI

7 Would a successful bidder on this feasibility study be prevented from implementing the 
eventual project? 

Award of the (future step) engineering feasibility study will not preclude the successful bidder from 
being considered for or awarded future phases of the project, including implementation.
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