

Zoo T-M
Contract 4 Electric

Line Item Number	Contractor	Unit of Measure	Labor % Mark-up	Material % Mark-up	Subcontractor % Mark-up	Bid Evaluation Total
1	Allcon LLC	Percent Mark-up	19.0%	5.0%	3.0%	113.00
2	Miller Electric Company	Percent Mark-up	10.0%	10.0%	15.0%	111.00
3	Grunau Company Inc	Percent Mark-up	30.0%	15.0%	15.0%	124.00

Zoo T-M
Contract 5 Fences and Gates

Line Item Number	Contractor	Unit of Measure	Labor % Mark-up	Material % Mark-up	Subcontractor % Mark-up	Bid Evaluation Total
1	Northway Fence Inc.	Percent Mark-up	60.0%	25.0%	20.0%	147.00

Zoo T-M
 Contract 6 General Construction

Line Item Number	Contractor	Unit of Measure	Labor % Mark-up	Material % Mark-up	Subcontractor % Mark-up	Bid Evaluation Total
1	Nagy	Percent Mark-up	18.0%	0.0%	6.0%	108.10

Zoo T-M
Contract 7 Metal Fabrication

Line Item Number	Contractor	Unit of Measure	Labor % Mark-up	Material % Mark-up	Subcontractor % Mark-up	Bid Evaluation Total
1	Lee Mechanical	Percent Mark-up	30.0%	5.0%	4.0%	119.85
2	JM Brennan Inc.	Percent Mark-up	60.0%	30.0%	15.0%	145.75
3	Grunau Company Inc	Percent Mark-up	30.0%	15.0%	15.0%	124.00

Zoo T-M
Contract 8 Plumbing

Line Item Number	Contractor	Unit of Measure	Labor % Mark-up	Material % Mark-up	Subcontractor % Mark-up	Bid Evaluation Total
1	Mid City Plumbing and Heating, Inc.	Percent Mark-up	30.0%	3.0%	3.0%	119.20
2	Grunau Company Inc	Percent Mark-up	30.0%	15.0%	15.0%	124.00
2	Lee Mechanical	Percent Mark-up	30.0%	5.0%	4.0%	119.80
2	JM Brennan Inc.	Percent Mark-up	60.0%	30.0%	15.0%	145.00

Zoo T-M
Contract 9 Roofing

Line Item Number	Contractor	Unit of Measure	Labor % Mark-up	Material % Mark-up	Subcontractor % Mark-up	Bid Evaluation Total
1	V & F Roof Consulting & Service, Inc.	Percent Mark-up	19.5%	0.0%	0.0%	107.80
2	Nations Roof	Percent Mark-up	23.5%	0.0%	0.0%	109.40